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Using The Construction Task Catalog®

CTC Information:

o

This Construction Task Catalog® was developed
and customized by The Gordian Group, Inc.
specifically for County of San Mateo, priced locally
using current labor, material and equipment costs,
and published in November 2021.

The Gordian Group, Inc. licenses the use of this
CTC and other proprietary information and software
for the sole purpose of providing Job Order
Contracting services to County of San Mateo. Use
of The Gordian Group’s CTC and other proprietary
information and software for any other purpose or
any other entity is expressly prohibited without the
express written consent of The Gordian Group, Inc.

MasterFormat™

4]

The tasks in this Construction Task Catalog are
organized using CSI's MasterFormat.

s

Improving Project Delvery

MasterFormat® is produced jointly by CSl and Construction
Specifications Canada (CSC). U.S. copyright is held by CSI and
Canadian copyright by CSC. All Rights Reserved. For license
information, contact CS1 at csi@csinet.org. For more information on

Busitding Knowledge "
MasterFormat visit www.MasterFormat.com

The Unit Prices Include:

LABOR COSTS:

o

Labor costs include unloading equipment, materials,
and tools, and transporting the same up or down 2
stories and 125' to reach the project site; layout;
measuring and cutting to fit; performing the task;
disposal of excess material; and time for lunch and
breaks.

Labor costs include direct labor through the working
foreperson level at straight-time prevailing wage
rates including fringe benefits and an allowance for
Social Security and Medicare taxes, worker's
compensation, unemployment insurance and
employee benefits.

November 2021

4]

Labor costs are based on workers familiar with and
skilled in the performance of the task following
OSHA requirements.

EQUIPMENT COSTS:

o

o

Equipment costs include all equipment required to
accomplish the task.

Mobilization is included for all equipment except
large equipment (e.g. cranes, pile drivers,
bulldozers, excavators, backhoes, bobcats etc.),
which exclude mobilization.

Equipment costs include all operating expenses
such as fuel, electricity, lubricants, etc.

MATERIAL COSTS:

o

Material costs include the cost of the material,
delivery, and all incidentals and accessories integral
to the installation.

Material costs include manufacturer's and/or

fabricator's shop drawings.

Material costs for roofing, drywall, VCT, carpet, wall
covering, ceiling tile, pipe, conduit, concrete, etc.
include an allowance for waste. This list is not
intended to be all inclusive, but descriptive of the
types of construction materials that are typically
sold in standard lengths, sizes and weights.

Complete and In-Place Construction:

o

Unit prices are for complete and in-place
construction and include all labor, equipment and
material required to complete the task as described
in the CTC.

If the Contractor uses a crane or other lifting
equipment (except a truck mounted boom lift or
other equipment as part of the delivery process) to
lift material onto a roof, even if that roof is less than
2 stories, the contractor will be paid for such crane
or lifting equipment as a separate task.

copyright © 2021 The Gordian Group, Inc.
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4]

Unit prices for imported materials (e.g. aggregate,
sand, soil, etc.) include delivery up to 15 miles from
the closest approved source.

Unit prices include all fasteners such as anchor
bolts, lag bolts, screws, adhesive, wedge anchors,
expansion bolts, roofing clips (excluding hurricane
clips) that are required. Fasteners listed separately
in the CTC are for use with Owner furnished
material and equipment or relocating or reinstalling
existing material and equipment.

Unit prices exclude more substantial mounting
material such as threaded rod or angle iron unless
the task description states otherwise.

Unit prices for doors and windows, duct work,
plumbing fixtures, seamless floors, countertops,
flashing, pitch pockets, skylights, curbs, roofing, etc.
include sealant and caulking.

Unit prices include testing, calibration, balancing
and the like required to ensure proper installation,
construction and performance (e.g. compaction test
for backfill, balancing of heating ventilation and air
conditioning, pneumatic or hydrostatic testing,
soaping of joints, disinfection and flushing, others
as required). Use of owner supplied materials,
equipment or tying into existing equipment/piping
may justify testing, balancing, etc.

4]

Unit prices for demolition include all Ilabor,
equipment and material required for the complete
removal of the items; clean-up of the area; and
transporting the demolished items up or down 2
stories into a truck, dumpster, or to an owner
designated area, located within 125' of the project
site.

Unit prices for demolition exclude costs for hauling
(See 01741900), dump fees (See 01741900),
dumpsters (See 01741900), and trash chutes (See
01741900).

If the item being demolished is attached to another
item being removed and can be removed as one
item, then that item shall not be priced as a

copyright © 2021 The Gordian Group, Inc.

separate demolition task, unless the component
alone must be demolished to accomplish the task
(e.g. demolition of pipe includes pipe fittings unless
the fitting must be demolished separately to
accomplish the task; demolition of a wood door
includes hinges, hardware, closures, kick plates,
etc.).

The description "replace" includes the demolition of
the existing item and the installation of the new
item.

The descriptions "remove and relocate" or "remove
and reinstall" includes the removal, cleaning of item
and installation of the existing item in either the
same location or another location.

The description "reinstall" includes the cleaning and
installation of the existing item.

Salvageable materials remain the property of the
Owner and shall be turned over as directed when
specified in the Job Order.

The Adjustment Factors Include:

BUSINESS COSTS:

4]

N N

Overhead costs, including, unless specifically
excluded in the Contract Documents, but not limited
to;

e home office overhead
e insurance, bonds, and indemnification

e project meetings, training, management and
supervision

e mobilization and close-out for the contract and
each Job Order and

e project office staff and equipment.
Profit.
Subcontractor's overhead and profit.

All taxes for which a waiver is not available
including material sales tax and equipment rental.

Employee or Subcontractor's wage rates that
exceed the prevailing wage rates.

November 2021
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M Fringe benefits, payroll  taxes,  worker's M Sealing, windows, and openings with plastic to
compensation, insurance costs and any other contain construction dust and debris within the work
payment mandated by law in connection with labor area.
that exceeds the labor rate allowances. .
M Daily clean-up.
¥ Cost of financing the work. M Final professional project clean-up.
M Business risks such as the risk of a lower than L
. M Working in extreme temperatures (below or above
expected volume of work, smaller than anticipated o .
normal) or adverse conditions such as excessive
Job Orders, poor Subcontractor performance, and . ;
. . . . rain, wind, sleet or snow.
inflation or material cost fluctuations.
M Costs resulting from inadequate supply of building
materials, fuel, electricity, or skilled labor.
CONSTRUCTION RELATED COSTS: M Costs resulting from productivity loss.
M Services required to obtain filings and permits. M Differences in project size; complexity and location.
M Preparation and modification of proposals, [ All costs for other than discreet items of work
sketches, drawings, submittals, as-built drawings, specifically required to complete a particular Job
CADD drawings, microfilm, and other project Order.
records.
M Incidental engineering and architectural services.
i ) i PRICE VARIATIONS:
M Office trailer and portable toilets for Contractor’s
use. M Contractors may find differences in labor,
M Construction vehicles such as pick-up trucks, utility eqU|pm§nt and matgrk_al cgsts due to certain
. economic factors. Variations in labor cost can also
trucks, vans, flat bed trucks, tractors, trailers, etc. .. -
result from labor efficiency, labor restrictions,
M Storage devices or items such as gang boxes and working conditions and local work rules. Variations
containers for Contractor's tools, equipment and in material costs can also result from the quantity of
materials. material purchased, the existing relationship with
M Basic safety and warning signage, minor barricades ZPPP“GTS’ ‘an Eecaubse the n:)atelnals have been
(e.g., construction tape, etc.) and personnel safety Iscontinued or have become obsolete.
equipment (e.g., hard hats, safety harnesses with i While diligent effort is made to provide accurate and
lifeline or cabling, protective clothing, safety reliable up-to-date pricing, it is the responsibility of
glasses, face shields, etc.). the Contractor to review and analyze the unit prices,
M Meeting Owner security requirements. and 'Fo cak_:ulate . th_elr Adjustment  Factors
accordingly, prior to bidding.
M Excess waste including roofing, drywall, VCT,
carpet, wall covering, ceiling tile, pipe, conduit,
siding, concrete, etc. This list is not intended to be .
g, conerete, o GENERAL COSTS:
all inclusive, but descriptive of the types of
construction materials that are typically sold in  ® This list is not exhaustive and is intended to provide
standard lengths, sizes and weights. general examples of cost items to be included in the
M Removing and returning Owner's furniture and Contractor's Adjustment Factor as defined in the
furnishings (e.g. chairs, tables, pictures, etc. but Contract.
excluding modular furniture, wall or ceiling attached M The only compensation to be paid to a Contractor

or fastened devices or furnishings, safes or other
furniture requiring disassembly).

November 2021
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Published X Installation X Appropriate
Unit Price (or Demolition) Adjustment
Quantity Factor

M No additional payments of any kind whatsoever will
be made. All costs not included in the unit prices
must be part of the Adjustment Factors.

General Interpretations:

WORKING HEIGHT:

M Typical working height for work other than masonry
is up to 14' above the finished floor or stationary
working surface. The Contractor will not be paid for
scaffolding, lifts, or similar equipment for work
below 14'.

M Typical working height for masonry work is up to 4'
above the finished floor or stationary working
surface. The Contractor will not be paid for
scaffolding, lifts, or similar equipment for masonry
work below 4'.

FIELD ENGINEERING:

M Surveying tasks shall be used only when the Owner
requests the Contractor to perform topographic
surveys, property line surveys or to establish
horizontal and vertical controls.

ASSEMBLIES:

M Assembly unit prices take precedence over
individual component pricing.

TESTING:

M Contractor will be paid for testing existing material,
as required by the technical specifications and as
directed by the Owner (record tests) at the unit price
for the appropriate task. The cost of process quality
control testing routinely performed by the Contractor
is included in the unit prices for the individual tasks.

copyright © 2021 The Gordian Group, Inc.

MISCELLANEOUS:

o

4]

For the purpose of calculating the quantity of a task,
quantities are calculated on a per project basis. The
quantity so determined shall be used for the task
and all appropriate modifiers, unless the task states
otherwise.

Whenever there are alternative tasks that may be
selected to complete work the Contractor shall
select the most practical and economical tasks
available (e.g. rental of equipment by weeks or
months rather than days or painting by roller or
spray rather than brush).

Restricted Working Space is defined as any area
with less than 3' vertical or horizontal clearance and
includes areas such as crawl spaces, ceiling
plenums where the grid is not removed, narrow
piping tunnels, and equipment rooms where the
space to install the new work is congested as a
result of equipment and piping placement that meet
these dimensional restrictions. A Restricted
Working Space modifier is available for certain
mechanical piping and piping accessories tasks and
for certain electrical conduit and conduit
accessories tasks. Only those tasks with a modifier
for Restricted Working Space are eligible for a price
adjustment, and then only if the modifier applies to
the contemplated tasks. A non pre-priced task will
not be allowed because of Restricted Working
Space for any CTC task.

Confined Working Space is defined according to the
OSHA definition 29 CFR 1926.21(b)(6)(i): "Any
space having limited means of egress, which is
subject to accumulation of toxic or flammable
contaminants or has an oxygen deficient
atmosphere, including, but not limited to, storage
tanks, process vessels, bins, boilers, ventilation and
exhaust duct, sewers, underground vaults, tunnels,
pipelines and open top spaces more than 4 feet in
depth such as pits and tubs." The Contractor shall
conform to all OSHA and Owner requirements for
working in Confined Working Spaces. Required
ventilation and air monitoring equipment tasks shall
be priced from the CTC.

Whenever a material, article or piece of equipment
is identified in the CTC or in the specifications by
reference to manufacturers’ or vendors’ names,

November 2021
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trade names, catalogue numbers, or make, the
identification is intended to establish a standard.
Any material, article or equipment of another
manufacturer or  vendor  which  performs
satisfactorily the duties imposed by the general
design may be considered equally acceptable
provided that, in the opinion of the Owner, the
material, article or equipment so proposed is of
equal quality, substance and function. The
Contractor shall not provide, furnish or install any
proposed material, article or equipment without the
prior written approval of the Owner. The burden of
proof and all costs related thereto concerning the
"or equal" nature of the substitute item, whether
approved or disapproved, shall be borne by the
Contractor.

SPECIFICATIONS:

M Specifications for tasks shall be interpreted as
follows: All labor, material, equipment, spare parts,
services, and work required by a specification shall
be considered part of the unit price, unless the task
description or technical specifications state
otherwise.

Useful Information:;

UNIT OF MEASURE DEFINITIONS:

ACR — Acre, BAG — Bag, BBL — Barrel, BCY - Bank
(In-place) Cubic Yards, BFE - Board Foot, BOX - Box
(each), BTU - British Thermal Unit, C - One Hundred,
CCF - One Hundred Cubic Feet, CCY - Compacted
Cubic Yards, CF - Cubic Foot, CEM - Cubic Feet Per
Minute, Cl — Cubic Inch, CLF - One Hundred Linear
Feet, CSF - One Hundred Square Feet, CSY - Hundred
Square Yards, CWT - Hundred Weight, CY - Cubic
Yard, CYM - Cubic Yard Mile, DAY — Day, DRM - Drum
(each), EA — Each, FLR - Floor (Per Floor), ET — Foot,
GAL — Gallon, GSF - Ground Square Foot, HR — Hour,
HWT - Hundred Carton Weight, HYR — Half Year, IN —

Inch, JOB — Job, LAN — Lane, LB — Pound, LCY -
November 2021

Loose (Excavated) Cubic Yards, LF - Linear Foot, LED
- Linear Feet Per Day, LIT — Liter, LOT — Lot, MBF -
One Thousand Board Feet, MBH - One Thousand
British Thermal Units, MCE — One Thousand Cubic
Feet, ME3 - One Thousand Cubic Feet Per Minute,
MGL - One Thousand Gallons, Ml — Mile, MLF - One
Thousand Linear Feet, MO - Month, MSE - One
Thousand Square Feet, MSY - One Thousand Square
Yards, MT — Metric Ton, MTK — Metric Ton Kilometer,
M2 — Square Meter, M3K — Cubic Meter Kilometer, NTE
— Note, OPN — Opening, OUT - Outlet or Output (each),
0OZ — Ounce, PKG — Package, PNT — Point, PR — Pair,
QT — Quart, ROL - Roll (each), ROM — Room, ROW —
Row, RSR - Riser (Per Rise), SEA — Seat, SET — Set,
SFE - Square Foot, SHT — Sheet, Sl - Square Inch, STP. -
Stop (each), SQ - Square or One Hundred Square Feet,
SY - Square Yard, SYI — Inches per Square Yard, TNM
- Tons per Mile, TON — Ton, TRK — Truck Load, Ul -
United Inch, UNT — Unit, VLF - Vertical Linear Foot, WK
—Week, YD - Yard, YR — Year

MATERIAL WEIGHTS:

EARTHEN MATERIAL

M The following engineering values for establishing
shrink/swell factors shall be used unless otherwise
directed by the Owner.

Material Weight (Lbs Per CY)
Loose
(Excavated
Materials)

In-place

Material (Bank) Compacted

Earth, Common 3170 2536 3520

(Average)

Sand 2880 2590 3240

Egrth, Rock 3380 2370 3720
ix.

(75% E/ 25% R)

Egrth, Rock 3750 2710 4000
ix.

(50% E/50% R)

Egrth, Rock 4120 3140 3680
ix.

(25% E/ 75% R)

Gravel 3280 2730 3570

(Average)

Limestone 4380 2690 3220

Riprap Rock 4500 2610 3150

(Average)

Granite 4540 2640 3170

copyright © 2021 The Gordian Group, Inc.
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Basalt 4950 3020 3640
Clay 3220 2150 3570
Gneiss 4550 2720 3180

BULK FACTORS FOR DEMOLITION:

M The following bulk factors shall be used to calculate
the volume of demolished material to be transported
from the project site.

e Asphalt=1.25
e Concrete =1.40

CONVERSIONS:
1 Acre = 43,560 Square Feet = 4046.8 Square Meters

1 Board Foot = 12" x 12" x 1" = 144 Cubic Inches
1 Centimeter = 0.3937 Inches = 0.0328 Feet

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic
Meters

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic
Feet

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters
1 Foot = 12 Inches = 0.3048 Meters

1 Inch = 2.54 Centimeters = 0.0254 Meters

1 Kilogram = 2.2046 Pounds

1 Kilometer = 0.6214 Miles = 3280 Feet

1 Meter = 100 Centimeters = 3.2808 Feet

1 Mile = 5280 Feet = 1.6093 Kilometers

1 Pound = 0.4536 Kilograms

1 Square Foot = 144 Square Inches =.0929 Square

Meters

1 Square Meter = 1.1960 Square Yards = 10.7639
Square Feet

1 Square Yard = 9 Square Feet = 0.8361 Square

Meters
copyright © 2021 The Gordian Group, Inc.

1 Ton = 2000 Pounds = 907.185 Kilograms

1 Yard = 3 Feet = 0.9144 Meters

Sheet Metal Thickness (inches)

Gage Steel Galvanized  Stainless Aluminum
No. Sheet Steel Sheet Steel Sheet
Sheet
10 .135 .138 141
11 .120 123 125
12 .105 .108 .109
13 .090 .093 .094 .072
14 .075 .079 .078 .064
15 .067 .071 .070 .057
16 .060 .064 .063 .051
17 .054 .058 .056 .045
18 .048 .052 .050 .040
19 .042 .046 .044 .036
20 .036 .040 .038 .032
21 .033 .037 .034 .028
22 .030 .034 .031 .025
23 .027 .031 .028 .023
24 .024 .028 .025 .020
25 .021 .025 .022 .018
26 .018 .022 .019 .017

STANDARD GEOMETRY::

Circle

e Circumference = 2 1 radius = 11 diameter

e Area=Trradius’ = (diameter2 /4)
Cylinder

e Volume = (1 radiusz)height

e Surface Area=2Tr radiu52+(2 1T radius)height

Sphere

e Volume=(4Tm radius3) /3
e Surface Area = 4 T radius®
m = 3.14159

United Inch
e The industry standard for measuring windows is

the United Inch or Ul. The Ul is determined by
adding the width and the height in inches.

November 2021
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GROUP® Using The Construction Task Catalog®

TRADEMARKS

M Gordian JOC Solution, JOC Complete Solution,
JOC Complete Solution Plus, PROGEN, eGordian,
ezIQC, Construction Task Catalog, Catalog of
Construction Tasks, DMAP, The Standard for Job
Order Contracting and 6 Phase Development and
Implementation Process are either registered
trademarks or trademarks of The Gordian Group,
Inc. The names of actual companies and products
mentioned herein may be the trademarks of their
respective owners

November 2021 copyright © 2021 The Gordian Group, Inc.
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01 General Requirements

01 20 Price and Payment Proceduresq,
01 22 Unit Pricesox»

Note: Provide digital copies of photographs.

012216 Unit Price Payment o2

01 22 16 00-0001

01 22 16 00-0002

Reimbursable Fees o122

Note: Reimbursable fees include but are not limited to permits, special inspections, special insurance, additional
warranties, tolls, expedited shipping costs, etc, which are not included in a task or an Adjustment Factor as

explained in the Contract or The Construction Task Catalog®.
EA  Reimbursable Fees

.............. 1.00

Note: Reimbursable Fees will be paid to the contractor for eligible costs as directed by Owner. Insert the
appropriate quantity to adjust the base cost to the actual Reimbursable Fee. If there are multiple Reimbursable
Fees, list each one separately and add a comment in the "note" block to identify the Reimbursable Fee (e.g.
sidewalk closure, road cut, various permits, extended warranty, expedited shipping costs, etc.). A copy of each

receipt shall be submitted with the Price Proposal.

012220 Wage Rates o2

01 22 20 00-0001

01 22 20 00-0002

01 22 20 00-0003

01 22 20 00-0004

01 22 20 00-0005

01 22 20 00-0006

01 22 20 00-0007

01 22 20 00-0008

01 22 20 00-0009

01 22 20 00-0010

01 22 20 00-0011

01 22 20 00-0012

01 22 20 00-0013

01 22 20 00-0014

01 22 20 00-0015
01 22 20 00-0016

01 22 20 00-0017

01 22 20 00-0018

November 2021

Local Labor/Wage Rates o122

Note: Welders receive the rate prescribed for the craft performing the operation to which the welding is incidental.

HR  Asbestos Removal Worker

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  INSUIATOT ...
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR Boilermaker.............

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  BFCK LAY ...ttt
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR Carpenter
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR Carpet, Linoleum ...

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  CeMENT MASON ...t bbb
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Drywall FINISNET ..ot

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  EIECHICIAN ... bbb
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Equipment Operator, Crane (Group 1-A)

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
HR  Equipment Operator, Crane (Group 2-A)

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. '

For Foreman, Add
For Apprentice, Deduct
HR  Equipment Operator, Crane (Group 3-A)

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
HR  Equipment Operator, Medium (GrOUP 3) .....coicuiriiierieeienieaeeetesieeste sttt ssneste e enesseenenees
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Equipment Operator, Medium (GrOUP 4) ........ccuiiiiiiiiieieiisiee ettt
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
HR  Equipment Operator, Medium (GrOUP 5) ........ccuiiriiiiiieieiinieieit ettt
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
HR  Equipment Operator, Light (GIrOUP 6) ........c.ccuruiriririirieiiiieeieie e

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Equipment Operator, Light (GFOUP 7) .....coeeueiiieiniieiesie ettt

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

copyright 2021 The Gordian Group, Inc.
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01 General Requirements

0120 Price and Payment Procedures
0122 Unit Prices

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

01 22 20 00-0019

01 22 20 00-0020

01 22 20 00-0021

01 22 20 00-0022

01 22 20 00-0023

01 22 20 00-0024

01 22 20 00-0025

01 22 20 00-0026

01 22 20 00-0027

01 22 20 00-0028

01 22 20 00-0029

01 22 20 00-0030

01 22 20 00-0031

01 22 20 00-0032

01 22 20 00-0033

01 22 20 00-0034

01 22 20 00-0035

01 22 20 00-0036

01 22 20 00-0037

01 22 20 00-0038

01 22 20 00-0039

01 22 20 00-0040

HR  Equipment Operator, Light (Group 8)

91.60

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

HR  GIAZIET ..ot

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  LADOTET ..o

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

HR Lather

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR Marble Setter

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  Millwright

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  Mold Removal WOTKET ...........cccoiiiiiiiiiiiiic e

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  Painter, Ordinary.....

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR Painter, Structural Steel........

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR Paperhanger-......

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add 4.64
For Apprentice, Deduct -18.54
HR  PHIE DIIVETS ...ttt h et a ettt h e 2o e 22t £ e H e 2t e bt e et e b2 2ot e e e 2o e 2 e 4o bt et e e bt e m b et e emt et e ene et e e st e b e aneeneanee 117.31
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 5.87
For Apprentice, Deduct -23.46
L L o 1 (=T = PO POSOPTN 103.56
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 5.18
For Apprentice, Deduct -20.71
HR  Plumber 139.45
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 6.97
For Apprentice, Deduct -27.89
L L o1 o =T 3 o OSSP PSPPSR 82.45
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.12
For Apprentice, Deduct -16.49
HR  Rodman (Reinforcing)/Ornamental SLEEI WOTKET...........c.uiiiiiiiiiiii ettt et e st e aneenneanee 100.45
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 5.02
For Apprentice, Deduct -20.09
HR  ROOEI, COMPOSITE ... ..ttt ettt ettt ettt e e b et b £t et e bt e ek et et eb e es et eb et et et e et e e eneanenn 106.65
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 5.33
For Apprentice, Deduct -21.33
[ L = oY) (= g 1V =Y - | RSSO U RS USROS UPRURPPION 169.70
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 8.49
For Apprentice, Deduct -33.94
HR ROOFEE, THEISIALE ...t 106.65
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 5.33
For Apprentice, Deduct -21.33
HR  SNEEE IMELAI WOTKET ...ttt ettt h et h et b2 2o s et 2ot et e e et e b e eb e et et e e me et e ese et e ane et e aneennennee 138.86
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 6.94
For Apprentice, Deduct -27.77
HR  Sprinkler Installer 133.60
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 6.68
For Apprentice, Deduct -26.72
HR  SEEAM / PIPE FIEET ...ttt ettt h e bt et et e bt e et e b £ e e s e £t e ee e b e e h e et e bt et et e e me et e esn et e antenbaaneanneanee 139.45
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 6.97
For Apprentice, Deduct -27.89
L LS T4 T= =TT T OSSN 102.95
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 5.15
For Apprentice, Deduct -20.59
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November 2021

Page 01 - 2

County of San Mateo, Flooring



General Requirements 01

Price and Payment Procedures 01 20
Unit Prices 0122

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
012220 00-0041  HR  1rON WOTKEE (STTUCTUFAL) ...ttt ettt ettt ettt h et h e et e e b e e e e b e e e s e eb e et et e es e et e es e et e aneeneaneenneanes 103.25
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 5.16
For Apprentice, Deduct -20.65
012220 00-0042  HR  THl@ LAYEI .......oiitiiiiiieie et h e b e h e bR 92.46
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.62
For Apprentice, Deduct -18.49
012220 00-0043  HR  TEITAZZO WOTKET .....uiiiiii it bbb bbb b e bbb e b bbb e e bbb bbbt b st 100.31

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
012220 00-0044 HR Truck Driver, Light (Group 1) s
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
0122 2000-0045 HR Truck Driver, Medium (Group 2) .

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
012220 00-0046 HR  TruCk DriVEr, HEAVY (GIOUP 3)...c.eeuteruieutietiauteetteut et e e it st et et e ese et e e e e se e s e ese e e e bt eae e bt e e e e bt e s e e b e es e e s e es e ems e et e ans e et e aneenbeaneensean 80.59
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.03
For Apprentice, Deduct -16.12
012220 00-0047 HR  TruCK DriVEr, HEAVY (GFOUD 4)......cueiuiiiuieititeteit ettt ettt ettt sttt ettt h et h et et h et e e e et ek et et et et et et et et et e e e eneanen 81.08

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

01 22 20 00-0048 Rates For Services o:2220

0122 2000-0049 HR Watch/Guard Person, Unarmed ..34.42

0122 2000-0050 HR Watch/Guard Person, Armed ....44.36

0122 2000-0051 HR Fire Watch Laborer s ....78.30
Note: Fire watchers shall be required whenever welding or cutting is performed in locations where other than a
minor fire might develop, or any of the following conditions exist: (1) Appreciable combustible material, in building
construction or contents, closer than 35 feet (10.7 m) to the point of operation. (2) Appreciable combustibles are
more than 35 feet (10.7 m) away but are easily ignited by sparks. (3) Wall or floor openings within a 35-foot (10.7
m) radius expose combustible material in adjacent areas including concealed spaces in walls or floors. (4)
Combustible materials are adjacent to the opposite side of metal partitions, walls, ceilings, or roofs and are likely
to be ignited by conduction or radiation.

012223 Equipment Usage oz
Note: Includes fuel costs unless otherwise stated. These tasks shall be used for owned, leased or rented equipment. See CSI
section 01 71 13 00-0000 for equipment delivery, pickup, mobilization and demobilization.

01 22 23 00-0001 Air Equipment(o1zzza)
01 22 23 00-0002 Air Compressors (01 22 23 00-0001)

Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-0003 DAY 100 CFM Diesel Powered Portable Air Compressor
0122 2300-0004 WK 100 CFM Diesel Powered Portable Air Compressor
0122 2300-0005 MO 100 CFM Diesel Powered Portable Air Compressor
01 22 2300-0006 DAY 130 CFM Diesel Powered Portable Air Compressor
01 22 23 00-0007 WK 130 CFM Diesel Powered Portable Air Compressor
01 22 2300-0008 MO 130 CFM Diesel Powered Portable Air Compressor
01 22 2300-0009 DAY 185 CFM Diesel Powered Portable Air Compressor
01222300-0010 WK 185 CFM Diesel Powered Portable Air Compressor
01222300-0011 MO 185 CFM Diesel Powered Portable Air Compressor
01222300-0012 DAY 375 CFM Diesel Powered Portable Air Compressor
01 22 2300-0013 WK 375 CFM Diesel Powered Portable Air Compressor
0122 2300-0014 MO 375 CFM Diesel Powered Portable Air Compressor
01 22 2300-0015 DAY 600 CFM Diesel Powered Portable Air Compressor
0122 2300-0016 WK 600 CFM Diesel Powered Portable Air Compressor
01222300-0017 MO 600 CFM Diesel Powered Portable Air Compressor
012223 00-0018 DAY 750 CFM Diesel Powered Portable Air Compressor
01222300-0019 WK 750 CFM Diesel Powered Portable Air Compressor
01 22 2300-0020 MO 750 CFM Diesel Powered Portable Air Compressor
01 22 2300-0021 DAY 825 CFM Diesel Powered Portable Air Compressor
0122 2300-0022 WK 825 CFM Diesel Powered Portable Air Compressor
01 22 2300-0023 MO 825 CFM Diesel Powered Portable Air Compressor
0122 2300-0024 DAY 1,300 CFM Diesel Powered Portable Air Compressor

..2,449.77

0122 2300-0025 WK 1,300 CFM Diesel Powered Portable Air Compressor.....

0122 2300-0026 MO 1,300 CFM Diesel Powered Portable Air Compressor..... ..6,532.73
01 22 2300-0027 DAY 1,600 CFM Diesel Powered Portable Air Compressor ..1,360.99
0122 2300-0028 WK 1,600 CFM Diesel Powered Portable Air Compressor..... ..3,062.22
0122 2300-0029 MO 1,600 CFM Diesel Powered Portable Air Compressor..... ..8,165.92

01 22 23 00-0030 Electrical Equipment o229
01 22 23 00-0031 Trlpod Mounted F|OOd|ightS(0122230070030)

Note: Includes delivery to job site and pick-up when complete.
0122 2300-0032 DAY 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod............cccceovrineiiiincninnns
0122 2300-0033 WK 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod .
0122 2300-0034 MO 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod..........ccccceviriiininiieniiiene
0122 2300-0035 DAY 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod

November 2021 copyright 2021 The Gordian Group, Inc.
County of San Mateo, Flooring Page 01 - 3




01 General Requirements
0120 Price and Payment Procedures
0122 Unit Prices

-
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0122 2300-0036 WK 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
0122 2300-0037 MO 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
01 22 2300-0038 DAY 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
01222300-0039 WK 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
012223 00-0040 MO 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod

01 22 23 00-0041 Trailer Mounted FlOOdllghtS (0122 23 00-0030)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
0122 2300-0042 DAY 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower 182.11
0122 2300-0043 WK 4 x 1,000 Watt Floodlights, 30" Telescoping Tower, Diesel Power Trailer Mounted Light Tower .... ....403.82
0122 2300-0044 MO 4 x 1,000 Watt Floodlights, 30" Telescoping Tower, Diesel Power Trailer Mounted Light Tower .... ...870.98

01 22 23 00-0045 Generator Sets o 2223 00-0030)
01 22 23 00-0046 Portable, Gas Or Diesel Powered Generator Sets (12223 o0.005)

Note: With 24 hour day-tank. Includes delivery to job site and pick-up when complete. Excludes cables, operator
and fuel costs. See CSl section 01 22 23 00-0153 for reimbursable fuel fees.

01 22 23 00-0047 DAY 3.6 KW, 8 HP Gas Powered GENETator Set..............cciuiiiiiiiuiiiiciiiieicc i 51.26
For LP Or NG Gas, Add 6.41
For >160 To 320 Hours Usage Per Month, Add 25.63

012223 00-0048 WK 3.6 KW, 8 HP Gas PowWered GENETator Set.............ccuiiiiiiriiiiiiiiciec it 184.78
For LP Or NG Gas, Add 23.10

012223 00-0049 MO 3.6 KW, 8 HP Gas POWEIEA GENEIAIOT SEE......cccuuiieieiiiieieeeeeittieeeeeeieeeeeeeeiateeeeaaaaaeaeeaaaaaeeaeaasasesaeeaaassasaeeaaassssseesasssssaeaaans 512.60
For LP Or NG Gas, Add 64.08

01 22 23 00-0050 DAY 5 KW, 11 HP Gas POWETEU GENEIALOT SEL.......cccuuviieiiiiiieeeeeiiieeeeeeeitteeeeeeeiaeeeeeeaasaeeaaaaaaesaeeaaaasesaeeaasssssaeaaasssaaeaaassesseeaainsens 72.72
For LP Or NG Gas, Add 9.09

012223 00-0051 WK 5 KW, 11 HP Gas POWETEA GENEIALOT SEL.......cccuuiieeiiiiiiieeeeiieieeeeeiieeeeeeeiateeeeeaiaaeeeeeeaasaesaeaaassesaeaaaassasseaaaassssseasassessaeaains 232.46
For LP Or NG Gas, Add 29.06

012223 00-0052 MO 5 KW, 11 HP Gas POWEIEU GENEIALOT SEL.......cccuuiieeiiiiiiieeeeiieeeeeeeiieeeeeeeiateeeeeaiaeeaeeaaaaaeeaeaaassesaeeaaassssseeaaasssaseeaassessaeanans 530.48
For LP Or NG Gas, Add 66.31

01 22 23 00-0053 DAY 6.5 KW, 13 HP Gas Powered GENErator Set.............ccociiiiiiiriiiiiiiieicc i 92.98
For LP Or NG Gas, Add 11.62

012223 00-0054 WK 6.5 KW, 13 HP Gas Powered GENErator Set............ccciiiiiiuiiiiiiiicc s 250.34
For LP Or NG Gas, Add 31.29

012223 00-0055 MO 6.5 KW, 13 HP Gas PoOwered GENErator Set.............cciiiiiiuiiiiiiiciecie it 691.42
For LP Or NG Gas, Add 86.43

01 22 23 00-0056 DAY 10 KW, 18 HP Gas Powered GENETALOr SEt.............ccuiiiiiiiiiiiiiiiieiece it ss e 103.71
For LP Or NG Gas, Add 12.96

012223 00-0057 WK 10 KW, 18 HP Gas Powered GENETALOr SEt.............ccuiiiiiiriiiiiiiiieice ettt 280.14
For LP Or NG Gas, Add 35.02

012223 00-0058 MO 10 KW, 18 HP GAaS POWEIEA GENETAIOT SEE......ccuuuiieeiiiiieieeeeeiteieeeeeeieeeeeeeeateeeeaaaaseeeeaaassesaeaaassesaeaaaassasseeaaassssseesasssssaeaains 804.67
For LP Or NG Gas, Add 100.58

01 22 23 00-0059 Towable, Diesel Powered Generator Sets o 22 23 oo-00ss)

Note: Includes 24 hour day-tank on sizes up to 180KW, 40 hour day-tank for sizes greater than 180KW To 300

KW and 1000 gallon for sizes greater than 300KW. Multi-voltage transformer unless stated otherwise, trailer

mounted including sound attenuation and control panel. Excludes cables, operator and fuel costs. See CSI

section 01 22 23 00-0153 for reimbursable fuel fees.

01 22 23 00-0060 DAY 20 KW, 60 Hertz Towable DieSel POWEIEd GENETAIOr SEH..........cceiiiiuiieeieeiieieeeeeeitteeeeeeetaeeeeeeiaeeaeeaaiasaeaeeseaasaaeesasaaeaeaans 213.39

Note: Fuel consumption: 100% load — 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 106.70
For >16 To 24 Hours Usage Per Day, Add 213.39
012223 00-0061 WK 20 KW, 60 Hertz Towable Diesel Powered Generator Set. et —— e a e a———aa e 557.90
Note: Fuel consumption: 100% load — 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 278.95
For >80 Hours Usage Per Week, Add 557.90
0122 2300-0062 MO 20 KW, 60 Hertz Towable Diesel Powered Generator Set e 1,519.93
Note: Fuel consumption: 100% load — 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 759.97
For >320 Hours Usage Per Month, Add 1,519.93
01 22 23 00-0063 DAY 30 KW, 60 Hertz Towable Diesel Powered Generator Set..............cccciiviuiriiiiiiiiiiiiiece s 316.20
Note: Fuel consumption: 100% load — 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 158.10
For >16 To 24 Hours Usage Per Day, Add 316.20
01 22 23 00-0064 WK 30 KW, 60 Hertz Towable Diesel Powered Generator Set. et —— e e e a———aa e 938.40
Note: Fuel consumption: 100% load — 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 469.20
For >80 Hours Usage Per Week, Add 938.40
012223 00-0065 MO 30 KW, 60 Hertz Towable Diesel Powered Generator Set. e e a———aa e 1,938.00
Note: Fuel consumption: 100% load — 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 969.00
For >320 Hours Usage Per Month, Add 1,938.00
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General Requirements

01

Price and Payment Procedures 01 20
Unit Prices 0122
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 22 23 00-0066 DAY 40.0 KW, 60 Hertz Towable Diesel POWEIed GENEIAIOT SEL.........cccuuiiieeiiiiieeeecieeeeeeeciteee e e e eareeeeeaeaaeeeeeaeaaaaaaeaaaaaasaeeaaansens 346.80
Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 173.40
For >16 To 24 Hours Usage Per Day, Add 346.80
01 22 23 00-0067 WK 40.0 KW, 60 Hertz Towable Diesel POWEIed GENEIAIOT SEL.........cccuuieeeeiiiieee e et e eeciteee e e e eaeee e e e e eaaaeeeeaeaaaaeaeasanaasaeeaannnees 969.00
Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 484.50
For >80 Hours Usage Per Week, Add 969.00
01 2223 00-0068 MO 40.0 KW, 60 Hertz Towable Diesel POWEIred GENEIAIOr SEL........c..uueiieiiiieeeeeeiieee e eeiteeeeeeeaeee e e e eraeeeeeaeaaeaeeaaeanaaseeaannnens 2,142.00
Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,071.00
For >320 Hours Usage Per Month, Add 2,142.00
01 22 23 00-0069 DAY 55.0 KW, 60 Hertz Towable Diesel Powered GENerator Set.............ccccouiuiruriiiiiiiciiiiieeeecsis s 372.30
Note: Fuel consumption: 100% load — 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 186.15
For >16 To 24 Hours Usage Per Day, Add 372.30
012223 00-0070 WK 55.0 KW, 60 Hertz Towable Diesel Powered GENerator Set.............ccocoriiiiiiiiiiiiiinccicsissese s 1,020.00
Note: Fuel consumption: 100% load — 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 510.00
For >80 Hours Usage Per Week, Add 1,020.00
012223 00-0071 MO 55.0 KW, 60 Hertz Towable Diesel POWEIred GENEIAIOr SElL........c..uueiieiiuieeeeeeiieeeeeeetiee e e e e eaeeaeeeeraeaeeeaeaaeaeeaaeasaaseeaannens 2,448.00
Note: Fuel consumption: 100% load — 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,224.00
For >320 Hours Usage Per Month, Add 2,448.00

01 22 23 00-0072

01 22 23 00-0073

01 22 23 00-0074

01 22 23 00-0075

01 22 23 00-0076

01 22 23 00-0077

01 22 23 00-0078

01 22 23 00-0079

01 22 23 00-0080

01 22 23 00-0081

01 22 23 00-0082

November 2021

DAY 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set.

..408.00

Note: Fuel consumption: 100% load — 5.7 gallons per hour, 75% load - 4.3 gallons per hour,

gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
WK 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set

50% load - 3.2

204.00
408.00
.................... 1,157.70

Note: Fuel consumption: 100% load — 5.7 gallons per hour, 75% load - 4.3 gallons per hour,

gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add
MO  70.0 KW, 60 Hertz Towable Diesel Powered Generator Set

50% load - 3.2

578.85
1,157.70
.................... 2,754.00

Note: Fuel consumption: 100% load — 5.7 gallons per hour, 75% load - 4.3 gallons per hour,

gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add
DAY 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set.

50% load - 3.2

1,377.00
2,754.00
..459.00

Note: Fuel consumption: 100% load — 6.5 gallons per hour, 75% load - 4.9 gallons per hour,

gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
WK 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set.

50% loax

229.50
459.00

Note: Fuel consumption: 100% load — 6.5 gallons per hour, 75% load - 4.9 gallons per hour,

gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add
MO 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set.

50% load - 3.6

612.00
1,224.00
.................... 3,060.00

Note: Fuel consumption: 100% load — 6.5 gallons per hour, 75% load - 4.9 gallons per hour,

gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add
DAY 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set...
Note: Fuel consumption: 100% load - 7.4 gallons per hour,
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
WK 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set

50% load - 3.6

1,530.00
3,060.00

5% load - 5.8 gallons per hour,

..474.30

50% loax

237.15
474.30

Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour,

gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add
MO 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set.

50% load - 4.1

637.50
1,275.00

Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour,

gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add
DAY 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set..........

50% load - 4.1

1,734.00
3,468.00

Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour,

gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
WK 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set.

50% load - 4.8

267.75
535.50
......................... 1,479.00

Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour,

gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add

50% load - 4.8

739.50
1,479.00
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01 General Requirements

0120 Price and Payment Procedures

0122 Unit Prices

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
012223 00-0083 MO 120.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEL.........ccuuveeeiiiiuiieeeeeeiieeeeeeeitteeeeeeiaeeeeeaeiaaaaaeeaesaeaeeeaaraaaaes 3,978.00

Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 1,989.00
For >320 Hours Usage Per Month, Add 3,978.00
01 22 23 00-0084 DAY 140.0 KW, 60 Hertz Towable Diesel POWEIed GENEIAOr SEl.........cccciuuieiieiiiieeeeeeiteieeeeecateeeeeeiaeeeeeaeiaaeeaeeaeaaaaeeeaaaaaaaeaans 561.00

Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 280.50
For >16 To 24 Hours Usage Per Day, Add 561.00
012223 00-0085 WK 140.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEL.........cccuuuiieiiiiiiieeeeeeiieeeeeeeieteeeeeeiaeeeeeaeiaaaeaeeaesaaaeeeaaraaaaes 1,555.50

Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 777.75
For >80 Hours Usage Per Week, Add 1,555.50
0122 2300-0086 MO 140.0 KW, 60 Hertz Towable Diesel Powered GENerator Set.............cccouiuiriiiiiiriciicinccessiese s 4,386.00

Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 2,193.00
For >320 Hours Usage Per Month, Add 4,386.00
01 22 23 00-0087 DAY 150.0 KW, 60 Hertz Towable Diesel Powered GENErator Set.............coiriiiiiiniiiiiiicicciesisie s 586.50

Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 293.25
For >16 To 24 Hours Usage Per Day, Add 586.50
0122 2300-0088 WK 150.0 KW, 60 Hertz Towable Diesel Powered GENerator Set.............cccociuiuiiiiiiiriiiiciicceciescsc s 1,683.00

Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 841.50
For >80 Hours Usage Per Week, Add 1,683.00
0122 2300-0089 MO 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set... . ...4,590.00
Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,295.00
For >320 Hours Usage Per Month, Add 4,590.00
01 22 23 00-0090 DAY 160.0 KW, 60 Hertz Towable Diesel POWEred GENEIAON SEl.........cccciuuiiiieiirieeeeeciteeeeeeecttee e e e eiaeeeeeaeiaaeeeeeseaaeaeeesaaaaaaeaaans 612.00
Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 306.00
For >16 To 24 Hours Usage Per Day, Add 612.00
01 222300-0091 WK 160.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEL.........cccuuuiieiiiiiiieeeeeeiieeeeeeeitteeeeeeiaeeeeeasiaaaaeeeassaaaeeeaaraaaaes 1,785.00
Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 892.50
For >80 Hours Usage Per Week, Add 1,785.00
01 222300-0092 MO 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set... . ...4,794.00
Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load -
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,397.00
For >320 Hours Usage Per Month, Add 4,794.00
01 22 23 00-0093 DAY 175.0 KW, 60 Hertz Towable Diesel POWEIed GENEIAOr SEl.........ccciiuuieiieiiiieeeeeeiteeeeeeectteeeeeeiaeeeeeeeiaaeeaeeaeaaaaeeesasaaaaeaaans 612.00
Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 306.00
For >16 To 24 Hours Usage Per Day, Add 612.00
0122 2300-0094 WK 175.0 KW, 60 Hertz Towable Diesel Powered GENerator Set.............cccociuiuiiiiiiiriiiiiinccecsesiese s 1,785.00
Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 892.50
For >80 Hours Usage Per Week, Add 1,785.00
0122 2300-0095 MO 175.0 KW, 60 Hertz Towable Diesel Powered GENerator Set.............cccouiuiuiiiiiiiniciiiiicccsisess s 4,794.00
Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,397.00
For >320 Hours Usage Per Month, Add 4,794.00
01 22 23 00-0096 DAY 200.0 KW, 60 Hertz Towable Diesel Powered GENErator Set.............ccoiriiiiiiiiiiiieceiesisies s 841.50
Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 420.75
For >16 To 24 Hours Usage Per Day, Add 841.50
012223 00-0097 WK 200.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SET.........cccuuuiieiiiiiiieeeeeeiieeeeeeeieteeeeeeiaeeeeeaeiaaaeaeeaesaaaeeesaraaeaes 2,091.00
Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,045.50
For >80 Hours Usage Per Week, Add 2,091.00
0122 2300-0098 MO 200.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEL.........cccuuuiieiiiiiiieeeeeeieeeeeeeeitteeeeeeiaeeeeeaeiaaaeaeeasaaaaeeesaraaaaes 6,120.00
Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 3,060.00
For >320 Hours Usage Per Month, Add 6,120.00
01 22 23 00-0099 DAY 250.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEl.........cccciuueeiieiiiieeeeecitieeeeeeiaaeeeeeeiaaeeeeeaeiaraeaeeseaaeaeeesaaaaaaeaans 892.50
Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 446.25
For >16 To 24 Hours Usage Per Day, Add 892.50
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012223 00-0100 WK 250.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SElL............cceiiiuiiieeeiiieeeeeeciteeeeeeiteeeeeeeiaaeeeeeaeaaeeaeasenaaeeeaaannens 2,142.00
Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,071.00
For >80 Hours Usage Per Week, Add 2,142.00
01 222300-0101 MO 250.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SElL............cceiiiuiiieeeiirieeeeeeiteeeeeeeteeeeeeeiaaeeeeeaeaaeeeeeaenaaseeaaannens 6,324.00
Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 3,162.00
For >320 Hours Usage Per Month, Add 6,324.00
01 22 23 00-0102 DAY 275.0 KW, 60 Hertz Towable Diesel POWEred GENEIAON SEL...........cociiiiuiieeieeiiieeeeeeiiteeeeeeeiaeeeeeaeaaeeeeaaiaaeaaessaaasaeesaineees 943.50
Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 471.75
For >16 To 24 Hours Usage Per Day, Add 943.50
0122 2300-0103 WK 275.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............cccciiiiiiiiiiiiiicce i 2,193.00
Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,096.50
For >80 Hours Usage Per Week, Add 2,193.00
0122 2300-0104 MO 275.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............ccciiiiiiriiiiiiiiicce s 6,528.00
Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 3,264.00
For >320 Hours Usage Per Month, Add 6,528.00
0122 23 00-0105 DAY 300.0 KW, 60 Hertz Towable Diesel Powered GeNerator Set.............ccccouiuiuriiiiiiiniciiciieeeisis s 974.10

01 22 23 00-0106

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3

gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add

WK 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3

gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 1,173.00
For >80 Hours Usage Per Week, Add 2,346.00
012223 00-0107 MO 300.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SElL............cceiiiuiiieeeiiieeeeeeciteeeeeeeteeeeeeeaaeeeeeseaaeaeeeseaaaeeeaaannens 6,936.00

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3

gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 3,468.00
For >320 Hours Usage Per Month, Add 6,936.00
01 22 23 00-0108 DAY 350.0 KW, 60 Hertz Towable Diesel POWEred GENEIAtOr SEL..........ccciiiuuiieeiiiiieeeeeeeitieeeeeeiaeeeeeeeraeeeeeaeaaeaeeaaenasseeaannens 1,020.00

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1

gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 510.00
For >16 To 24 Hours Usage Per Day, Add 1,020.00
0122 2300-0109 WK 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set . 2,652.00
Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load -
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,326.00
For >80 Hours Usage Per Week, Add 2,652.00
01 222300-0110 MO 350.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SElL............ccciiiuiiieeeiiieeeeeecitteeeeeeiaeeeeeeeiaaeeeeeaeaaeaeeaseaaaeeeaaannens 7,650.00
Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 3,825.00
For >320 Hours Usage Per Month, Add 7,650.00
0122 2300-0111 DAY 400.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............ccouiiiiiiiriiiciisicccicsiscse s 1,639.87
Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 819.94
For >16 To 24 Hours Usage Per Day, Add 1,639.87
01222300-0112 WK 400.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............ccciiiiiiriiiiiiiiicce e 4,239.84
Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 2,119.92
For >80 Hours Usage Per Week, Add 4,239.84
0122 2300-0113 MO 400.0 KW, 60 Hertz Towable Diesel Powered GENerator Set.............c.coeriiiiiirieiiiiinceescsess s 11,212.80
Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 5,606.40
For >320 Hours Usage Per Month, Add 11,212.80
01 2223 00-0114 DAY 500.0 KW, 60 Hertz Container Diesel POWEred GENEIALOr SEH...........ccciuuiiieeeiiieeeeeeiiieeeeeeitteeeeeeeaaeeeeeeeaaeaeeaaeaaaaaeeaannens 2,102.40
Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 1,051.20
For >16 To 24 Hours Usage Per Day, Add 2,102.40
01 222300-0115 WK 500.0 KW, 60 Hertz Container Diesel POWEred GENEIALOr SEH...........ccciuuiiiieeiieieeeeeciieeeeeeitreeeeeeeaaeeeeeaeaaeaeeeseaaaeeeaeannens 5,466.24
Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 2,733.12
For >80 Hours Usage Per Week, Add 5,466.24
01222300-0116 MO 500.0 KW, 60 Hertz Container Diesel POWEred GENEIALOr SEL...........ccociuuiiiiiiiiiieeeeeeiieeeeeeeireeeeeeeiaaeeeeeeeaaaeeeaaeaaaaaeaaans 12,614.40
Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 6,307.20
For >320 Hours Usage Per Month, Add 12,614.40
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0122 Unit Prices
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
012223 00-0117 DAY 640.0 KW, 60 Hertz Container Diesel POWEred GENEIAtOr SEl.........cc.uueiiiiiiiiieeeeeiieeeeeeeiteeeeeeeiaeeeeeeeiaaaea e e e eaaeaeeaaaraaeaes 2,599.97
Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 1,299.99
For >16 To 24 Hours Usage Per Day, Add 2,599.97
0122 2300-0118 WK 640.0 KW, 60 Hertz Container Diesel Powered Generator Set ....6,867.84
Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load -
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 3,433.92
For >80 Hours Usage Per Week, Add 6,867.84
01 222300-0119 MO 640.0 KW, 60 Hertz Container Diesel POWEred GENEIALOr SEL............eeeieiiiiieeeeiieieeeeecitteeeeeeiaeeeeeeeiaeeeeeeeiaaaeaeaaeaaaaaes 16,819.20
Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 8,409.60
For >320 Hours Usage Per Month, Add 16,819.20
0122 2300-0120 DAY 750.0 KW, 60 Hertz Container Diesel Powered GENErator Set.............cccuriiiiiiriciiciiiccecsese s 2,810.21
Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 1,405.11
For >16 To 24 Hours Usage Per Day, Add 2,810.21
01222300-0121 WK 750.0 KW, 60 Hertz Container Diesel Powered Generator Set ....6,475.39
Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load -
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 3,237.70
For >80 Hours Usage Per Week, Add 6,475.39
01222300-0122 MO 750.0 KW, 60 Hertz Container Diesel Powered GENerator Set.............ccccciuiriiiriiniiciiissccessese s 19,426.18
Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 9,713.09
For >320 Hours Usage Per Month, Add 19,426.18
01222300-0123 EA Up To 300 KW Generator Set Delivery, Set-Up, TeSting And PICK-UP ........cceouiiriiiiiiiieereeee e 818.07
0122 2300-0124 EA 350 To 750 KW Generator Set Delivery, Set-Up, Testing ANd PiCK-UP.......c.couiiiiiiiiiieieiieesie e 1,330.15

01 22 23 00-0125

01 22 23 00-0126
01 22 23 00-0127
01 22 23 00-0128
01 22 23 00-0129
01 22 23 00-0130
01 22 23 00-0131

01 22 23 00-0132

01 22 23 00-0133
01 22 23 00-0134
01 22 23 00-0135
01 22 23 00-0136
01 22 23 00-0137
01 22 23 00-0138

01 22 23 00-0139

01 22 23 00-0140
01 22 23 00-0141
01 22 23 00-0142

01 22 23 00-0143

01 22 23 00-0144
01 22 23 00-0145
01 22 23 00-0146
01 22 23 00-0147
01 22 23 00-0148
01 22 23 00-0149
01 22 23 00-0150
01 22 23 00-0151
01 22 23 00-0152

01 22 23 00-0153
01 22 23 00-0154

Cabling For Generator Sets o1 22230000

Note: Includes delivery to job site and pick-up when complete.
DAY #1 Banded Cable, 50' With Camlock Ends FOr GENErator Set.............ccccviuiiiiiiiiiiciiscse s
WK #1 Banded Cable, 50' With Camlock Ends For Generator Set...
MO #1 Banded Cable, 50' With Camlock Ends For Generator Set...
DAY 50', 4/0 Cable With Camlock Ends For Generator Set
WK 50, 4/0 Cable With Camlock Ends For Generator Set
MO 50, 4/0 Cable With Camlock Ends For Generator Set

Resistive Loadbanks For Generator Sets (2225 000ss)

Note: Includes delivery to job site and pick-up when complete. See CSI section 01 22 23 00-0153 for

reimbursable fuel fees.
DAY 100 KW A/C Resistive Loadbank
WK 100 KW A/C Resistive Loadbank
MO 100 KW A/C Resistive Loadbank
DAY 650 KW A/C Resistive Loadbank
WK 650 KW A/C Resistive Loadbank
MO 650 KW A/C Resistive Loadbank

Sub-Distribution Panels (Spider Box) For Generator Sets o122 2 0005
Note: Includes delivery to job site and pick-up when complete.
DAY 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box)
WK 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box)
MO 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box)

Portable Distribution Panels For Generator Sets (222 co00s)

Note: Includes delivery to job site and pick-up when complete.
DAY 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel.....
WK 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel.....
MO 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel.....
DAY 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel.............cccocoiininiinincinnnns
WK 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel
MO 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel
DAY 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel
WK 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel
MO 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel

Fuel Reimbursement For Generators o1 22 23000015

EA  Fuel Reimbursement For Generators
Note: Purchases made by the contractor for fuel will be reimbursed to the Contractor at the actual cost of the
purchase, without mark-up, for which a receipt or bill is received. The Adjustment Factor applied to Reimbursable
Fees will be 1.0000. The base cost of the purchase is $1.00, quantity will adjust cost to actual purchase cost; i.e.,
quantity of 125 = $125.00 purchase. If there are multiple purchases, each one shall be listed separately with a
comment in the "note" block to identify the purchase.

......................... 1.00
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General Requirements 01

Price and Payment Procedures 01 20
Unit Prices 0122

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 22 23 00-0155 General Equipment o2z
01 22 23 00-0156 Pressure Washers (0122 23 00-0155)

Note: Includes delivery to job site, pick-up when complete and full time operator.

0122 2300-0157 DAY 2,000 PSI Pressure Washer With FUl-TIME OPEIatON ..........cueuiiiieuiiiiieiieieeieit ettt ettt ee e ese e eeeseeeeas 796.62
For Equipment Without Operator, Deduct -626.39

0122 2300-0158 WK 2,000 PSI Pressure Washer With FUll-TIME OPEIALOT ..........cueiuiiiiiirieieeiete sttt enesee e e nneas 3,564.06
For Equipment Without Operator, Deduct -3,131.94

0122 2300-0159 MO 2,000 PSI Pressure Washer With FUll-TIME OPEIALOT .........cc.ciiiiiitiiiieieiiesie ettt sbe e neean 14,671.70
For Equipment Without Operator, Deduct -13,571.76

0122 2300-0160 DAY 2,500 PSI Pressure Washer With Full-Time Operator .
For Equipment Without Operator, Deduct

0122 2300-0161 WK 2,500 PSI Pressure Washer With Full-Time Operator .
For Equipment Without Operator, Deduct

01222300-0162 MO 2,500 PSI Pressure Washer With FUIl-TIME OPEIALON ..........c.couiiririiieiiieeieieeieet ettt en et ee e 14,362.16
For Equipment Without Operator, Deduct -13,571.76
0122 2300-0163 DAY 3,000 PSI Pressure Washer With FUIl-TIME OPEIALON ..........cuiuiiuiiriiiiiieiieiese ettt ettt aeeeeeseeeeas 796.62
For Equipment Without Operator, Deduct -626.39
01222300-0164 WK 3,000 PSI Pressure Washer With FUIl-TIME OPEIALON ..........c.oiuiiiiiiiiiiiitiiteieie ettt sttt see e e eneas 3,564.06
For Equipment Without Operator, Deduct -3,131.94
01222300-0165 MO 3,000 PSI Pressure Washer With FUIl-TIME OPEALON ..........c.couiiririiieiiieeeeiteieet ettt sse et se e eneee 14,671.70
For Equipment Without Operator, Deduct -13,571.76
0122 2300-0166 DAY 3,500 PSI Pressure Washer With FUl-TIME OPEIatON ..........cceuiiuiiiuiiiiieiiiieee ettt aeeeeeneeeens 758.12
For Equipment Without Operator, Deduct -626.39
0122 2300-0167 WK 3,500 PSI Pressure Washer With FUll-TIME OPEIALOT ..........cueiuiiiiriirieieeieiesie ettt ettt eee e e 3,470.68
For Equipment Without Operator, Deduct -3,131.94
0122 2300-0168 MO 3,500 PSI Pressure Washer With FUll-TIME OPEIALOT .........cc.oiuiiiirtiiieitiii ettt ettt aneeneean 14,437.43
For Equipment Without Operator, Deduct -13,571.76
0122 2300-0169 DAY 4,000 PSI Pressure Washer With FUIl-TIME OPEIALOT .........ccutiiiuiiiiieiiiete ettt et et e e nte e e nbeaseeneeanes 862.09
For Equipment Without Operator, Deduct -626.39
0122 2300-0170 WK 4,000 PSI Pressure Washer With FUll-TIME OPEIALOT .........ccueouiriiitirieieeeeee ettt sttt s et aeeenenneas 3,773.57
For Equipment Without Operator, Deduct -3,131.94
01222300-0171 MO 4,000 PSI Pressure Washer With FUIl-TIME OPEALON ..........c.couiiruiriiieiiieeieiteieet ettt sn et sn et se e 15,365.71
For Equipment Without Operator, Deduct -13,571.76
01222300-0172 DAY 5,000 PSI Pressure Washer With FUl-TIME OPEIAtON ..........cueuiiuiiruiiiiieiieieei ettt ettt sttt eeeeeeneeeeas 814.58
For Equipment Without Operator, Deduct -626.39
01222300-0173 WK 5,000 PSI Pressure Washer With FUIl-TIME OPEIALON ..........c.oiuiiiiiuiiiiiiiiiteteie ettt se e eneneeneas 3,640.05
For Equipment Without Operator, Deduct -3,131.94
01222300-0174 MO 5,000 PSI Pressure Washer With FUIl-TIME OPEIALON ..........c.oiuiiririiieiiieeeeit ettt sn et se e 15,002.00
For Equipment Without Operator, Deduct -13,571.76

01 22 23 00-0175 Space Heaters (01 22 23 00-0155)

Note: Includes delivery to job site, set-up, and pick-up when complete. Excludes operator.
0122 2300-0176 DAY 150,000 BTU/Hour Space Heater
0122 2300-0177 WK 150,000 BTU/Hour Space Heater
0122 2300-0178 MO 150,000 BTU/Hour Space Heater
01222300-0179 DAY 500,000 BTU/Hour Space Heater
01222300-0180 WK 500,000 BTU/Hour Space Heater
01222300-0181 MO 500,000 BTU/Hour Space Heater

....70.52

01 22 23 00-0182 Material Handling Equipment o 2225
01 22 23 00-0183 Telescopic Boom, Hi-Reach, Rough Terrain Construction ForkIifts o1 2 2 oot

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0184 DAY 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .............ccccccceveeen. 1,345.80
For Equipment Without Operator, Deduct -756.53

0122 2300-0185 WK 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ... .
For Equipment Without Operator, Deduct

0122 2300-0186 MO 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

012223 00-0187 DAY 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0188 WK 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0189 MO 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0190 DAY 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0191 WK 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0192 MO 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ..............ccccceueu. 20,268.16
For Equipment Without Operator, Deduct -16,391.41

0122 2300-0193 DAY 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ..............ccccce...
For Equipment Without Operator, Deduct

0122 2300-0194 WK 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .............c.ccccc....
For Equipment Without Operator, Deduct

01222300-0195 MO 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ....
For Equipment Without Operator, Deduct

...19,492.81

01 22 23 00-0196 Straight Mast, Rough Terrain Construction ForkIifts o1 22 2s oo

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

November 2021 copyright 2021 The Gordian Group, Inc.
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01 General Requirements

0120 Price and Payment Procedures
0122 Unit Prices

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0122 2300-0197 DAY 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccccouererinineniiineeeees 1,139.55
For Equipment Without Operator, Deduct -756.53
For Propane Instead Of Gas Or Diesel, Add 76.60
0122 2300-0198 WK 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............cceiverereriieneeieneseenenens 4,828.58
For Equipment Without Operator, Deduct -3,782.63
For Propane Instead Of Gas Or Diesel, Add 209.19
01222300-0199 MO 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccccoueeireneiineneeienes 18,785.30
For Equipment Without Operator, Deduct -16,391.41
For Propane Instead Of Gas Or Diesel, Add 478.78
0122 2300-0200 DAY 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............cceaveiererieeneaieneseenenens 1,159.71
For Equipment Without Operator, Deduct -756.53
For Propane Instead Of Gas Or Diesel, Add 80.64
0122 2300-0201 WK 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............ccerveriereriieneeienesienenes 4,883.63
For Equipment Without Operator, Deduct -3,782.63

For Propane Instead Of Gas Or Diesel, Add 220.20
01222300-0202 MO 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.. .
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01 22 2300-0203 DAY 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............ccerieiereriieneaieneaienenes 1,268.26

For Equipment Without Operator, Deduct -756.53

For Propane Instead Of Gas Or Diesel, Add 102.35
0122 2300-0204 WK 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator............cceoverererieeneaieneseenenens 5,186.01

For Equipment Without Operator, Deduct -3,782.63

For Propane Instead Of Gas Or Diesel, Add 280.68
01222300-0205 MO 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccccoureirineinneneneenns 19,609.11

For Equipment Without Operator, Deduct -16,391.41

For Propane Instead Of Gas Or Diesel, Add 643.54
0122 2300-0206 DAY 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............ccccecuererieneaienesienenens 1,328.04

For Equipment Without Operator, Deduct -756.53

For Propane Instead Of Gas Or Diesel, Add 114.30
0122 2300-0207 WK 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccceoeeeiiineiiinceenes 5,160.12

For Equipment Without Operator, Deduct -3,782.63

For Propane Instead Of Gas Or Diesel, Add 275.50
01222300-0208 MO 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............ccccoceeeovviieieencnneenn. 19,820.47

For Equipment Without Operator, Deduct -16,391.41

For Propane Instead Of Gas Or Diesel, Add 685.81

01 22 23 00-0209 Straight Mast, Industrial Warehouse Forklifts 12225 00012

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0210 DAY 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator.............cocoeiririiieineisiseeeeeseeees 1,082.18
For Equipment Without Operator, Deduct -756.53
For Propane Instead Of Gas Or Diesel, Add 65.13
0122 2300-0211 WK 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............cocviriiieririeneseeseeeeseseesees 4,526.97
For Equipment Without Operator, Deduct -3,782.63
For Propane Instead Of Gas Or Diesel, Add 148.87
0122 2300-0212 MO 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator............ccooueiereiienenieeseeeseeeeee 18,174.71
For Equipment Without Operator, Deduct -16,391.41

For Propane Instead Of Gas Or Diesel, Add 356.66
0122 2300-0213 DAY 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.. .
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-0214 WK 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............cociriieeririeneeieseeieseseeneeens 4,550.23

For Equipment Without Operator, Deduct -3,782.63

For Propane Instead Of Gas Or Diesel, Add 153.52
01222300-0215 MO 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............ccceouveriinineiieneieeseeeee 18,228.99

For Equipment Without Operator, Deduct -16,391.41

For Propane Instead Of Gas Or Diesel, Add 367.52
01222300-0216 DAY 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator.............coeeeiririieineieieeeeeeeeees 1,252.75

For Equipment Without Operator, Deduct -756.53

For Propane Instead Of Gas Or Diesel, Add 99.24
0122 2300-0217 WK 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............cocuiiiiiiriiieneseeseeeeseseeneees 4,906.89

For Equipment Without Operator, Deduct -3,782.63

For Propane Instead Of Gas Or Diesel, Add 224.85
01222300-0218 MO 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator............c..cceuvereineneisineieeseeeee 19,105.13

For Equipment Without Operator, Deduct -16,391.41

For Propane Instead Of Gas Or Diesel, Add 542.74
01222300-0219 DAY 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator............c.ccceoviireininenisineeeeeseeees 1,268.26

For Equipment Without Operator, Deduct -756.53

For Propane Instead Of Gas Or Diesel, Add 102.35
0122 2300-0220 WK 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator.............cceoiriirinieneeieneeieseseenenes 5,038.70

For Equipment Without Operator, Deduct -3,782.63

For Propane Instead Of Gas Or Diesel, Add 251.21
01222300-0221 MO 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............cccccuveoiireneinineieeneeeeee 19,570.35

For Equipment Without Operator, Deduct -16,391.41

For Propane Instead Of Gas Or Diesel, Add 635.79
0122 2300-0222 DAY 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator..............cceoirierieieneseesieieseseenenens 1,407.82

For Equipment Without Operator, Deduct -756.53

For Propane Instead Of Gas Or Diesel, Add 130.26
0122 2300-0223 WK 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator..............cceairiirieieneeieneeieseseenenes 5,263.55

For Equipment Without Operator, Deduct -3,782.63

For Propane Instead Of Gas Or Diesel, Add 296.18
01222300-0224 MO 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............cccccuveriireneiineneieeseeeee 19,958.02

For Equipment Without Operator, Deduct -16,391.41

For Propane Instead Of Gas Or Diesel, Add 713.32
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General Requirements

01

Price and Payment Procedures 01 20
Unit Prices 0122
MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST

01 22 23 00-0225

01 22 23 00-0226
01 22 23 00-0227
01 22 23 00-0228
01 22 23 00-0229
01 22 23 00-0230
01 22 23 00-0231
01 22 23 00-0232
01 22 23 00-0233
01 22 23 00-0234
01 22 23 00-0235
01 22 23 00-0236
01 22 23 00-0237
01 22 23 00-0238
01 22 23 00-0239
01 22 23 00-0240
01 22 23 00-0241
01 22 23 00-0242
01 22 23 00-0243

DAY
WK
MO
DAY
WK
MO
DAY
WK
MO
DAY
WK
MO

Chain Hoists (01 22 23 00-0182)
Note: Includes delivery to job site and pick-up when complete.
1 Ton, 20' Lift, Manual Chain Hoist

1 Ton, 20' Lift, Manual Chain Hoist

1 Ton, 20' Lift, Manual Chain Hoist

3 Ton, 20' Lift, Manual Chain Hoist

3 Ton, 20' Lift, Manual Chain Hoist

3 Ton, 20' Lift, Manual Chain Hoist

5 Ton, 20' Lift, Manual Chain Hoist

5 Ton, 20' Lift, Manual Chain Hoist

5 Ton, 20' Lift, Manual Chain Hoist
2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.

2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.

2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.

3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.

3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.

5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.

5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.

01 30 Administrative Requirementso

01 31
013133
01 31 33 00-0001

01 31 33 00-0002
01 31 33 00-0003
01 31 33 00-0004
01 31 33 00-0005
01 31 33 00-0006
01 31 33 00-0007
01 31 33 00-0008
01 31 33 00-0009
01 31 33 00-0010
01 31 33 00-0011
01 31 33 00-0012
01 31 33 00-0013
01 31 33 00-0014
01 31 33 00-0015
01 31 33 00-0016

01 31 33 00-0017

November 2021

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

Project Management and Coordination e
Project Minimum Labor CoStS eisy

Minimum Charge (013133)

Note: Use item exclusively for projects when the sum of line items is less than the minimum charge per

occurrence.
approved by owner. Item quantity is 1, unless approved by owner.
Carpenter Minimum Charge
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade,
by owner. Task quantity is 1, unless approved by owner.
Carpet, Linoleum Minimum Charge
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade,
by owner. Task quantity is 1, unless approved by owner.
Cement Mason Minimum Charge
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade,
by owner. Task quantity is 1, unless approved by owner.

Item should not be used in conjunction with any other tasks utilizing this labor trade, unless

................................. 1,051.83
unless approved
................................. 1,008.68
unless approved
.................................... 711.67

unless approved

Drywall Finisher Minimum Charge
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade,
by owner. Task quantity is 1, unless approved by owner.

Drywall Installer Minimum Charge
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade,
by owner. Task quantity is 1, unless approved by owner.

Electrician Minimum Charge
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade,
by owner. Task quantity is 1, unless approved by owner.

Glazier Minimum Charge

unless approve

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade,
by owner. Task quantity is 1, unless approved by owner.
Insulator Minimum Charge
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade,
by owner. Task quantity is 1, unless approved by owner.
Laborer Minimum Charge

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade,
by owner. Task quantity is 1, unless approved by owner.
Landscape Maintenance Worker Minimum Charge

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade,
by owner. Task quantity is 1, unless approved by owner.

Ornamental Metal Worker Minimum Charge
Note: This task should not be used in conjunction with any other tasks utilizing this
by owner. Task quantity is 1, unless approved by owner.

Painter, Ordinary Minimum Charge
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade,
by owner. Task quantity is 1, unless approved by owner.

Plasterer Minimum Charge

labor trade,

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade,
by owner. Task quantity is 1, unless approved by owner.
Plumber Minimum Charge
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade,
by owner. Task quantity is 1, unless approved by owner.
Roofer, Tile/Slate Minimum Charge
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade,
by owner. Task quantity is 1, unless approved by owner.
Roofer, Composite Built-Up Minimum Charge

................................. 1,016.68
unless approved
................................. 1,238.47
unless approved
........................... 915.96
unless approved
................................. 1,065.19
unless approved
.......................... 651.39
unless approved
......................... 776.39
unless approved
............................... 976.00
unless approved
.................................... 791.58
unless approved
.......................... 928.45
unless approved
................................. 1,315.61
unless approved
................................. 1,003.23
unless approved
............................. 1,003.23

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade,
by owner. Task quantity is 1, unless approved by owner.

unless approved
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01 General Requirements

01 30 Administrative Requirements

0131 Project Management and Coordination

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 313300-0018 EA Sheet Metal Worker MINIMUM CRAIGE .........oouiiuiiiiiiii ettt ettt ettt se et e st e s e ee e e e et e a st e nbeesnenteaseenneanee 1,210.92

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01313300-0019 EA  Sprinkler Installer MiniMUM CREaIQE ............couiiiiiiiii ittt ettt e ettt ettt ettt en e eneeees 1,268.80
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01 313300-0020 EA Tile Layer (FIOOr) MINIMUM CREIGE .......ooutiiiiiiiiitieteet ettt ettt s e b et et e e b e e e e ea e e s e eb e e s e be e e eeteese et e aseenteaneeneans 839.68
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01 35 Special Proceduresox

013529 Health, Safety, and Emergency Response Procedures o
See CSl section 02 90 00 00-0000 for disaster recovery task.

01 35 29 00-0001 Emergency Response o sz
See CSl section 01 22 20 00-0001 for labor services to load and unload shipping container, 01 22 20 00-0048 for
security guards, 01 22 23 00-0000 for portable equipment usage (air compressors, generators, lighting, etc.), 01
52 13 00-0026 for container usage.
013529 00-0002 MI  Trucking Delivery Of 20' Shipping Container
01 3529 00-0003 MI  Trucking Delivery Of 40' Shipping Container

211
.4.22

013533 Infection Control Procedures o
See CSl section 02 87 19 00-0000 for Bio-Hazard And Infectious Disease Control Remediation.

01 50 Temporary Facilities and Controls

Note: Tasks in this section shall be used as directed by owner.
01 51 Temporary Utilitiesaus
015113 Temporary Electricity sy
01 51 13 00-0001 Temporary Service Switch And/Or Building Feeder Switch eis:1s

Note: Includes all connections and removal after use.
0151 1300-0002 EA Temporary 100 Amperes, NEMA 1 Or 3R, Disconnect Switch With Fuses
0151 1300-0003 EA Temporary 200 Amperes, NEMA 1 Or 3R, Disconnect Switch With Fuses
01511300-0004 EA Temporary 400 Amperes, 240 Volt, NEMA 3R, Disconnect Switch With Fuses
01511300-0005 EA Temporary 600 Amperes, 240 Volt, NEMA 3R, Disconnect Switch With Fuses

....1,617.96

.2,524.86
.4,679.27
...7,373.89

01 51 13 00-0006 Temporary 120/208 Volt Main Lug Panelboard Complete With Branch

Fuses oi5113

Note: Includes mounting on wall and removal after use.
01511300-0007 EA Temporary 100 Amperes, Panelboard Complete With GFCI Circuit Breaker
01511300-0008 EA Temporary 200 Amperes, Panelboard Complete With GFCI Circuit Breaker
01511300-0009 EA Temporary 400 Amperes, Panelboard Complete With GFCI Circuit Breaker
01511300-0010 EA Temporary 600 Amperes, Panelboard Complete With GFCI Circuit Breaker

01 51 13 00-0011 Temporary Conduit And Cable For Temporary Disconnect Switches And

Temporary Panelboards c:s: 13

Note: Includes all connections, fittings, supports and removal after use.
01511300-0012 LF Temporary SER Cable (Conduit As Required) For Temporary Disconnect Switches And Temporary Panelboards ...
01511300-0013 LF  Temporary Branch Circuit Conduit And Wiring For Temporary Disconnect Switches And Temporary Panelboards...

015126 Temporary Lighting esy
01 51 26 00-0001 Temporary Devices o1z

Note: Includes removal after use.
015126 00-0002 EA Temporary Exit Light
015126 00-0003 EA Temporary 10 Light String With Cages ........c.ccvviriririiiiiiieicieeeceeeeeee e
015126 00-0004 EA Temporary High Bay Light

01 52 Construction Facilities us

Note: Tasks in this section shall be used as directed by owner for owner's use.

015213 Field Offices and Sheds a s,
01 52 13 00-0001 Field OfﬁceS(mszla)

Note: Excludes furniture, utility connections and service. Minimum 6 months rental.

015213 00-0002 MO 8'x 24' Mobile Office, With Toilet 166.62
For Each Delivery And Removal, Two Round Trips, Add 852.15
For Each Set-Up (Block And Level), Add 388.51
For Each Anchoring Into Dirt, Add 118.47
For Each Anchoring Into Asphalt Or Concrete, Add 177.71
For Office Trailer Without Toilet, Deduct -33.32
copyright 2021 The Gordian Group, Inc. November 2021
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General Requirements 01

Temporary Facilities and Controls 01 50
Construction Facilities 0152

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0152 1300-0003 MO 8'x 32' Mobile Office, With Toilet 188.83

For Each Delivery And Removal, Two Round Trips, Add 852.15

For Each Set-Up (Block And Level), Add 388.51

For Each Anchoring Into Dirt, Add 118.47

For Each Anchoring Into Asphalt Or Concrete, Add 177.71

For Office Trailer Without Toilet, Deduct -37.77
0152 1300-0004 MO 10" x 36" MObile OffiCe, WIth TOHEL. .......ccutitiiiit ettt b et ettt ettt s e et e as s et e aseenneateenneanen 255.48

For Each Delivery And Removal, Two Round Trips, Add 1,207.22

For Each Set-Up (Block And Level), Add 633.89

For Each Anchoring Into Dirt, Add 118.47

For Each Anchoring Into Asphalt Or Concrete, Add 177.71

For Office Trailer Without Toilet, Deduct -51.10
015213 00-0005 MO 10’ x 40" Mobile Office, With TOIHEL..........cocoiiiiiiic s 272.15

For Each Delivery And Removal, Two Round Trips, Add 1,207.22

For Each Set-Up (Block And Level), Add 633.89

For Each Anchoring Into Dirt, Add 118.47

For Each Anchoring Into Asphalt Or Concrete, Add 177.71

For Office Trailer Without Toilet, Deduct -54.43
015213 00-0006 MO 10" x 44" Mobile Office, With TOIHEL..........cocoiiiiiiiic e 299.92

For Each Delivery And Removal, Two Round Trips, Add 1,207.22

For Each Set-Up (Block And Level), Add 633.89

For Each Anchoring Into Dirt, Add 118.47

For Each Anchoring Into Asphalt Or Concrete, Add 177.71
0152 13 00-0007 MO 10’ x 50" Mobile Office, With TOIHEL..........cociiiiiiiic s 316.58

For Each Delivery And Removal, Two Round Trips, Add 1,207.22

For Each Set-Up (Block And Level), Add 633.89

For Each Anchoring Into Dirt, Add 118.47

For Each Anchoring Into Asphalt Or Concrete, Add 177.71
0152 1300-0008 MO 12' x 32" Mobile OffiCe, WIth TOHEL. ..ottt ettt ettt et e e st et e as e et e ase e b e ateenneanen 244.93

For Each Anchoring Into Dirt, Add 118.47

For Each Anchoring Into Asphalt Or Concrete, Add 177.71

For Each Delivery And Set-Up (Block And Level), Add 977.33

For Each Knock-Down And Pick-Up, Add 782.33
0152 1300-0009 MO 12' x 44" Mobile OffiCe, WIth TOHEL. .......ccuiiiiii ittt b et eb e et e e st et e as e et e ane e b e ateenneanen 327.47

For Each Delivery And Removal, Two Round Trips, Add 1,207.22

For Each Set-Up (Block And Level), Add 633.89

For Each Anchoring Into Dirt, Add 118.47

For Each Anchoring Into Asphalt Or Concrete, Add 177.71
0152 1300-0010 MO 12' x 50" Mobile OffiCe, WIth TOHEL. .......ccutitiitiit ettt bbbttt ettt e st e et e as e et e e se e b e abeenneanes 372.12

For Each Delivery And Removal, Two Round Trips, Add 1,207.22

For Each Set-Up (Block And Level), Add 633.89

For Each Anchoring Into Dirt, Add 118.47

For Each Anchoring Into Asphalt Or Concrete, Add 177.71
0152 1300-0011 MO 12' x 60" Mobile OffiCe, WIth TOIHEL. .......ccuiiiitiet ettt b ettt ettt s et e e st e it e aseenneabeenneanee 405.44

For Each Delivery And Removal, Two Round Trips, Add 1,207.22

For Each Set-Up (Block And Level), Add 633.89

For Each Anchoring Into Dirt, Add 118.47

For Each Anchoring Into Asphalt Or Concrete, Add 177.71

01 52 13 00-0012 Accessories For Field Office Trailers ois.1s
Note: Costs includes installation or placement in trailer.

0152 1300-0013 MO Desk For Field Office Trailer
0152 1300-0014 MO Rolling Desk Chair For Field Office Trailer.
0152 1300-0015 MO File Cabinet For Field Office Trailer
0152 1300-0016 MO Table For Field Office Trailer
0152 1300-0017 MO Folding Chair For Field Office Trailer...
0152 1300-0018 EA Phone Hook-Up For Field Office Trailer
0152 1300-0019 MO Local Phone Service Per Phone Line For Field Office Trailer
0152 1300-0020 MO Security System With Monitoring For Field Office Trailer
0152 1300-0021 LF Perimeter Trailer Skirting For Field Office Trailer.
0152 1300-0022 LF Insulated Perimeter Trailer Skirting For Field Office Trailer
015213 00-0023 MO Steps For Field Office Trailer
0152 1300-0024 MO Fax Machine For Field Office Trailer . .
01521300-0025 MO Copier FOr Field OffiCe TIAIMB........c.iiiiiiiitit ittt h et a et e etk et ettt et ettt et en e eteanen

01 52 13 00-0026 Storage Containers o s

0152 1300-0027 MO 8'x8' x 10" Storage Container
For Each Delivery And Removal, Two Round Trips, Add
For >12 Months, Deduct

0152 1300-0028 MO 8'X 8' X 20" Storage CONLAINET .......cc.eruerieriieteaieeieaie et ste et aseeneeaes
For Each Delivery And Removal, Two Round Trips, Add
For >12 Months, Deduct

01521300-0029 MO 8'X8' X 40" Storage CONAINET .........c.eeuiuiiuiriiieiireeieieeeeeeieeee et seeeeeens
For Each Delivery And Removal, Two Round Trips, Add
For >12 Months, Deduct

015219 Sanitary Facilities o s
01 52 19 00-0001 Portable Toilets cis19

Note: Includes set-up, servicing once per week and removal.
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0150 Temporary Facilities and Controls
01 52 Construction Facilities

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
015219 00-0002 WK Portable Chemical Toilet.............c.coiiiiiiiiicic 59.00
For Each Additional Servicing Per Unit Per Week, Add 25.00
For Each Delivery, Add 75.00
01 52 19 00-0003 MO Portable Chemical TOIHEL...........coiiiiiiiiiiese e 177.00
For Each Additional Servicing Per Unit Per Week, Add 25.00
For Each Delivery, Add 75.00
015219 00-0004 WK Americans With Disabilities Act Compliant Portable Chemical TOIet...........ccoiiiiiiiiiieiie e 70.37
For Each Additional Servicing Per Unit Per Week, Add 25.00
For Each Delivery, Add 75.00
015219 00-0005 MO Americans With Disabilities Act Compliant Portable Chemical TOIHEL............coouiiiiiiriiiee e 206.49
For Each Additional Servicing Per Unit Per Week, Add 25.00
For Each Delivery, Add 75.00
0152 1900-0006 WK Two Station Portable HANAWASH.............ccciiiiiiii s 43.93
For Each Delivery, Add 75.00
015219 00-0007 MO Two Station Portable HANAWASH..............cooiiiii s 133.24
For Each Delivery, Add 75.00
015219 00-0008 MO 6 Station, Portable Toilets, MUlti Trailer ..............ccoiiiiii s 3,661.58

Note: Includes women's room (3 toilets, 2 sinks) and men's room (1 toilet, 1 urinal and 1 sink)
015219 00-0009 WK Service 6 Station Trailer Restrooms, 3 Times Per Week

01 54 Construction Aids s
0154 09 Personnel Protection Equipment oisq
01 54 09 00-0001 Personnel Protection Equipment eis4 o)

Note: Personnel Protection Equipment (PPE) for workers safety is considered as part of the Contractor's and
Workers responisbility. Includes, but are not limited to; protective work gloves, hearing protection, protective
clothing, reflective vests, safety glasses or face shields, dust masks, hard hats, appropriate foot protection (slip
resistant, puncture-resistant soles, safety-toed), safety harnesses with lifeline, etc. Review JOC Note and
specifications for requirements.
0154 0900-0002 NTE Personnel ProteCtion EQUIPIMENT.........cuiutiuitiuiitit ettt ettt ettt ettt ee et et ee st et e e st et et es e et et es e et et e st ete et eseeteaneseeteeneneenenne 0.00

0154 23 Temporary Scaffolding and Platforms s
01 54 23 00-0001 Scaffolding e:s:2s

Note: Additional scaffolding rental for work above the normal working height.

01 54 23 00-0002 Scaffolding Rental - Rental Only o154 2 co0001)
Note: Monthly rental of actual scaffolding volume rented. Scaffolding is complete with bracing, 2" thick x 12" wide
scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard accessories, base leveling
devices, mud sills, climbing ladders and landings, brackets, clamps and building ties, etc. See CSI section 01 54
23 00-0006 for scaffolding erection and dismantling.

01 54 23 00-0003 CCF Scaffolding With Bracing Accessories - Area Based On 5' Wide Sections (CCF / Month)
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add

01 54 23 00-0004 CCF Scaffolding With Bracing Accessories - Area Based On 4' Wide Sections (CCF / Month)
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add

0154 23 00-0005 CCF Scaffolding With Bracing Accessories - Area Based On 3' Wide Sections (CCF / Month)
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add

01 54 23 00-0006 Scaffolding Erection And Dismantling - Labor Only : s« 23 00000,

Note: Includes both initial erection and final dismantling Excludes lifting equipment. The unit of measure is the

volume of scaffolding erected. See CSI section 01 54 23 00-0002 for scaffolding rental.
0154 23 00-0007 CCF Up To 20' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ..................
0154 23 00-0008 CCF >20' To 40' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories.... .
0154 2300-0009 CCF >40'To 60' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories.
0154 2300-0010 CCF >60' To 80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories.
0154 2300-0011 CCF >80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories
0154 2300-0012 CCF Up To 20" Height Scaffolding Initial Erection And Final Dismantling Set Up On Stairs, Per CCF Of Scaffolding And

AACCESSOMIES ...ttt b e e s e E a0 e s s o000 e 8o h 200 e 8820 Eeh s E R et et 62.86

01 54 23 00-0013 Scaffolding Accessories i st 23 o000

0154 2300-0014 CSF Netting for Exterior Building Scaffolding 35.64
Note: Includes removal after use.

01 54 23 00-0015 Rolling Scaffolding e ss2s
Note: Includes moving and relocating scaffolding on site. Excludes initial erection and final dismantling of
scaffold.

0154 2300-0016 DAY >14'To 20', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section)
0154 2300-0017 WK >14'To 20', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ..
0154 2300-0018 MO >14'To 20', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ..
0154 2300-0019 DAY >20'To 40', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ..
0154 2300-0020 WK >20'To 40', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ..
0154 2300-0021 MO >20'To 40', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ..
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0154 2300-0022 EA >14'To 20', Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold.. ....98.56
0154 2300-0023 EA >20'To 40', Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold.. ..123.20

01 54 23 00-0024 Shoring POStS (15425
Note: Includes moving to perform task and removal after use. No additional cost for relocating will be allowed.
01 54 2300-0025 DAY 6'-6" To 11' Extension, 5,000 LB Capacity, Steel SHOMNQ POSE .........ccuiiiiiiiiiiiiieie et neeas 6.44
0154 2300-0026 WK 6'-6"To 11' Extension, 5,000 LB Capacity, Steel Shoring POSt ............cccevirieniniieninienns . ....19.31
01 54 2300-0027 MO 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring POSt ..........c.ccceviriininiieniaienne ....32.19

01 54 23 00-0028 Temporary Lumber oszs
Note: Includes removal after use.
0154 2300-0029 SF 5/16" CD Grade Plywood, Temporary Lumber ..
0154 2300-0030 SF 1/2" CD Grade Plywood, Temporary Lumber
0154 2300-0031 SF 5/8"CD Grade Plywood, Temporary Lumber ....
0154 2300-0032 SF 3/4" CD Grade Plywood, Temporary Lumber ..............ccccc.....
0154 2300-0033 SF 1" CD Grade Plywood, Temporary Lumber
01542300-0034 LF 2"x4"Temporary Lumber..
01542300-0035 LF 2"x6"Temporary Lumber..
0154 2300-0036 LF 2"x8" Temporary Lumber..
0154 2300-0037 LF 2"x 10" Temporary Lumber...
0154 2300-0038 LF 2"x 12" Temporary Lumber...
0154 2300-0039 LF 3"x8" Temporary Lumber..
0154 2300-0040 LF 3"x10" Temporary Lumber...
01542300-0041 LF 3"x12" Temporary Lumber...
01542300-0042 LF 4"x4" Temporary Lumber..
01 54 2300-0043 LF 4"x6" Temporary Lumber..
0154 2300-0044 LF 6"x6" Temporary Lumber..
0154 2300-0045 LF 6"x8" Temporary Lumber..
0154 2300-0046 LF 12"x 12" Temporary Lumber..

01 54 23 00-0047 Temporary Precast Concrete BIOCKS 15423
Note: Includes removal after use.

0154 2300-0048 EA 2'x2'x2' Temporary Precast Concrete Block

0154 2300-0049 EA 2'x2'x4' Temporary Precast Concrete Block

0154 2300-0050 EA 2'x2'x8 Temporary Precast Concrete Block

01 56 Temporary Barriers and Enclosures sy

Note: Includes removal after use.

0156 16 Temporary Dust Barriers s
01 56 16 00-0001 Temporary Sheeting For Protection o:ss1s

Note: Includes removal after use.

0156 16 00-0002 SF 6 Mil, Plastic Sheeting, Applied To Floors
0156 16 00-0003 SF 6 Mil, Plastic Sheeting, Applied To Walls
0156 16 00-0004 SF 6 Mil, Plastic Sheeting, Applied To Ceilings.

0156 16 00-0005 SF 6 Mil, Plastic Sheeting, Applied To Scaffolding
0156 16 00-0006 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Floor
0156 16 00-0007 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Walls........
01 56 16 00-0008 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Ceilings
0156 16 00-0009 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Scaffolding
0156 16 00-0010 SF 10 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding
0156 16 00-0011 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Floors...
0156 16 00-0012 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Walls

0156 16 00-0013 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Ceilings
0156 16 00-0014 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Scaffolding
0156 16 00-0015 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Floors
0156 16 00-0016 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Walls
0156 16 00-0017 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Ceilings
0156 16 00-0018 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Scaffolding
0156 16 00-0019 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Floors .
0156 16 00-0020 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Wall
0156 16 00-0021 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Ceiling
0156 16 00-0022 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding

01 56 16 00-0023 Accessories For Temporary Sheeting c:ss

Note: Includes removal after use.

0156 16 00-0024 EA 7' Zipper DOOr FOr PIASHC SNEETING ......c..cutiuiiiiiitiitiiitiet ettt ettt h ettt e et ettt et e et e et et et e e e eteaees 21.59
0156 16 00-0025 LF  Zip Wall Kit And ICRA Dust Control Awareness Barrier (Per LF Of Wall)..........cccoiiiiiiiiiiiiieieseeeeeseee e 8.20
Note: Includes up to 12' long spring loaded poles, side clamps, foam rails and 6 mil poly barrier. Excludes zip
doors.

01 56 16 00-0026 Temporary Critical Barriers For Protection e ss1s
Note: Includes removal after use.
0156 16 00-0027 EA  Up TO 1 SF INAiVIAUAI CrItICAI BAITIEIS ........eiutiiiiiiett ettt ettt ettt ettt ettt e e et e e e e e bt e s e e b e ese e e e et e eab e et e anseateeseenbeaneensean 11.86
Note: For Outlets And Receptacles
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01 General Requirements

-
o

0150 Temporary Facilities and Controls

0156 Temporary Barriers and Enclosures

TOTAL DIRECT DEMOLITION

UNIT COST

MINOR
CSI_UOM DESCRIPTION UNIT COST
0156 16 00-0028 EA  >1 T0 4 SF INAIVIAUAI CHtICAI BAITIEIS ......eiueieiiieiteie ettt ettt ettt ettt e e et e e e e bt eae et e e be et e et e e e e ebeenneateennanseas 17.95
Note: For diffusers, ceiling speakers, return grilles, etc.
0156 16 00-0029 EA >4 T0 8 SF INAIVIAUAI CHtICAI BAITIEIS ... .eiueitiiiiitiie ettt ettt ettt e e bt e e e bt eae et e e be et e e bt e e e ebeenneateaneanteas 24.12
Note: For diffusers, return grilles, access doors, light fixtures, etc.
0156 16 00-0030 EA  >8 To 32 SF Individual CritiCal BAITIErS............coiiiiiiiiiiiiiiiiccic s 37.48

01 56 16 00-0031
01 56 16 00-0032

01 56 16 00-0033
01 56 16 00-0034

01 56 16 00-0035
01 56 16 00-0036
01 56 16 00-0037
01 56 16 00-0038

01 56 16 00-0039

01 56 16 00-0040

01 56 16 00-0041
01 56 16 00-0042
01 56 16 00-0043

01 56 16 00-0044

01 56 16 00-0045
01 56 16 00-0046
01 56 16 00-0047

01 56 16 00-0048

01 56 16 00-0049

01 56 16 00-0050
01 56 16 00-0051
01 56 16 00-0052
01 56 16 00-0053
01 56 16 00-0054
01 56 16 00-0055
01 56 16 00-0056

01 56 16 00-0057

01 56 16 00-0058

01 56 16 00-0059
01 56 16 00-0060
01 56 16 00-0061
01 56 16 00-0062

01 56 16 00-0063

Note: For doors, windows, etc.

Temporary Stud Wall e:5615)

Note: Includes removal after use.

Temporary Stud Wall With Drywall e: s 16 0s-00a1)
Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, drywall taped and finished and removal after use. Excludes paint.

Temporary Stud Wall With Drywall o1 56 16 000032

SF  3/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" ON CENLET...........c.cerueiruirieieiiieiieeinieseeeeeeseeeeeseeeeiees 6.24
For Metal Studs 24" On Center, Add/Deduct 0.62

SF  1/2" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" ON CENLET.........cccueiiriiiiiiieeieeeeeie e 6.24
For Metal Studs 24" On Center, Add/Deduct 0.62

SF  5/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" ON CENLET..........ccueruiriiriieieeieieeeie e 6.32
For Metal Studs 24" On Center, Add/Deduct 0.62

SF  3/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" ON CENLET ..........ccuiriiriirieeiieiieieeeesieeee e 8.57
For Metal Studs 24" On Center, Add/Deduct 0.72

SF  1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" ON CENLET ..........ccuiriiriiiieiieiieieeeesie e 8.57
For Metal Studs 24" On Center, Add/Deduct 0.72

SF  5/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" ON CeNET .........cevuiiruiriiiiieieieeiieeesieteee e seeeeiees 8.73
For Metal Studs 24" On Center, Add/Deduct 0.72

Temporary Stud Wall With Fire Rated Drywall o s 16 000032

SF  1/2" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...........cccecvereevereenvennens 6.33
For Metal Studs 24" On Center, Add/Deduct 0.62
SF  5/8" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...........cccccvereeveivennennens 6.36
For Metal Studs 24" On Center, Add/Deduct 0.62
SF  5/8" Type X Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center............cccecverervenennennens 6.31
For Metal Studs 24" On Center, Add/Deduct 0.62
SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On
Center 6.93
For Metal Studs 24" On Center, Add/Deduct 0.62
SF  1/2" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............ccoccevevvenrennens 8.75
For Metal Studs 24" On Center, Add/Deduct 0.72
SF  5/8" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center.. .8.80
For Metal Studs 24" On Center, Add/Deduct .
SF  5/8" Type X Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center ............ceccevevvenrernenns 8.71
For Metal Studs 24" On Center, Add/Deduct 0.72
SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On
Center 9.95
For Metal Studs 24" On Center, Add/Deduct 0.72

Temporary Stud Wall With Oriented Strand Board (OSB) o1 56 16 000031

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, oriented strand board (OSB) wall sheathing, and removal after use. Excludes paint.

SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center................... 6.23
For Metal Studs 24" On Center, Add/Deduct 0.62

SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 6.28
For Metal Studs 24" On Center, Add/Deduct 0.62

SF  5/8" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 6.42
For Metal Studs 24" On Center, Add/Deduct 0.62

SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 6.49
For Metal Studs 24" On Center, Add/Deduct 0.62

SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ................ 8.55
For Metal Studs 24" On Center, Add/Deduct 0.72

SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 8.65
For Metal Studs 24" On Center, Add/Deduct 0.72

SF  5/8" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 8.92
For Metal Studs 24" On Center, Add/Deduct 0.72

SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ....
For Metal Studs 24" On Center, Add/Deduct

.9.06

Temporary Stud Wall With BC Plywood o: ss 1600003
Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, interior/exterior BC plywood wall sheathing, and removal after use. Excludes paint.

SF  3/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On CeNter...........ccecverueeiieeienieneeieaeeeens 6.56
For Metal Studs 24" On Center, Add/Deduct 0.62

SF  1/2" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center............cccecevveveinenreineneenaeens 6.73
For Metal Studs 24" On Center, Add/Deduct 0.62

SF  5/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center............ccoevveveinenreineneeiaeens 7.40
For Metal Studs 24" On Center, Add/Deduct 0.62

SF  3/4" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center....
For Metal Studs 24" On Center, Add/Deduct X

SF  3/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center............ccccoveeeirineeinenciaens 9.20
For Metal Studs 24" On Center, Add/Deduct 0.72

.7.62
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General Requirements 01

Temporary Facilities and Controls 01 50
Temporary Barriers and Enclosures 0156

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0156 16 00-0064 SF  1/2" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ...........ccccecvevueevienveieneeeeneeas 9.55
For Metal Studs 24" On Center, Add/Deduct 0.72
0156 16 00-0065 SF 5/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ...........ccceevvereenienresieanenens 10.89
For Metal Studs 24" On Center, Add/Deduct 0.72
0156 16 00-0066 SF  3/4" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ...........cccccuveveneeineneneennes 11.32
For Metal Studs 24" On Center, Add/Deduct 0.72

01 56 16 00-0067 Temporary Stud Wall With Plastic Sheeting o1 s 1 000031
Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, 6 Mil plastic sheeting, and removal after use.

0156 16 00-0068 SF 6 Mil, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" ON CENLET .........cceeiuiririiiieiieieeie e 3.63
For Metal Studs 24" On Center, Add/Deduct 0.51

0156 16 00-0069 SF 6 Mil, Fire Retardant, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ...........ccccuevvervevenveinenncns 3.70
For Metal Studs 24" On Center, Add/Deduct 0.51

0156 16 00-0070 SF 6 Mil, Fire Retardant, Anti-Static, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ..................... 3.72
For Metal Studs 24" On Center, Add/Deduct 0.51

0156 16 00-0071 SF 6 Mil, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center............cecueeiveneininereeenas 3.71
For Metal Studs 24" On Center, Add/Deduct 0.51

0156 16 00-0072 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center .................... 3.77
For Metal Studs 24" On Center, Add/Deduct 0.51

01 56 16 00-0073 Temporary DOoOrsS (o1 56 16 00-0031)
Note: For temporary stud walls. Includes removal after use.
0156 16 00-0074 EA  Temporary Metal DOOT ANG FFAME .......ouiiiiiiiiiteeit ettt ettt ettt ettt ettt h e e et e e beeae e b e e as e et e eas et e ass e beaseenbeaneenbeaseebeanee 641.83
Note: Painted with panic hardware, lockset, threshold and smoke seals. Remove after use.

01 56 16 00-0075 Temporary Floor Protection e:ss s
Note: Includes removal after use.
0156 16 00-0076 SF  Masonite For Temporary Floor ProteCtiON ............ccceieerieireniiinisecieeseeesieseeeeeees
0156 16 00-0077 SF  1/2" Plywood For Temporary Floor Protection
0156 16 00-0078 SF  3/4" Plywood For Temporary Floor Protection
0156 16 00-0079 LF 38" Wide, 46 Mil Fiberboard, Ram Board® For Temporary Floor Protection
0156 16 00-0080 LF 36" Wide, 9 Mil, Regular Weight Red Rosin Paper, For Temporary Floor Protection
01 56 16 00-0081 CSF 3 Mil, Temporary Self-adhesive Carpet Protection Film
0156 16 00-0082 SF  Burlap For Temporary FlIoor ProteCtON ...........ccoceovrireiiiinieieiiieeeiiseesee e

01 56 16 00-0083 Sthky Mats oz s 16)
Note: Includes removal after use.

0156 16 00-0084 EA 18" x 36", 30 Layer StCKY Mat........c.cooieiiiriiiiiieieeie e
For 60 Layers Instead Of 30, Add

0156 16 00-0085 EA 18" x 46", 30 Layer Sticky Mat
For 60 Layers Instead Of 30, Add

0156 16 00-0086 EA 24" x 36", 30 Layer StCKY Malt........c.ccouiiiiriiiieiieiesie e
For 60 Layers Instead Of 30, Add

0156 16 00-0087 EA 25" x 45", 30 Layer Sticky Mat............ccccoviiiiiiriiiiiiicccsccceecsca
For 60 Layers Instead Of 30, Add

0156 16 00-0088 EA 36" x 36", 30 Layer Sticky Mat............ccccoviiiiiriiiiiiicceccs e
For 60 Layers Instead Of 30, Add

0156 16 00-0089 EA 36" x 46", 30 Layer Sticky Mat............ccccoviuiiiiiiiiiiccccccceesa
For 60 Layers Instead Of 30, Add

0156 16 00-0090 EA 36" x 60", 30 Layer Sticky Mat............ccccceiuiiiimriiiiiccccecceecsa
For 60 Layers Instead Of 30, Add

0156 16 00-0091 EA 36" x 72", 30 Layer Sticky Mat............cccocviiiiriiiiiicccssccecsa

01 58 Project Identification sy

Note: Includes removal after use.

015813 Temporary Project Signage oss
01 58 13 00-0001 Project Sign(mssla)
01 58 13 00-0002 MDO P|yWOOC| SignS(mssmoorooon

Note: Excludes posts.

01 58 13 00-0003 Reﬂectorized, MDO PlyWOOd SignS(mss 13 00-0002)
01 58 13 00-0004 Engineer Grade, Reflectorized, MDO Plywood Signs o: ss 13000003

0158 1300-0005 EA Up To 8 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ........c.cccveeeriiiiinienieiicienns 143.13 21.70
For High-Intensity Grade, Add 34.91
For Diamond Grade, Add 67.32

0158 1300-0006 EA >8To 16 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign.........ccceeeriiiiinienenieniinnns 244.82 22.69
For High-Intensity Grade, Add 69.81
For Diamond Grade, Add 134.63

0158 1300-0007 EA >16 To 24 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign..........cccccvverveiinineneinenns 346.53 23.67
For High-Intensity Grade, Add 104.71
For Diamond Grade, Add 201.95

0158 1300-0008 EA >24 To 32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign..........ccccceviviineeniennenennns 448.22 24.66
For High-Intensity Grade, Add 139.62
For Diamond Grade, Add 269.26
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0158 1300-0009 SF >32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign .........c.cocveriiriiiiinieiieneeieseeieean 14.05 0.79
For High-Intensity Grade, Add 4.36
For Diamond Grade, Add 8.42

01 58 13 00-0010 Non'ReﬂeCtoriZed, MDO PlyWOOd SignS(mss 13 00-0002)
01 58 13 00-0011 One Or Two Color Design, Non-Reflectorized, MDO Plywood Signs :ss 130

0010)
0158 1300-0012 EA Up To 8 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ..........coouiriiriiiiiniiiieienieeiesieeeesie e . 21.70

0158 1300-0013 EA >8To 16 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign... 22.69
0158 1300-0014 EA >16 To 24 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign. 23.67
0158 1300-0015 EA >24To 32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign.... 24.66
0158 1300-0016 SF >32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign 0.79
01 58 13 00-0017 Full Color Design, Non-Reflectorized, MDO Plywood Signs et ss 13 000010
0158 1300-0018 EA Up To 8 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 21.70
01581300-0019 EA >8To 16 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 22.69
0158 1300-0020 EA >16 To 24 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 23.67
0158 1300-0021 EA >24 To 32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 24.66
0158 1300-0022 SF >32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 0.79
01 58 13 00-0023 Fabricate And Install New POStS o1 s 13 000001
Note: Includes excavation, backfill and compaction. Excludes core drilling.
0158 1300-0024 LF Galvanized Metal Channel Sign Posts
0158 1300-0025 LF 4"x4"Pressure Treated Wood Sign Posts
0158 1300-0026 LF 4"x6"Pressure Treated Wood Sign Posts
01 58 13 00-0027 Owner Supplied Signs 15 1 o000
0158 1300-0028 EA Installation And Removal Of Owner SUPPlied ProJECE SIgN .......cuiiiiiiiiiiiiieie ettt neeas 78.91
01 60 Product Requirementsg,
01 66 Product Storage and Handling Requirements o
0166 19 Product Handling Requirements oies
Note: Not for use in conjunction with other tasks when the distance is less than 2 stories or less than 125'.
01 66 19 00-0001 Transfer Delivered Materials Between FlOOrS o161
Note: For moving delivered, owner supplied or existing materials in a building.
0166 19 00-0002 CY Transfer Delivered Material Between Floors Via Stairs, Per Floor e — e e ——a e e a——aaas 15.18
Note: Quantity equals volume of materials multiplied by number of floors traveled.
01 66 19 00-0003 CY Transfer Delivered Material Between Floors Via Elevator, Per Trip .
Note: Quantity is not multiplied by number of floors traveled. Includes transfer of matenals between elevators, if
more than one bank of elevators is required.
01 66 19 00-0004 Transfer Delivered Materials Distances Greater Than 125" e 19
Note: For moving delivered, owner supplied or existing materials in a building.
0166 19 00-0005 CY Transfer Delivered Materials Distances Greater Than 125', Per CY Of Material Per 125'...............cccooviiiiiiiinciniiccce 6.16
01 66 19 00-0006 Transfer Demolition Debris Between FIOOrS 1519
Note: Only for use with demolition tasks.
01 66 19 00-0007 CY Transfer Demolition Debris Between Floors Via Stairs, Per Floor.
Note: Quantity equals material volume times bulk factor times number of floors traveled
01 66 19 00-0008 CY Transfer Demolition Debris Between FI00rs Via EleVator, Per THP......c.coiiuiiiiiiriiiieeie ettt sse e enennes 9.86
Note: Quantity is not multiplied by number of floors traveled. Includes transfer of materials between elevators, if
more than one bank of elevators is required.
01 66 19 00-0009 Transfer Demolition Debris Distances Greater Than 125 ciss19)
Note: Only for use with demolition tasks.
0166 19 00-0010 CY Transfer Demolition Debris Distances Greater Than 125', Per CY Of Material Per 125'..........cccveveeeiiiiieeeeeiieeee e ennens 6.16
01 66 19 00-0011 Moving Furniture And Furnishings o1 es 19
Note: To be used when contractor is required to move furniture and furnishings occupying 55% or more of the
total floor space.
01 66 19 00-0012 SF Removal, Transportation, Return And Reinstallation Of Office Furniture And Furnishings...
Note: Includes desks, tables, file cabinets, chairs, storage boxes, bookshelves, office equipment, computers, an
other furniture and furnishings. Quantity equals total floor space.
01 70 Execution and Closeout Requirements,
01 71 Examination and Preparation e
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General Requirements 01

Execution and Closeout Requirements 01 70

Examination and Preparation 0171

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

017113 Mobilization e
01 71 13 00-0001 Equipment Delivery, Pickup, Mobilization And Demobilization : 71

Note: Excludes flagman for traffic control where necessary.
01711300-0002 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Rollback Flatbed Truck .............ccoceveoiincininenns 276.36
Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling,
loading for return and transporting away. For equipment such as trenchers, skid-steer loaders (bobcats),
industrial warehouse forklifts, sweepers, scissor platform lifts, telescoping and articulating boom man lifts with up
to 40' boom lengths, etc.
017113 00-0003 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Tractor Trailer With Up To 53' Bed...........cccccoeee 951.57
Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling,
loading for return and transporting away. For equipment such as bulldozers, motor scrapers, hydraulic
excavators, gradalls, road graders, loader-backhoes, heavy duty construction loaders, tractors, pavers, rollers,
bridge finishers, straight mast construction forklifts, telescoping boom rough terrain construction forklifts,
telescoping and articulating boom man lifts with >40' boom lengths, etc.

01 71 13 00-0004 Crane Delivery, Pickup, Mobilization And Demobilization .71
Note: Includes delivery of equipment, off loading on site and rigging. Pick-up (return) includes dismantling,
loading and transporting away. Excludes flagman for traffic control where necessary.
01711300-0005 EA Up To 20 Ton Lift Move On/Off Cost, Hydraulic Crane
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add
For >60 To 100 Miles Radius, Add
0171 1300-0006 EA >20 To 40 Ton Lift Move On/Off Cost, Hydraulic Crane ............ccceeerienieneenieniceseeeenes
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add
For >60 To 100 Miles Radius, Add
0171 1300-0007 EA >40 To 70 Ton Lift Move On/Off Cost, Hydraulic Crane ............c.ccceoeveveinenensescneeees
Note: Includes delivery and pickup.

For >30 To 60 Miles Radius, Add 248.73
For >60 To 100 Miles Radius, Add 397.96
0171 1300-0008 EA >70 To 110 Ton Lift Move On/Off Cost, Hydraulic Crane ............c.coueiieriiiieieeiee ettt nneas 1,602.91
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 400.73
For >60 To 100 Miles Radius, Add 641.16
01711300-0009 EA 75 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane...........ccccueeeeeiiveeeeeciiiieeeeeeeieeeeee e 1,713.45
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 428.36
For >60 To 100 Miles Radius, Add 685.38
0171 1300-0010 EA 100 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane...............ccccccoviiiiiiiiiiciniciiccnns 2,708.36
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 677.09
For >60 To 100 Miles Radius, Add 1,083.34
01711300-0011 EA 125 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane..........cccceeeeeceueeeeecciiieeeeesciieeeeeeennns 3,426.90
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 856.73
For >60 To 100 Miles Radius, Add 1,370.76
01711300-0012 EA 150 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane...............ccccccoiiiiiciincininiccnns 4,255.99
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 1,064.00
For >60 To 100 Miles Radius, Add 1,702.40
0171 1300-0013 EA 250 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane...............ccccccoiiiniiiincininiccnne 6,190.53
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 1,547.63
For >60 To 100 Miles Radius, Add 2,476.21
01711300-0014 EA 300 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane..........cccceeeeeeevieeeecciiveeeeeseiieeeeeeennns 8,843.62
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 2,210.91
For >60 To 100 Miles Radius, Add 3,5637.45
0171 1300-0015 EA 500 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane..............ccocoovviviiiiiciiiiiccicins 12,126.81
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 3,031.70
For >60 To 100 Miles Radius, Add 4,850.72

01 74 Cleaning and Waste Management o
017413 Progress Cleaning o:7s

Note: For use on existing areas other than where actual work is to be performed where ordered by the owner. Daily cleanup
and final cleanup is included in the contractor's adjustment factor.

01 74 13 00-0001 General (017413)

017413 00-0002 CSF Clean Miscellaneous Surfaces, Wipe Down With Mild Detergent e 19.75
017413 00-0003 CY Collect Existing Debris And Load INt0 TruCk OF DUMPSLET ........ccuiteutiuiieiietireeeeteeteeeie ettt se et se et se st se e etesneseeneanes 23.14
Note: Per CY of debris removed.

017419 Construction Waste Management and Disposal 17
Note: Tasks in this section shall be used as directed by owner.

01 74 19 00-0001 Debris Chutes o17419

Note: Includes hopper sections and entry sections. Used as required for buildings of all heights.

01 74 19 00-0002 Steel Temporary Debris Chutes e 7 19000001
017419 00-0003 LF 18" Diameter, Steel TempPOorary DBIIS CRULE. .........coiuiiiiiiiiei ittt ettt en et ees 36.55
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 7419 00-0004 LF 30" Diameter, Steel Temporary DS CRULE.........co.iiiiiiiiiett ittt ettt et e b e bt et e ebe e s eeteannenteas 55.00

01 74 19 00-0005 Plastic Temporary Debris Chutes e 74190000

017419 00-0006 LF 24" Diameter, Plastic Temporary Debris Chute
For Steel Liner, Add

017419 00-0007 LF 30" Diameter, Plastic Temporary Debris Chute
For Steel Liner, Add

017419 00-0008 LF 36" Diameter, Plastic Temporary Debris Chute
For Steel Liner, Add

01 74 19 00-0009 Wood Temporary Debris Chutes e 719 00000

0174 1900-0010 LF 4'x4', Wood Temporary Debris Chute BTSSP PP PP PTPPPPIUPN 27.98
Note: Includes fabrication and installation.

01 74 19 00-0011 Construction Dumpsters Rental o 719

Note: Includes service to delivery and pick-up of dumpster, hauling of debris, rental of dumpster and all
applicable non-hazardous disposal fees. Cost of "each" is based on each pick-up. Use modifier for excess tons
up to legal state limit. Unacceptable materials include: aerosol cans, all liquids, animals, antifreeze, appliances,
asbestos, barrels, batteries, chemical products, computers, contaminated oils (mixed with solvents, gasoline,
etc.), dirt, fluorescent tubes, hazardous waste, herbicides and pesticides, industrial waste, lubricating/hydraulic
oil, mattresses, medical waste, microwaves, monitors, motor oil, oil filters, other flammable liquids, paint (except
completely dried latex paint cans, no liquids), petroleum-contaminated soil/lead paint chips, propane tanks,
radioactive material, railroad ties, solvents, televisions, tires, and transmission oil.

01741900-0012 EA 10 CY Dumpster (1.5 TON) "CONSIIUCHON DEDIIS" .......cc.ciiiiiiiieiiiteieit sttt ee et 585.00
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 95.00
017419 00-0013 EA 15 CY Dumpster (2 Ton) "CONSIIUCHON DEDIIS" ........c.iitiiiiiiiiieiiitet ettt eeeen e 584.98

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.

For Each Ton Over Indicated Amount, Add
0174 19 00-0014 EA 20 CY Dumpster (3 Ton) "Construction Debris"
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.

For Each Ton Over Indicated Amount, Add 95.00
017419 00-0015 EA 30 CY Dumpster (4 Ton) "CONSIIUCHON DEDIIS" ........c.ioiiiiiiiitiieiiitet ettt ettt 684.98
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 95.00
0174 1900-0016 EA 40 CY Dumpster (6 TON) "CONSIIUCHON DEBIIS" .........oiiiiiiiiiitiit ettt ettt ete e neean 765.00
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 95.00
0174 1900-0017 EA 10 CY Low-Boy Dumpster "Concrete Or ASPhalt ONlY" ...........ooiiiuiiiiiee ettt nte e nee e 765.00
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Concrete or asphalt only.
017419 00-0018 EA 15 CY Low-Boy Dumpster Clean RECYCIADIE. ...........c.iiiiiiiiiiiicieic ettt 732.21

Note: For clean dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and pick-
up dumpster, hauling, rental and disposal fee.

017419 00-0019 EA 15 CY Low-Boy Dumpster Mixed Recyclable ..............ccccuviiiiniiiineniiineccieeeeees
Note: For mixed dirt, rock, concrete brick or asphalt with no trash or organics. Includes service lo de iver ani
pick-up dumpster, hauling, rental and disposal fee.

01 74 19 00-0020 Concrete Washout Service 1719

01741900-0021 MO Rampless CONCrete WASHOUL BIN ........c.cuiuiiiiiiiiieiiee ettt e et et e et e ettt ettt et e e en e eees 546.47
Note: Includes delivery.

01741900-0022 MO Ramped CONCIete WAaShOUL BiN..........couiuiiuiiiiiiiiiiietie ettt e ettt ettt ettt ettt e e en e eees 655.77
Note: Includes delivery.

017419 00-0023 EA Interim Vacuum Service, Concrete WashouUt Bin.............cccoiiiiiiiiiiiicccc e 498.66
Note: Includes vacuum and recycle excess clear liquid from the unfilled bin to allow additional space for washout
material.

0174 19 00-0024 EA Vacuum, Pickup, Swap And Dump, Concrete WashOUL BiN .........c.coiiiiriiiiiriiiiiesee ettt 1,080.43

Note: Includes vacuum the liquid from the full bin and pick up the bin, and recycle all material. An empty bin will
be left at the site if the project is not completed.

01 74 19 00-0025 Debris Processing Fee o719
01 74 19 00-0026 Material Recycling Fees (174 19 00-0025)

Note: Not to be used with Dumpster Tasks which includes the Landfill Dump Fee. Excludes hauling.
0174 19 00-0027 CY Drop-Off Asphalt At Recycling Center.
0174 1900-0028 CY Drop-Off Non Reinforced Concrete At Recycling Center
0174 1900-0029 CY Drop-Off Reinforced Concrete At Recycling Center.
017419 00-0030 CY Drop-Off Brick Or Block At Recycling Center
01741900-0031 CY  Drop-Off Dirt At ReCYClNG CONLEN ........cueiiiiiiiieiieieieeiieeeeeee et
017419 00-0032 CY Drop-Off Dimensional Lumber At Recycling Center

01 74 19 00-0033 Landfill Dump Fees o174 19 00-0025)
Note: Does not apply when material is transferred to owner's site or facility, or with use of dumpsters. Excludes
hauling. See CSI section 01 74 19 00-0039 for hauling.

0174 1900-0034 CY Traditional Building Construction Materials Landfill Dump Fee
017419 00-0035 TON Traditional Building Construction Materials, Landfill Dump Fee
017419 00-0036 CY Trees, Stumps And Brush, Landfill Dump Fee
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Cleaning and Waste Management

0174

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
115.26

01 74 19 00-0037
01 74 19 00-0038

01 74 19 00-0039

01 74 19 00-0040
01 74 19 00-0041
01 74 19 00-0042
01 74 19 00-0043

November 2021

CY Hazardous Materials And Rubbish Landfill Dump Fee
Note: Includes regulated waste such as paint cans, refrigerators/freezers, air conditioners, smoke detectors,

batteries, etc.
CY Asphalt, Concrete, Gravel And Subgrade Material, Landfill DUMP FEE ........cc.cciiiiiiiiiiiiiiieee e 81.90

Hauling (0174 19)
Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and

return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one way mileage)
times the number of cubic yards being transported. For example, to haul 8 CY to a site 14 miles away, the
quantity is calculated as follows: 14 miles x 8 CY = 112 CYM. Use both hauling tasks for distances greater than
15 miles. To haul 28 CY to a site 32 miles away, the quantity for the task to haul the first 15 miles is calculated:
15 miles x 28 CY = 420 CYM. The quantity for the additional hauling task over the first 15 miles is calculated: 32
total miles less 15 initial miles equals 17 miles x 28 CY = 476 CYM.
CYM Hauling On Paved Roads, First 15 Mil€S ...........cceoiiiiiiiriiniiieeceeeeeeeeeseeeeene
CYM Hauling On Paved Roads, Miles Over Initial 15 Miles
CYM Hauling On Unimproved Roads, First 15 Miles
CYM Hauling On Unimproved Roads, Miles Over Initial 15 Miles

........................... 0.90

...0.60
1.38
...1.08

END OF SECTION 01
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CSI_UOM DESCRIPTION UNIT COST UNIT COST
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02

02 30
02 32

Existing Conditions

Subsurface Investigation

Geotechnical Investigations

02 32 13 00-0025

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 Existing Conditions
02 30 Subsurface Investigation
02 32 Geotechnical Investigations e
023213 Subsurface Drilling and Sampling e
02 32 13 00-0001 Mobilization Of Drilling Crew 15
02 321300-0002 EA  MODIliZation OF DFIlING CIEW.......c.cuiuiiiiiiiiieietiee ettt ettt ettt ettt eb et et ettt et bt et et eb e et e et e st et e e st eteeneneanean 1,077.85
02 32 13 00-0003 Auger Borings ez
02 321300-0004 LF Standard Auger Hole With Split SpOON SAMPIE At 5" INTEIVAIS ......ccueiiiiiiiieiieee ettt aee e 32.46
02 32 13 00-0005 Cased Borings In Earth, With Samples cz:215
Note: All types of soils.
02 321300-0006 LF 2-1/2" Diameter Cased Borings In Earth, With Samples
02 3213 00-0007 LF 4" Diameter Cased Borings In Earth, With Samples
02 32 13 00-0008 Drilling In Rock, BW Core (2.125") 23215
023213 00-0009 LF  Drill IN ROCK, BW COre, WIth CASING........ueeeiiiiiiiieeieeietee e eeeittee e e e eeitteeeeeattaeeeeaaeaaaeeaeaaaasesaeaaasassaeaaassassaeaaassssseeaaassssseeaansrnaaeas 85.45
Note: Includes sampling.
02 321300-0010 EA Dirill In Rock, With BW Core Boxes
02 32 13 00-0011 Drilling In Rock, NW Core (2.98") c23213)
02 321300-0012 LF  Dirill In Rock, NW Core, With Casing 110.39
Note: Includes sampling.
0232 1300-0013 EA  Drill In Rock, With NW Core Boxe: 9.12
02 32 13 00-0014 Test Pits For Boring Activities e 13
Note: Excludes backfill.
02 32 13 00-0015 Backhoe DUg Test Pits (02 32 13 00-0014)
02 321300-0016 CY Excavation For Test Pit, Light Material, Backhoe Excavation
02 321300-0017 CY Excavation For Test Pits, Medium Material, Backhoe Excavation
02 321300-0018 CY Excavation For Test Pit, Heavy Material, Backhoe Excavation
02 32 13 00-0019 Hand-Dug Test Pits (02 32 13 00-0014)
02 321300-0020 CY Excavation For Test Pit, Light Soil, Hand Excavation
02 321300-0021 CY Excavation For Test Pit, Heavy Soil, Hand Excavation
02 32 13 00-0022 Shelby Tube Sampling c2a:13
02 321300-0023 EA Shelby Tube Sampling
02321300-0024 EA  Penetration TeSt.......ccccoiiiiiiiiiiiii i

Grouting (023213)

0232 1300-0026  VLF  BOFENOIES. ........ouiuiiiiiciicc et h e R s 8.26

023219 Exploratory Excavations .=
02 32 19 00-0001 Hydro Excavation ez 19

Note: Assumes on-site disposal.

02 3219 00-0002 EA Hydro Excavation, Mobilization/Demobilization
02 3219 00-0003 EA Hydro Excavation, Minimum Charge ...........cceeieierienienienieeereee s
Note: For projects where the total charge is less than the "Hydro Excavation Minimum" cost, use this task
exclusively. This task should not be used in conjunction with any other tasks in this section.
02 321900-0004 CY Hydro Excavation, Normal Soil Conditions (Hydro-Vac Truck)
Note: Normal soil conditions consist of silt, sand and gravel.
02 321900-0005 CY Hydro Excavation, Adverse Soil Conditions (Hydro-Vac TIUCK).........cc.eiiiiiriiiiii ettt 57.38

Note: Adverse soil conditions consist of clay, glacial till and rocks.

02 40 Demolition and Structure Moving

02 41
024113

Demolition
Selective Site Demolition ceay

November 2021
County of San Mateo, Flooring
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02 Existing Conditions

N
o

02 40 Demolition and Structure Moving

02 41 Demolition

MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION

UNIT COST UNIT COST

02411313

Paving Removal e 13
Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on
pallets and storage on site.

02 41 13 13-0001 By Machine, Break-up And Leave In Place Bituminous And Concrete

02 41 13 13-0002

02 41 13 13-0003

02 41 13 13-0004

02 41 13 13-0005

02 41 13 13-0006

02 41 13 13-0007

02 41 13 13-0008

02 41 13 13-0009

02 41 13 13-0010

PaVIng (02411313)
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. These tasks are
not to be used in conjunction with any other loading activities or other break-up tasks. Excludes saw cutting. See
CSl section 02 41 13 13-0018 for breaking-up, removal and loading as a combined operation, 02 41 19 13-0001
for saw cutting.

SY Up To 3" By Machine, Break-up And Leave In Place Bituminous Paving

For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

SY >3"To 6" By Machine, Break-up And Leave In Place Bituminous Paving ............cccceeeeveniennenens
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >6"To 8" By Machine, Break-up And Leave In Place Bituminous Paving ............cccceeerreieenneneans
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY Up To 3" By Machine, Break-up And Leave In Place Concrete Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >3"To 6" By Machine, Break-up And Leave In Place Concrete Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >6"To 9" By Machine, Break-up And Leave In Place Concrete Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >9"To 14" By Machine, Break-up And Leave In Place Concrete Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >14"To 19" By Machine, Break-up And Leave In Place Concrete Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >19"To 24" By Machine, Break-up And Leave In Place Concrete Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

02 41 13 13-0011 By Hand, Break-up And Leave In Place Bituminous And Concrete Paving

02 41 13 13-0012
02 41 13 13-0013
02 41 13 13-0014
02 41 13 13-0015
02 41 13 13-0016
02 41 13 13-0017

411313)
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles with jackhammer
and hand tools. For individual work areas where conventional equipment access is limited or prohibited. Task is
only to be used when requested by owner. These tasks are not to be used in conjunction with any other loading
activities or other break-up tasks. Excludes saw cutting. See CSI section 02 41 13 13-0018 for breaking-up,
removal and loading as a combined operation, 02 41 13 13-0032 for breaking-up, removal and loading as a
combined operation, 02 41 19 13-0001 for saw cutting.

SF  Up To 3" By Hand, Break-up And Leave In Place Bituminous Paving...........cccceceveininerinnnnens

SF  >3"To 6" By Hand, Break-up And Leave In Place Bituminous Paving

SF  >6"To 8" By Hand, Break-up And Leave In Place Bituminous Paving
SF  Up To 3" By Hand, Break-up And Leave In Place Concrete Paving

SF  >3"To 6" By Hand, Break-up And Leave In Place Concrete Paving

SF  >6"To 8" By Hand, Break-up And Leave In Place Concrete Paving

copyright 2021 The Gordian Group, Inc.
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Existing Conditions

Demolition and Structure Moving

Demolition

02 41

MINOR

TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST

UNIT COST

02 41 13 13-0018

02 41 13 13-0019

02 41 13 13-0020

02 41 13 13-0021

02 41 13 13-0022

02 41 13 13-0023

02 41 13 13-0024

By Machine, Break-up And Remove Bituminous And Concrete Paving 413
13)

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles, breaking into
manageable sizes by machine and loading into truck, dumpster or moving material to stockpile. Excludes saw
cutting. See CSI section 02 41 19 13-0001 for saw cutting.

SY  Up To 3" By Machine, Break-up And Remove BituminNOUS PAVING .......ccuiiuiiiiiiiiiiiar ettt neeae 14.46
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 4.34
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 7.23
For >500 To 1,000, Deduct -1.45
For >1,000 To 2,500, Deduct -2.60
For >2,500 To 5,000, Deduct -3.76
For >5,000 To 10,000, Deduct -4.92
For >10,000, Deduct -6.07
SY >3"To 6" By Machine, Break-up And Remove BitUmiNOUS PaVING..........cccoiiuiiiiniiiiinieieiisiee ettt 19.75
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 5.93

Note: (Around Existing Structures And Obstructions), Add

For Elevated Slab, Add

For >500 To 1,000, Deduct

For >1,000 To 2,500, Deduct

For >2,500 To 5,000, Deduct

For >5,000 To 10,000, Deduct

For >10,000, Deduct

SY Up To 3" By Machine, Break-up And Remove Non Reinforced Concrete Paving .

For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions),

Note: (Around Existing Structures And Obstructions), Add

For Elevated Slab, Add 8.32
For >500 To 1,000, Deduct -1.66
For >1,000 To 2,500, Deduct -3.00
For >2,500 To 5,000, Deduct -4.33
For >5,000 To 10,000, Deduct -5.66
For >10,000, Deduct -6.99
SY >3"To 6" By Machine, Break-up And Remove Non Reinforced CONCrete PaVving...........cceiiirieiiiniineneeiseneieeseeeeeenes 21.77
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 6.53
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 10.89
For >500 To 1,000, Deduct -2.18
For >1,000 To 2,500, Deduct -3.92
For >2,500 To 5,000, Deduct -5.66
For >5,000 To 10,000, Deduct -7.40
For >10,000, Deduct -9.14
SY Up To 3" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving..............cceovvencineneieenennecnns 22.08
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 6.62

Note: (Around Existing Structures And Obstructions), Add

For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

SY >3"To 6" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving

For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Al 8.58
Note: (Around Existing Structures And Obstructions), Add

For Elevated Slab, Add 14.31

For >500 To 1,000, Deduct -2.86

For >1,000 To 2,500, Deduct -5.15

For >2,500 To 5,000, Deduct -7.44

For >5,000 To 10,000, Deduct -9.73

For >10,000, Deduct -12.02
0241 1313-0025 SY >6"To 9" By Machine, Break-up And Remove Welded Wire Reinforced Concrete PaVviNg ...........cocveverierieeienesieneaieneeans 47.43

For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 14.23

Note: (Around Existing Structures And Obstructions), Add

For Elevated Slab, Add 23.72

For >500 To 1,000, Deduct -4.74

For >1,000 To 2,500, Deduct -8.54

For >2,500 To 5,000, Deduct -12.33

For >5,000 To 10,000, Deduct -16.13

For >10,000, Deduct -19.92
0241 1313-0026 SY Up To 3" By Machine, Break-up And Remove Rod Reinforced CONCrete PaVINg..........cc.eoveuiriaiiniaiiiesieeiesie e 23.95

For Elevated Slab, Add 11.98

For >500 To 1,000, Deduct -2.40

For >1,000 To 2,500, Deduct -4.31

For >2,500 To 5,000, Deduct -6.23

For >5,000 To 10,000, Deduct -8.14

For >10,000, Deduct -10.06
02 41 1313-0027 SY >3"To 6" By Machine, Break-up And Remove Rod Reinforced Concrete Paving...........cc.cveireiiineiineneiseneeeeeseeeeeeees 30.79

For Elevated Slab, Add 15.40

For >500 To 1,000, Deduct -3.08

For >1,000 To 2,500, Deduct -5.54

For >2,500 To 5,000, Deduct -8.01

For >5,000 To 10,000, Deduct -10.47

For >10,000, Deduct -12.93

November 2021 copyright 2021 The Gordian Group, Inc.
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02 Existing

S 0240 Demolitio

Conditions
n and Structure Moving

02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0241 1313-0028 SY >6"To 9" By Machine, Break-up And Remove Rod Reinforced CONCrete PaViNg ..........cc.ooieiirieienieiieieaieeeesie e 55.05

For Elevated Slab, Add 27.53

For >500 To 1,000, Deduct -5.51

For >1,000 To 2,500, Deduct -9.91

For >2,500 To 5,000, Deduct -14.31

For >5,000 To 10,000, Deduct -18.72

For >10,000, Deduct -23.12
02 411313-0029 SY >9"To 14" By Machine, Break-up And Remove Rod Reinforced Concrete PaVving ...........ccccocveoiiiiieiiiinienieineieieesieeeeens 71.84

For Elevated Slab, Add 35.92

For >500 To 1,000, Deduct -7.18

For >1,000 To 2,500, Deduct -12.93

For >2,500 To 5,000, Deduct -18.68

For >5,000 To 10,000, Deduct -24.43

For >10,000, Deduct -30.17
0241 1313-0030 SY >14"To 19" By Machine, Break-up And Remove Rod Reinforced Concrete Paving...........ccccvereeieniinieiiisieiesieeeeseeeeeseeas 93.93

For Elevated Slab, Add 46.97

For >500 To 1,000, Deduct -9.39

For >1,000 To 2,500, Deduct -16.91

For >2,500 To 5,000, Deduct -24.42

For >5,000 To 10,000, Deduct -31.94

For >10,000, Deduct -39.45
0241 1313-0031 SY >19"To 24" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ..........ccccoioiiienieiienieeienieeeesieeeeneeans 113.98

For Elevated Slab, Add 56.99

For >500 To 1,000, Deduct -11.40

For >1,000 To 2,500, Deduct -20.52

For >2,500 To 5,000, Deduct -29.63

For >5,000 To 10,000, Deduct -38.75

For >10,000, Deduct -47.87

02 41 13 13-0032

02411313-0033 SF
02411313-0034 SF
02411313-0035 SF
02411313-0036 SF
0241 1313-0037 SF
02411313-0038 SF
02411313-0039 SF
0241 1313-0040 SF
02411313-0041 SF

02 41 13 13-0042
024113130043 EA

By Hand, Break-up And Remove Bituminous And Concrete Paving ez 13
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. Work includes
breaking into manageable size with jackhammer and hand tools, removal and loading onto a truck or dumpster.
For individual work areas where conventional equipment access is limited or prohibited. Task is only to be used
when requested by owner. Excludes saw cutting. See CSI section 02 41 19 13-0001 for saw cutting.
Up To 3" By Hand, Break-up And Remove Bituminous Paving
>3" To 6" By Hand, Break-up And Remove Bituminous Paving....
>6" To 8" By Hand, Break-up And Remove Bituminous Paving....
Up To 3" By Hand, Break-up And Remove Concrete Paving
>3" To 6" By Hand, Break-up And Remove Concrete Paving
>6" To 8" By Hand, Break-up And Remove Concrete Paving
Up To 3" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving
>3" To 6" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving
>6" To 8" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving

Grind Concrete (02411313)

Grind Existing Sidewalks Up To 1/2" Depth To Remove Ridges (Tripping Hazard) 230.77
Note: For each location up to 5' wide, feather up to 12" each direction.

For >1/2" To 1" Depth Of Grinding, Add 34.62
For >1" To 1-1/2" Depth Of Grinding, Add 57.69
For Up To 5, Add 46.15
For >5 To 10, Add 23.08
For >25 To 50, Deduct -23.08
For >50 To 250, Deduct -34.62
For >250, Deduct -46.15
For Sidewalks >5', Add 23.08
For Up To 12" Additional Feathering Per Side, Add 23.08

02411315 Hydro Demolition e 1

02 41 13 15-0001

02 41 1315-0002 SF
0241 1315-0003 SF
0241 1315-0004 SF
0241 1315-0005 SF

Hydro Demolition Of Concrete Pavement cza 1515

Note: Includes removal but excludes disposal of concrete.
Up To 2" Depth, Hydro Demolition, Using 40,000 PSI Water Jet..........cccuevveririeneneenieaienens
>2" To 4" Depth, Hydro Demolition, Using 40,000 PSI| Water Jet
>4" To 6" Depth, Hydro Demolition, Using 40,000 PSI| Water Jet .
>6" To 8" Depth, Hydro Demolition, Using 40,000 PSI Water Jet..........c.ccceovrereininennennnens

02 41 16 Structure Demolition eza
024116 13 Building Demolition ez 1

02 41 16 13-0001

02 4116 13-0002 GSF
02 41 16 13-0003  GSF
02 4116 13-0004 GSF
02 4116 13-0005 GSF

copyright 2021 The Gordian Group, Inc.

Building Interior Demolition ez 115
Note: Gutted and placed in truck or dumpsters. Based on overall floor area including space under demolished
walls. Includes all soft stripping of materials (doors and frames, non-load bearing walls, carpet, moldings, drywall,
tile, ceiling, ductwork, piping, light fixtures, etc.), accessible mechanical, electrical, plumbing, overhead sprinkler,
fire protection and similar systems. Excludes lead, asbestos or other contaminates or load bearing walls,
mechanical, plumbing or electrical equipment such as furnaces, water heaters, plumbing fixtures, sump pumps,
switchgear or panel boards. Excludes hauling, dump fees, recycling charges, and/or salvage value.
Residential Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck.
Up To 2,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck
>2,000 To 10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck..
>10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck....

November 2021
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Existing Conditions 02

Demolition and Structure Moving
Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 41 16 13-0006 Commercial And Residential Structures Demolition e 1s 13

Note: Complete demolition of structures. Includes site and building safety preparation, signage, dust control,
scattered debris and other site clean-up, demolition equipment, and repair of any damaged adjacent property.
Excludes (if required) utility disconnects and capping, underground or above ground storage tank removal,
adjacent property protection, adjacent property cleanup, adjacent property work, site paving (asphalt or
concrete), recycling fees, gutting/soft stripping (selective removal of materials for reuse) of building, site security,
hazardous material abatement (including lead, asbestos, and PCBs), surveys, clearing and grubbing of site,
cranes, traffic control, elevator removal, major mechanical equipment such as boilers, chillers, cooling towers,
Etc., excavation or backfill, foundations, basement floor, slab-on grade, temporary fencing (installation and
removal), hauling, disposal and dump fees for all debris (site and building), earthwork and erosion control.
Pricing is by Hundred Cubic Foot (CCF) of complete building volume being demolished. For computing building
volume, height is computed at actual floor-to-floor dimensions with attic and basement each computed at half-
height, width and length are actual dimensions. Excludes salvage value.

02 41 16 13-0007 Steel Framed BUIIdIng Demolition(0241 16 13-0006)

Note: Includes masonry partitions and concrete decks.

02 41 16 13-0008 CCF By Pneumatic Tools/Hand, Steel Framed Building DemOItiON .............coiiiiiiriiiiiiieiee et 66.81
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -5.01
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -10.02
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -15.03
For Up To 500, Add 20.04
For >500 To 1,000, Add 13.36
For >1,000 To 2,000, Add 6.68
For Volume Of Area Within 15' To An Adjacent Building, Add 22.05
For No Interior Partitions, Deduct -16.70

02 41 16 13-0009 CCF By Machine, Steel Framed Building DEMOIION ...........iiuiiiiieiiii ittt en et aees 42.06
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -3.15
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -6.31
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -9.46
For Up To 500, Add 12.62
For >500 To 1,000, Add 8.41
For >1,000 To 2,000, Add 4.21
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 6.31
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 10.52
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 14.72
For Volume Of Area Within 15' To An Adjacent Building, Add 13.88
For No Interior Partitions, Deduct -10.52

02 41 16 13-0010 Reinforced Concrete Building Demolition ez 1 16 130006

02 41 16 13-0011 CCF By Pneumatic Tools/Hand, Reinforced Concrete Building Demolition
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For Volume Of Area Within 15' To An Adjacent Building, Add
For No Interior Partitions, Deduct

02 41 16 13-0012 CCF By Machine, Reinforced Concrete Building Demolition
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add
For Volume Of Area Within 15' To An Adjacent Building, Add
For No Interior Partitions, Deduct

02 41 16 13-0013 Masonry Construction Building Demolition 2«1 1 13000

02 41 16 13-0014 CCF By Pneumatic Tools/Hand, Masonry Construction Building DemOlition .............coeoveiiiriiiiiniiie e 58.91
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -4.42
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -8.84
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -13.25
For Up To 500, Add 17.67
For >500 To 1,000, Add 11.78
For >1,000 To 2,000, Add 5.89
For Volume Of Area Within 15' To An Adjacent Building, Add 19.44
For No Interior Partitions, Deduct -14.73
02 41 16 13-0015 CCF By Machine, Masonry Construction Building DEMOItION. .........c.ciiiiiiiiiiiiieee e 37.73
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -2.83
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -5.66
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -8.49
For Up To 500, Add 11.32
For >500 To 1,000, Add 7.55
For >1,000 To 2,000, Add 3.77
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 5.66
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 9.43
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 13.21
For Volume Of Area Within 15' To An Adjacent Building, Add 12.45
For No Interior Partitions, Deduct -9.43
November 2021 copyright 2021 The Gordian Group, Inc.
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02 Existing Conditions

02 40 Demolition and Structure Moving
02 41 Demolition

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 41 16 13-0016 Wood Frame Construction Building Demolition 2 1 16 13.0006)

02 41 16 13-0017 CCF By Pneumatic Tools/Hand, Wood Frame Construction Building Demolition
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For Volume Of Area Within 15' To An Adjacent Building, Add
For No Interior Partitions, Deduct
02 41 16 13-0018 CCF By Machine, Wood Frame Construction Building Demolition
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add
For Volume Of Area Within 15' To An Adjacent Building, Add
For No Interior Partitions, Deduct

02 41 16 13-0019 Sorting Of Material Debris For Recycling Prior To Hauling Off 2 41 16 130005

Note: Per building volume.

02 41 16 13-0020 CCF Sorting Of Material Debris For Recycling Prior TO Hauling Off ..........oooiiiiiiiiieiiee e 8.67
For Up To 500, Add 2.60
For >500 To 1,000, Add 1.73
For >1,000 To 2,000, Add 0.87

02 41 16 13-0021 Foundation Demolition ez 41613

Note: Excludes earthwork.

02 41 16 13-0022 Concrete Foundation Demolition 2 1 16 12-0021)

024116 13-0023 CF Non Reinforced Concrete Foundation DemMOIItION..............ciiiiiiiiiiicc s 13.38
For >135 To 405, Deduct -1.17
For >405 To 810, Deduct -2.34
For >810 To 2025, Deduct -3.35
For >2025, Deduct -5.35
02 41 16 13-0024 CF Reinforced Concrete Foundation DEMOIItION ...........c.ciiiiiiiiiiiiii e 16.06
For >135 To 405, Deduct -1.41
For >405 To 810, Deduct -2.81
For >810 To 2025, Deduct -4.02
For >2025, Deduct -6.42

02 41 16 13-0025 Concrete Foundation Wall Demolition oz 4 1s 13.0021)

024116 13-0026 SF 4" Thick Non Reinforced Concrete Foundation Wall Demolition...............cccccoieciiiiinnicinne
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
02 41 16 13-0027 SF 6" Thick Non Reinforced Concrete Foundation Wall Demolition.............cccccciiiiiiiiiiiiciinns
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
02 41 16 13-0028 SF 8" Thick Non Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
02 41 16 13-0029 SF 10" Thick Non Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
02 41 16 13-0030 SF 12" Thick Non Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0031 SF 16" Thick Non Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0032 SF 4" Thick Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
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02 41 16 13-0033 SF 6" Thick Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
02 41 16 13-0034 SF 8" Thick Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
02 41 16 13-0035 SF 10" Thick Reinforced Concrete Foundation Wall Demolition ............ccccccceiiiiiiiiniiiine,
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0036 SF 12" Thick Reinforced Concrete Foundation Wall Demolition ..............ccccococviiiinccicinennes
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0037 SF 16" Thick Reinforced Concrete Foundation Wall Demolition ..............ccccocoviiiiincnccinnnnes
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct

02 41 16 13-0038 Concrete Block Foundation Wall Demolition o2 41 1s 13.0021)

02 41 16 13-0039 SF 4" Thick Non Reinforced Concrete Block Foundation Wall Demolition .............ccccccceiiiiiiiininne
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0040 SF 6" Thick Non Reinforced Concrete Block Foundation Wall Demolition ...............cccccveviiciiiinnns
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0041 SF 8" Thick Non Reinforced Concrete Block Foundation Wall Demolition ...............cccccveviiniiiinnnns
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0042 SF 10" Thick Non Reinforced Concrete Block Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0043 SF 12" Thick Non Reinforced Concrete Block Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
02 41 16 13-0044 SF 16" Thick Non Reinforced Concrete Block Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
02 41 16 13-0045 SF 4" Thick Reinforced Concrete Block Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
02 41 16 13-0046 SF 6" Thick Reinforced Concrete Block Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
02 41 16 13-0047 SF 8" Thick Reinforced Concrete Block Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0048 SF 10" Thick Reinforced Concrete Block Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0049 SF 12" Thick Reinforced Concrete Block Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 16 13-0050 SF 16" Thick Reinforced Concrete Block Foundation Wall DEMOIItION...........ccccuiiiiiiiiiiiiiiii s 9.75
For >500 To 2,000, Deduct -0.73
For >2,000 To 6,000, Deduct -1.95
For >6,000 To 8,000, Deduct -3.41
For >8,000, Deduct -5.36

02 41 16 13-0051
02 41 16 13-0052

02 41 16 13-0053

02 41 16 13-0054

02 41 16 13-0055

02 41 16 13-0056

02 41 16 13-0057

02 41 16 13-0058
02 41 16 13-0059

02 41 16 13-0060
02 41 16 13-0061

Brick Foundation Wall Demolition e 41 16 12001

SF 4" Thick Brick Foundation Wall Demolition ....
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
SF 6" Thick Brick Foundation Wall Demolition ....
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
SF 8" Thick Brick Foundation Wall Demolition ...
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
SF 10" Thick Brick Foundation Wall Demolition .
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
SF 12" Thick Brick Foundation Wall Demolition .
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
SF 16" Thick Brick Foundation Wall Demolition .
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct

Stone Foundation Demolition (a1 16 130021

CF  Stone Footing Or Foundation Wall DemMOITION .........cc.iiiiiiiiiiii ettt ss e neeas
For >135 To 405, Deduct
For >405 To 810, Deduct
For >810 To 2025, Deduct
For >2025, Deduct

Other Foundation Demolition 21 16 12-0021)

CF  Concrete Footing For Fence, Gate Or Playground Equipment Post, Etc. Demolition
Note: Includes excavation.
For >135 To 405, Deduct
For >405 To 810, Deduct
For >810 To 2025, Deduct
For >2025, Deduct

024119 Selective Demolition ez
02411913 Selective Building Demolition 119

02 41 19 13-0001

02 41 19 13-0002

02 41 19 13-0003

02 41 19 13-0004

02 41 19 13-0005

02 41 19 13-0006

02 41 19 13-0007

Saw Cuttlng (02411913)
Note: Includes blade wear, water, taping off area, layout, clean-up and mist spray with wet vacuuming for dust
control where necessary. For projects where the total saw cutting charge is less than the minimum charge, use
task "Saw Cut Minimum Charge" exclusively. Task "Saw Cut Minimum Charge" should not be used in
conjunction with any other tasks in this section.
LF  Bituminous Paving Up TO 4" DEPth, SAW CUL ........cciuiiiiiiiiiiiieiiee ettt ss et e e et e sneteanneneae
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
LF  Brick Masonry Up T 4" DEPth, SAW CUL ......c.ceuiiiuiiuiiiiieieeeiieieee ettt ettt ettt e e anene
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
LF  Concrete Block Up To 4" Depth, Saw Cut

For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
LF  Non Reinforced Concrete Slab Or Paving Up To 4" Depth, Saw Cut

For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
LF  Welded Wire Reinforced Concrete Slab Up To 4" Depth, Saw Cut

For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
LF  Rod Reinforced Concrete Slab Up To 4" Depth, Saw Cut

For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024119 13-0008 LF  Plain Concrete Walls Up TO 4" DEPEN, SAW CUL ....c..eiuiiiieiieiieieeie ettt ettt sb et et et e et e e se et e seeeeebeenneeteannenneas 9.75
For Each Additional Pass (Depth To 3"), Add 3.87
For >250, Deduct -0.97
02 411913-0009 LF Saw Cut Rod Reinforced Concrete Walls Up TO 4" DEPEN.......cuiuiiiiiiiiiiiieiieieeeeiieieee ettt 13.10
For Each Additional Pass (Depth To 3"), Add 5.20
For >250, Deduct -1.30
024119 13-0010 LF  Concrete And Asphalt Up To 4" Depth, SAW CUL IN SHEELS........iiuiiiiiiiie ittt ettt en e e neeas 2.63

For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
024119 13-0011 LF Igneous Stone Pavements Up To 4" Depth, Saw Cut
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
02 411913-0012 LF Sedimentary Stone Pavements Up To 4" Depth, Saw Cut
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
024119 13-0013 LF  Metamorphic Stone Pavements Up To 4" Depth, Saw Cut
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
02 41 1913-0014 LF Terrazzo Stone Pavements Up To 4" Depth, Saw Cut
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
02 411913-0015 EA Saw Cut Minimum Charge
Note: For projects where the total saw cutting charge is less than the minimum charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.

02 41 19 13-0016 Torch Cutting (02411913)
Note: Includes grinding edge
02 411913-0017 LF Up To 1/2", Torch Cut Steel Plate
02411913-0018 LF >1/2"To 1" Thick, Torch Cut Steel Plate
02411913-0019 LF >1"To 1-1/2" Thick, Torch Cut Steel Plate
02411913-0020 LF >1-1/2"To 2" Thick, Torch Cut Steel Plate
02411913-0021 LF >2"To 2-1/2" Thick, Torch Cut Steel Plate
02411913-0022 LF >2-1/2"To 3" Thick, Torch Cut Steel Plate
02 411913-0023 EA Torch Cutting Minimum Charge .
Note: For projects where the total torch cutting charge is less than
This task should not be used in conjunction with any other tasks in this section.

02 41 19 13-0024 Drilling In Existing Materials o2 11013

Note: Includes drill bit wear, water, layout, set-up and clean-up.

02 41 19 13-0025 Concrete Core DriIIing(02411913.0024)
02 41 19 13-0026 Up To 4" Thick Concrete Core Drilling ez 41 19 130025

024119 13-0027 EA  Dirill 1" Diameter Core IN UpP T0O 4" CONCIEE. ... ..ccuiiuiiiiiteteete ettt ettt ettt ettt et e e te e s e ettt e ateeseeateaseeeteabeebeeseeneaseebeaieans

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0028 EA  Dirill 1-1/2" Diameter Core IN UP TO 4" CONCTELE .......cviiruirieieiiitee ettt sttt ettt e et ee et ee et et e et et e e eseetenas

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0029 EA  Drill 2" Diameter Core IN UP TO 4" CONCIEI. ......c.uiuiiiiiiteietietet ettt ettt ettt ettt ettt et et et et et et et e et et ese et et eseane e eneenes

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0030 EA  Drill 3" Diameter Core IN UpP T0O 4" CONCIEE. ......cuiiiiiiaiieteete ettt ettt ettt ettt et e e te et e ateasaeabeeseeateasseateaseeseaseeseaseeteaseans

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0031 EA  Drill 4" Diameter Core IN UP TO 4" CONCIEL. ........uiuiiiiiiteietiateteti ettt ettt ettt st es st ete et et e et et et e et et et e et et ese ettt aee e eneenes

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0032 EA  Drill 6" Diameter Core IN UP T0O 4" CONCIELE. ...ttt ettt ettt e ate et e e te et e aee e s e abeeseeabeaseeateaseebeeteebeaseebeaseans

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0033 EA  Drill 8" Diameter Core In Up To 4" Concrete..

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0034 EA  Drill 10" Diameter Core IN UP TO 4" CONCTELO. ... ..cuiuiiiiieuietitetetiete ettt ettt ettt ettt e st et et at et eseete et ete et estateereseeneas

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0035 EA  Drill 12" Diameter Core IN UP TO 4" CONCIELE. ... ..ttt ettt ettt ettt et ste e e et e se et e e seebeabe e s e ate e teeteesbeateannesteanrenteanne

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0036 EA  Dirill 14" Diameter Core IN UP TO 4" CONCIELE. ......uiutitieiiieteettete ettt ettt e s te e e et e se et e e seebeabe e b eate et eeteasbeabeannenseanrenseanee

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0037 EA  Drill 18" Diameter Core IN UP TO 4" CONCTELO........cuiuiiiiieuieiiteitetiet ettt ettt ettt et ettt et e e st et e b st ete et eseete et et ateereeeieas

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0038 >4" To 6" Thick Concrete Core Drilling ez a1 10 130005

02411913-0039 EA  Drill 1" Diameter Core In >4" T0 6" CONCIELE............ccoiiiiiiiiiiiiiiece s aees 53.19
For Horizontal Cores, Add 10.57
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 21.14
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02 41 19 13-0040 EA  Drill 1-1/2" Diameter Core In >4" To 6" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02411913-0041 EA  Drill 2" Diameter Core In >4" T0 6" CONCrete..........cccourueriviiiicciiciiccnne

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 4119 13-0042 EA  Drill 3" Diameter Core In >4" T0o 6" CONCrete..........ccoeiviiiiiiiiiiciiiiiccee

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0043 EA  Drill 4" Diameter Core In >4" T0o 6" CONCrete..........ccoviiiiiiniiiiciiiiicie

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0044 EA  Drill 6" Diameter Core In >4" To 6" Concrete...

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0045 EA  Drill 8" Diameter Core In >4" T0o 6" CONCrete..........cccoeiviiiiiiiiiiciiiiicie

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0046 EA  Drill 10" Diameter Core In >4" To 6" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0047 EA  Drill 12" Diameter Core In >4" To 6" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0048 EA  Drill 14" Diameter Core In >4" To 6" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0049 EA Drill 18" Diameter Core In >4" To 6" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0050 >6" To 8" Thick Concrete Core Drilling 241 1 130005

02 4119 13-0051 EA  Drill 1" Diameter Core In >6" T0o 8" CONCrete..........ccceiiviiiniiniciiiiiciiiee

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0052 EA  Drill 1-1/2" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0053 EA  Drill 2" Diameter Core In >6" T0o 8" CONCrete..........cccevviviiiiiiiciiiiiciee

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0054 EA  Drill 3" Diameter Core In >6" T0 8" CONCrete..........cccceivvviiiniiiiciiiiiciie

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0055 EA  Drill 4" Diameter Core In >6" To 8" Concrete...

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0056 EA  Drill 6" Diameter Core In >6" T0o 8" CONCrete..........cccevvviiiiiiiiciiiiiiciiie

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

0241 1913-0057 EA  Drill 8" Diameter Core In >6" T0 8" CONCrete..........cccvrriviiinciiiciiccnns

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0058 EA  Drill 10" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0059 EA  Drill 12" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0060 EA Drill 14" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0061 EA Drill 18" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0062
0241 1913-0063 EA  Drill 1" Diameter Core In >8" To 10" Concrete

>8" To 10" Thick Concrete Core Drilling ez 41 15 13005

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0064 EA  Drill 1-1/2" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0065 EA  Drill 2" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0066 EA Drill 3" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0067 EA  Drill 4" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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02 41 19 13-0068 EA  Drill 6" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0069 EA Drill 8" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0070 EA  Dirill 10" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0071 EA  Drill 12" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0072 EA  Drill 14" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0073 EA  Drill 18" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 4119 13-0074 >10" To 12" Thick Concrete Core Drilling ez 4 19150025

02411913-0075 EA  Drill 1" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0076 EA  Drill 1-1/2" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0077 EA  Drill 2" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0078 EA  Drill 3" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0079 EA  Drill 4" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0080 EA Drill 6" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0081 EA  Drill 8" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0082 EA  Drill 10" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0083 EA Drill 12" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0084 >12" Thick Concrete Core Drilling oz 41 19130025

02411913-0085 IN  Drill 1" Diameter Core In >12" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0086 IN  Drill 1-1/2" Diameter Core In >12" Concrete...
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0087 IN Drill 2" Diameter Core In >12" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0088 IN  Drill 3" Diameter Core In >12" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0089 IN  Drill 4" Diameter Core In >12" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0090 IN Drill 6" Diameter Core In >12" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0091 IN  Drill 8" Diameter Core In >12" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0092 IN Drill 10" Diameter Core In >12" CONCIELE .........ccceriiiiiiiiiiciieice s
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0093 IN Drill 12" Diameter Core In >12" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 4119 13-0094 Brick/Concrete Block Core Drilling ez 41 19 130024
02 41 19 13-0095 Up To 4" Thick Brick/Concrete Block Core Drilling ez 4119 13.0004)
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02 Existing Conditions

02 40 Demolition and Structure Moving
02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 41 1913-0096 EA  Drill 1" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0097 EA  Drill 1-1/2" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0098 EA  Drill 2" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0099 EA Drill 3" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0100 EA Drill 4" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0101 EA  Drill 6" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0102 EA Drill 8" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0103 EA  Drill 10" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0104 EA  Drill 12" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0105 EA Drill 14" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0106 EA  Drill 18" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0107 >4" To 6" Thick Brick/Concrete Block Core Drilling ez 419 1300

02 41 1913-0108 EA  Drill 1" Diameter Core In >4" To 6" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0109 EA  Drill 1-1/2" Diameter Core In >4" To 6" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0110 EA  Drill 2" Diameter Core In >4" To 6" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0111 EA  Drill 3" Diameter Core In >4" To 6" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0112 EA  Drill 4" Diameter Core In >4" To 6" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0113 EA  Drill 6" Diameter Core In >4" To 6" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0114 EA  Drill 8" Diameter Core In >4" To 6" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0115 EA  Drill 10" Diameter Core In >4" To 6" Brick/Concrete BIOCK ............ccccccoviviiiiiciiiiciiis
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0116 EA Drill 12" Diameter Core In >4" To 6" Brick/Concrete BIOCK ...........cccocvevueriiiieiinicnieene
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0117 EA  Drill 14" Diameter Core In >4" To 6" Brick/Concrete BIOCK ............ccccccoviiiiiiiciiiiciis
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0118 EA  Drill 18" Diameter Core In >4" To 6" Brick/Concrete BIOCK .............ccccooviiiiiiciiiccis
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0119 >6" To 8" Thick Brick/Concrete Block Core Drilling ez 419 1300

02411913-0120 EA  Drill 1" Diameter Core In >6" To 8" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0121 EA  Drill 1-1/2" Diameter Core In >6" To 8" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0122 EA  Drill 2" Diameter Core In >6" To 8" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0123 EA  Drill 3" Diameter Core In >6" To 8" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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MINOR TOTAL DIRECT DEMOLITION
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02 4119 13-0124 EA  Drill 4" Diameter Core In >6" To 8" Brick/Concrete Block.
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0125 EA Drill 6" Diameter Core In >6" To 8" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0126 EA  Drill 8" Diameter Core In >6" To 8" Brick/Concrete Block.
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0127 EA  Drill 10" Diameter Core In >6" To 8" Brick/Concrete BIOCK ..........ccceriieriiieiinieiiiics
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0128 EA  Drill 12" Diameter Core In >6" To 8" Brick/Concrete BIOCK............c.ccveiiiciiiciiciien
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0129 EA Drill 14" Diameter Core In >6" To 8" Brick/Concrete BIOCK ..........c.ccervveriiieniniciicics
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0130 EA  Drill 18" Diameter Core In >6" To 8" Brick/Concrete BIOCK.............cccccoeiiiiiincicciies
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0131 >8" To 10" Thick Brick/Concrete Block Core Drilling w1 1915005

02 411913-0132 EA  Drill 1" Diameter Core In >8" To 10" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0133 EA  Drill 1-1/2" Diameter Core In >8" To 10" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0134 EA  Drill 2" Diameter Core In >8" To 10" Brick/Concrete BIOCK.............ccccoiiiiiciiinicie
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0135 EA Drill 3" Diameter Core In >8" To 10" Brick/Concrete BIOCK ..........cccervieriiiiininieiicicies
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0136 EA  Drill 4" Diameter Core In >8" To 10" Brick/Concrete BIOCK.............cccooriiiviinciiiie,
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0137 EA  Drill 6" Diameter Core In >8" To 10" Brick/Concrete BIOCK ..........c.cceriieniiieniinieiicieiee
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0138 EA  Drill 8" Diameter Core In >8" To 10" Brick/Concrete BIOCK ..........c.coerieriiieninieiiiicies
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0139 EA  Drill 10" Diameter Core In >8" To 10" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0140 EA  Drill 12" Diameter Core In >8" To 10" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0141 EA  Drill 14" Diameter Core In >8" To 10" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0142 EA Drill 18" Diameter Core In >8" To 10" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0143 >10" To 12" Thick Brick/Concrete Block Core Drilling 241 1913.0009

0241 1913-0144 EA Drill 1" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0145 EA  Drill 1-1/2" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0146 EA  Drill 2" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0147 EA  Drill 3" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0148 EA  Drill 4" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0149 EA  Drill 6" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0150 EA  Drill 8" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0151 EA  Dirill 10" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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024119 13-0152 EA  Drill 12" Diameter Core In >10" T0 12" Brick/CONCIete BIOCK .........oiviiuiiiiiiiieeeee ettt 274.84
For Horizontal Cores, Add 54.32
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 108.64

02 4119 13-0153 >12" Thick Brick/Concrete Block Core Drilling oz «: 19130000

02 41 19 13-0154 IN Drill 1" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0155 IN Drill 1-1/2" Diameter Core In >12" Brick/Concrete Block.

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0156 IN  Drill 2" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0157 IN Drill 3" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0158 IN  Drill 4" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0159 IN  Drill 6" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0160 IN Drill 8" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0161 IN  Drill 10" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0162 IN  Drill 12" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0163 Asphalt Core Dri”ing(ozumnooy)
02 41 19 13-0164 Up To 2" Thick Asphalt Core Drilling 241 10 130163

024119 13-0165 EA Drill 1" Diameter Core In Up To 2" Asphalt
02 41 1913-0166 EA  Drill 1-1/2" Diameter Core In Up To 2" Asphalt.
02 4119 13-0167 EA  Dirill 2" Diameter Core In Up To 2" Asphalt
02 411913-0168 EA  Drill 3" Diameter Core In Up To 2" Asphalt
024119 13-0169 EA Drill 4" Diameter Core In Up To 2" Asphalt
024119 13-0170 EA Drill 6" Diameter Core In Up To 2" Asphalt
024119 13-0171 EA Drill 8" Diameter Core In Up To 2" Asphalt
024119 13-0172 EA Drill 10" Diameter Core In Up To 2" Asphalt
02 411913-0173 EA  Drill 12" Diameter Core In Up To 2" Asphalt

02 41 19 13-0174 >2" To 3" Thick Asphalt Core Drllllng (02 4119 13-0163)

0241 1913-0175 EA Drill 1" Diameter Core In >2" T0 3" ASPhalt.........ccoiriiiiiiiiieiieeese e
02 411913-0176 EA  Drill 1-1/2" Diameter Core In >2" To 3" Asphalt ...........
02 411913-0177 EA  Drill 2" Diameter Core In >2" T 3" ASPhalt.........cccciriiiiniiiiieceeeeeceeeeeee
02 411913-0178 EA  Drill 3" Diameter Core In >2" T 3" ASPhalt.........ccccvviriiiiiiiiiiereieececeeeeeee
02 411913-0179 EA  Drill 4" Diameter Core In >2" T 3" ASPhalt.........ccccvriiiiiniiiiiieeiececeeeeeee
0241 1913-0180 EA Drill 6" Diameter Core In >2" To 3" Asphalt. .
02411913-0181 EA Drill 8" Diameter Core In >2" T0 3" ASPhalt........cccouiiiiiiiiiiiiiieeese e
024119 13-0182 EA  Drill 10" Diameter Core In >2" To 3" Asphalt........
02 41 1913-0183 EA  Drill 12" Diameter Core In >2" To 3" Asphalt........

02 41 19 13-0184 >3" To 4" Thick Asphalt Core Drllllng (02 41 19 13-0163)

0241 1913-0185 EA Drill 1" Diameter Core In >3" T0 4" ASPhalt........cccouiiiiiiiiiiiiieeese e
024119 13-0186 EA  Drill 1-1/2" Diameter Core In >3" To 4" Asphalt ...........
02 41 1913-0187 EA  Drill 2" Diameter Core In >3" To 4" Asphalt

02 41 1913-0188 EA  Drill 3" Diameter Core In >3" To 4" Asphalt .
02 411913-0189 EA  Drill 4" Diameter Core In >3" T 4" ASPhalt.........cccovriiiiiniiiiieieieeeceeeeeee
02 411913-0190 EA  Drill 6" Diameter Core In >3" T 4" ASPhalt.........cccovriiiiiniiiiiieceieeeceeeeee
02411913-0191 EA Drill 8" Diameter Core In >3" T0 4" ASPhalt........cccouiiiiiiiiiiiirieeese e
02411913-0192 EA Drill 10" Diameter Core In >3" To 4" Asphalt........
024119 13-0193 EA Drill 12 Diameter Core In >3" To 4" Asphalt

02 4119 13-0194 >4" To 6" Thick Asphalt Core Drilling 24119120165

02411913-0195 EA Drill 1" Diameter Core In >4" T0 6" ASPhalt.........cccciiiiiiiiiiiiiieeese e
024119 13-0196 EA Drill 1-1/2" Diameter Core In >4" To 6" Asphalt ...........
024119 13-0197 EA  Drill 2" Diameter Core In >4" T0 6" ASPhalt.........cccceiiiiiiiiiiiiieeeseeee e
02 411913-0198 EA  Drill 3" Diameter Core In >4" To 6" Asphalt
02 411913-0199 EA  Drill 4" Diameter Core In >4" To 6" Asphalt
02 41 1913-0200 EA  Drill 6" Diameter Core In >4" To 6" Asphalt .
0241 1913-0201 EA  Drill 8" Diameter Core In >4" T0 6" ASPhalt.........cccceriiiiiiiiiiieeeseeee e
024119 13-0202 EA Drill 10" Diameter Core In >4" To 6" Asphalt........

copyright 2021 The Gordian Group, Inc. November 2021
Page 02 - 14 County of San Mateo, Flooring




Existing Conditions 02

Demolition and Structure Moving
Demolition 02 41

MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 41 19 13-0203

02 41 19 13-0204

02 41 19 13-0205
02 41 19 13-0206
02 41 19 13-0207
02 41 19 13-0208
02 41 19 13-0209
02 41 19 13-0210
02 41 19 13-0211
02 41 19 13-0212
02 41 19 13-0213
02 41 19 13-0214
02 41 19 13-0215
02 41 19 13-0216
02 41 19 13-0217
02 41 19 13-0218
02 41 19 13-0219
02 41 19 13-0220

02 4119 13-0221

02 41 19 13-0222
02 41 19 13-0223
02 41 19 13-0224
02 41 19 13-0225
02 41 19 13-0226
02 41 19 13-0227
02 41 19 13-0228
02 41 19 13-0229
02 41 19 13-0230

02 41 19 13-0231

02 41 19 13-0232
02 41 19 13-0233
02 41 19 13-0234
02 41 19 13-0235
02 41 19 13-0236
02 41 19 13-0237
02 41 19 13-0238
02 41 19 13-0239
02 41 19 13-0240

02 41 19 13-0241

02 41 19 13-0242
02 41 19 13-0243
02 41 19 13-0244
02 41 19 13-0245
02 41 19 13-0246
02 41 19 13-0247
02 41 19 13-0248
02 41 19 13-0249
02 41 19 13-0250

02 41 19 13-0251

02 41 19 13-0252

02 41 19 13-0253
02 41 19 13-0254
02 41 19 13-0255
02 41 19 13-0256
02 41 19 13-0257
02 41 19 13-0258
02 41 19 13-0259

02 41 19 13-0260

02 41 19 13-0261
02 41 19 13-0262
02 41 19 13-0263
02 41 19 13-0264
02 41 19 13-0265
02 41 19 13-0266
02 41 19 13-0267

November 2021

EA  Drill 12" Diameter Core IN >4" TO 6" ASPRAIL ........oouiiiiiii ettt ettt e eeeas 224.18

Manhole Core Drilling ez 4119130020

EA  Drill 4" Diameter Core In 6" Brick Manhole
EA  Drill 5" Diameter Core In 6" Brick Manhole
EA  Drill 6" Diameter Core In 6" Brick Manhole
EA  Drill 8" Diameter Core In 6" Brick Manhole
EA  Drill 2" Diameter Core In 8" Concrete Manhole
EA  Drill 3" Diameter Core In 8" Concrete Manhole
EA  Drill 4" Diameter Core In 8" Concrete Manhole
EA  Drill 5" Diameter Core In 8" Concrete Manhole
EA  Drill 6" Diameter Core In 8" Concrete Manhole
EA  Drill 8" Diameter Core In 8" Concrete Manhole
EA  Drill 2" Diameter Core In Fiberglass Manhole
EA  Drill 3" Diameter Core In Fiberglass Manhole
EA  Drill 4" Diameter Core In Fiberglass Manhole
EA  Drill 5" Diameter Core In Fiberglass Manhole
EA  Drill 6" Diameter Core In Fiberglass Manhole
EA  Drill 8" Diameter Core In Fiberglass Manhole

Drilling In Concrete Per Inch Of Depth ez 4119130020

Note: Includes layout.
IN  1/4" Diameter Drilling In Concrete Per Inch Of Depth
IN  3/8" Diameter Drilling In Concrete Per Inch Of Depth
IN 1/2" Diameter Drilling In Concrete Per Inch Of Depth
IN 5/8" Diameter Drilling In Concrete Per Inch Of Depth
IN  3/4" Diameter Drilling In Concrete Per Inch Of Depth
IN 7/8" Diameter Drilling In Concrete Per Inch Of Depth
IN 1" Diameter Drilling In Concrete Per Inch Of Depth
IN  1-1/4" Diameter Drilling In Concrete Per Inch Of Depth
IN  1-1/2" Diameter Drilling In Concrete Per Inch Of Depth

Drilling In Brick/Concrete Block Per Inch Of Depth 241 10 130029

Note: Includes layout.
IN  1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
IN  3/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
IN  1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
IN  5/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
IN  3/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
IN 7/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
IN 1" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
IN  1-1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth 2.80
IN  1-1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth 3.47

Drilling In Wood Or Plastic Per Inch Of Depth 21 19130020

Note: Includes layout.
IN 1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth....
IN  3/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
IN  1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
IN  5/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
IN 3/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
IN 7/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
IN 1" Diameter Drilling In Wood Or Plastic Per Inch Of Depth...
IN 1-1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
IN  1-1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth

Limestone Core Drllllng (02 41 19 13-0024)

10" To 14" Thick Limestone Core Drilling oz s 1913021

EA  Drill 1" Diameter Core In 10" To 14" Limestone
EA  Drill 1-1/2" Diameter Core In 10" To 14" Limestone
EA  Drill 2" Diameter Core In 10" To 14" Limestone
EA  Drill 3" Diameter Core In 10" To 14" Limestone
EA  Drill 4" Diameter Core In 10" To 14" Limestone
EA  Drill 6" Diameter Core In 10" To 14" Limestone
EA  Drill 8" Diameter Core In 10" To 14" Limestone

15" To 18" Thick Limestone Core Drilling oz s 19130251

EA  Drill 1" Diameter Core In 15" To 18" Limestone
EA  Drill 1-1/2" Diameter Core In 15" To 18" Limestone
EA  Drill 2" Diameter Core In 15" To 18" Limestone
EA  Drill 3" Diameter Core In 15" To 18" Limestone
EA  Drill 4" Diameter Core In 15" To 18" Limestone
EA  Drill 6" Diameter Core In 15" To 18" Limestone
EA  Drill 8" Diameter Core In 15" To 18" Limestone
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02 41 19 13-0268 19" To 24" Thick Limestone Core Drilling ez 4 1013.0051)

02411913-0269 EA Drill 1" Diameter Core In 19" To 24" Limestone
02411913-0270 EA  Drill 1-1/2" Diameter Core In 19" TO 24" LIMESIONE ........cccouiuiiiiiiieiciieisisee s
02 411913-0271 EA  Drill 2" Diameter Core In 19" To 24" Limestone
02 411913-0272 EA  Drill 3" Diameter Core In 19" To 24" Limestone
02 41 1913-0273 EA  Drill 4" Diameter Core In 19" To 24" Limestone
02 4119 13-0274 EA  Drill 6" Diameter Core In 19" To 24" Limestone
02411913-0275 EA  Drill 8" Diameter Core In 19" To 24" Limestone

02 4119 13-0276 Minimum Charge For Core Drilling 241 19 13002

024119 13-0277 EA  Core Drill MiNIMUM CRAIGE ... .couiiuteitieii ettt a ettt ettt ae bt e i e e £t e b e e bt e et e e e eb e e s et e et et e ess et e eseenbaaneeneans 754.18
Note: For projects where the total core drilling charge is less than the minimum charge, use task "Minimum
Charge For Core Drilling" exclusively. Task "Minimum Charge For Core Drilling" should not be used in
conjunction with any other tasks in this section. Does not apply to sections "Drilling In Concrete Per Inch Of
Depth" or "Drilling In Brick Or Block Per Inch Of Depth".

02 41 19 13-0278 Cutouts (02411913)

Note: Includes saw cutting and removal of material. Not to be used for openings greater than 24 SF.

02 41 19 13-0279 Reinforced Concrete Slab On Grade Cutouts (a1 19 13027

02411913-0280 SF 4" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0281 SF 6" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0282 SF 8" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02 411913-0283 SF 10" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0284 SF 12" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF

02 41 19 13-0285 Reinforced Concrete Elevated Slab Cutouts 2« 1913007
Note: Includes cutting and removing steel decking.

02411913-0286 SF 4" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02411913-0287 SF 6" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02411913-0288 SF 8" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02411913-0289 SF 10" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02411913-0290 SF 12" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02 41 19 13-0291 Reinforced Concrete Wall Cutouts (a1 10 130278

02411913-0292 SF 4" Thick Reinforced Concrete Wall Cutouts, <24 SF ....
02411913-0293 SF 6" Thick Reinforced Concrete Wall Cutouts, <24 SF .
02411913-0294 SF 8" Thick Reinforced Concrete Wall Cutouts, <24 SF .
02411913-0295 SF 10" Thick Reinforced Concrete Wall Cutouts, <24 SF ..
02411913-0296 SF 12" Thick Reinforced Concrete Wall Cutouts, <24 SF ........

02 41 19 13-0297 Brick Wall Cutouts (0241 19 13-0278)
Note: Excludes toothing.
02 411913-0298 SF 4" Thick Brick Wall Cutouts, <24 SF
02 411913-0299 SF 6" Thick Brick Wall Cutouts, <24 SF
02 411913-0300 SF 8" Thick Brick Wall Cutouts, <24 SF
0241 1913-0301 SF 10" Thick Brick Wall Cutouts, <24 SF
0241 1913-0302 SF 12" Thick Brick Wall Cutouts, <24 SF
024119 13-0303 SF 16" Thick Brick Wall Cutouts, <24 SF

02 41 19 13-0304 Concrete Block Wall Cutouts ez« 19130278
Note: Excludes toothing.
02411913-0305 SF 4" Thick Concrete Block Wall Cutouts, <24 SF....
02411913-0306 SF 6" Thick Concrete Block Wall Cutouts, <24 SF....
02 411913-0307 SF 8" Thick Concrete Block Wall Cutouts, <24 SF....
02411913-0308 SF 10" Thick Concrete Block Wall Cutouts, <24 SF.
02411913-0309 SF 12" Thick Concrete Block Wall Cutouts, <24 SF.
02411913-0310 SF 16" Thick Concrete Block Wall Cutouts, <24 SF....

02 41 19 13-0311 Limestone Cutouts (02 4119 13-0278)

02411913-0312 SF 2" Thick Limestone Cutouts, <24 SF 47.80
02411913-0313 SF 4" Thick Limestone Cutouts, <24 SF 58.04
02411913-0314 SF 6" Thick Limestone Cutouts, <24 SF 61.45
024119 13-0315 SF 8" Thick Limestone Cutouts, <24 SF 64.87
02411913-0316 SF 10" Thick Limestone Cutouts, <24 SF 68.29
024119 13-0317 SF 12" Thick Limestone Cutouts, <24 SF 71.70

02 4119 13-0318 Toothing Masonry Cutouts 2 1s13.027
Note: For use where existing masonry must be removed in a toothing pattern along horizontal and vertical mortar
joints. VLF measurement includes all horizontal cutting.
02 41 1913-0319 VLF Brick, Soft Old Mortar, TOOthing MASONIY CULOULS..........c.eeutiuiieuiiteieit ittt ettt sttt e et ee et e e et et e e eneaneee 17.07
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Demolition and Structure Moving
Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024119 13-0320 VLF Brick, Hard Mortar, Toothing Masonry Cutouts............ ....23.04
024119 13-0321 VLF Concrete Block, Soft Old Mortar, Toothing Masonry Cutouts ...... .10.24
024119 13-0322 VLF Concrete Block, Hard Mortar, Toothing Masonry Cutouts ....13.66
02 4119 13-0323 Minimum Charge For CUutOuts 1 10 130278
Note: For projects where the total cutouts charge is less than the minimum charge, use this task exclusively. This
task should not be used in conjunction with any other tasks in this section.
02411913-0324 EA  CUtoUtS MINIMUM CRAIGE .......oiuiiiiiitiitiieiiet ettt ettt ettt ettt a et et b et et e e et eh et et ettt et eb e et et eb e et e e eb e et et eneanen 341.42
02 41 19 13-0325 Exterior Masonry Removal cza1 115
02 4119 13-0326 Masonry Columns Removal (Interior And EXterior) oz s 130325
02 4119 13-0327 VLF 8" x 8" Masonry Column Removal ..13.29

02 41 1913-0328 VLF 10" x 10" Masonry Column Removal ...20.76
02 411913-0329 VLF 12"x 12" Masonry Column Removal
02 411913-0330 VLF 14" x 14" Masonry Column Removal
02 411913-0331 VLF 16" x 16" Masonry Column Removal

02411913-0332 CF Masonry Column Removal, Per CF Of Masonry Removed; For Other Sizes Over 16" SQUAre..........ccocuerveienenrenieaeeneenns 22.96

02 4119 13-0333 Masonry Chimney Removal ez 4119130325

02411913-0334 CF Up To 3 CF/VLF Chimney Removal, Per CF Of Masonry REMOVED ..........c.ccueiruirieiiiinieieiieieieie ettt eneenes 26.93
02411913-0335 CF >3 To 10 CF/VLF Chimney Removal, Per CF Of Masonry Removed .. ....20.22
02411913-0336 CF >10 To 20 CF/VLF Chimney Removal, Per CF Of Masonry Removed .15.48
024119 13-0337 CF >20 CF/VLF Chimney Removal, Per CF Of Masonry Removed ..10.71

02 41 19 13-0338 Remove And Reset Precast, Stone Or Masonry Coping ez 1s1z0ss)
Note: Includes removing, cleaning, and resetting coping with new ties and mortar. Excludes finished edge saw
cutting at the intersection between demolition and undisturbed areas. See CSI section 02 41 19 13-0001 for saw
cutting.
02411913-0339 LF Up To 8"Wide, Remove And Reset Precast, Stone Or Masonry Coping
02 411913-0340 LF >8"To 12" Wide, Remove And Reset Precast, Stone Or Masonry Coping
02411913-0341 LF >12"To 24" Wide, Remove And Reset Precast, Stone Or Masonry Coping

....18.82
.28.16
...53.86

02 41 19 13-0342 Facade Removal (0241 19 13-0325)
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See
CSl section 02 41 19 13-0001 for saw cutting.
02411913-0343 SF  Stone Or Brick Veneer Facade REMOVAL...............coiiiiiiiiiiiiiicccic s 5.05
For Cleaning and Storage For Reuse, Add 7.58

02 41 19 13-0344 Exterior Masonry Removal (02 41 19 13-0325)
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Salvage modifier includes removing mortar, scraping, cleaning, placement on pallets and storage on
site. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI
section 02 41 19 13-0001 for saw cutting.

02411913-0345 SF Demolish 4" Thick Non Reinforced Concrete Block Exterior Wall
02411913-0346 SF  Demolish 6" Thick Non Reinforced Concrete Block Exterior Wall
02411913-0347 SF  Demolish 8" Thick Non Reinforced Concrete Block Exterior Wall
02 4119 13-0348 SF  Demolish 10" Thick Non Reinforced Concrete Block Exterior Wall
02 411913-0349 SF  Demolish 12" Thick Non Reinforced Concrete Block Exterior Wall
02 411913-0350 SF Demolish 16" Thick Non Reinforced Concrete Block Exterior Wall
02411913-0351 SF Demolish 4" Thick Reinforced Concrete Block Exterior Wall ...
02411913-0352 SF Demolish 6" Thick Reinforced Concrete Block Exterior Wall
02411913-0353 SF Demolish 8" Thick Reinforced Concrete Block Exterior Wall ...
02411913-0354 SF Demolish 10" Thick Reinforced Concrete Block Exterior Wall ..
02 41 1913-0355 SF  Demolish 12" Thick Reinforced Concrete Block Exterior Wall ..
02 411913-0356 SF  Demolish 16" Thick Reinforced Concrete Block Exterior Wall ..
024119 13-0357 SF  Demolish 4" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
024119 13-0358 SF Demolish 6" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
024119 13-0359 SF Demolish 8" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
0241 1913-0360 SF Demolish 10" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
02411913-0361 SF  Demolish 12" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
02411913-0362 SF  Demolish 16" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
02 41 1913-0363 CF  Exterior Brick, Concrete Block Or Composite Removal .
For Cleaning and Storage For Reuse, Add

02 41 19 13-0364 Lintel Removal (02 41 19 13-0325)

Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and

disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See

CSl section 02 41 19 13-0001 for saw cutting.
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02

Existing Conditions

I o .
o 02 40 Demolition and Structure Moving
02 41 Demolition
MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST

02 41 19 13-0365
02 41 19 13-0366
02 41 19 13-0367

02 41 19 13-0368

02 41 19 13-0369
02 41 19 13-0370
02 41 19 13-0371

02 41 19 13-0372
02 41 19 13-0373
02 41 19 13-0374

02 41 19 13-0375

02 41 19 13-0376
02 41 19 13-0377
02 41 19 13-0378
02 41 19 13-0379
02 41 19 13-0380

02 4119 13-0381
02 41 19 13-0382

02411916

02 41 19 16-0001
02 41 19 16-0002

02 41 19 16-0003
02 41 19 16-0004
02 41 19 16-0005

02 41 19 16-0006
02 41 19 16-0007

02 41 19 16-0008

02 41 19 16-0009
02 41 19 16-0010
02 41 19 16-0011

02 41 19 16-0012

02 41 19 16-0013
02 41 19 16-0014

02 41 19 16-0015
02 41 19 16-0016

02 41 19 16-0017

02 41 19 16-0018
02 41 19 16-0019
02 41 19 16-0020
02 41 19 16-0021
02 41 19 16-0022
02 41 19 16-0023
02 41 19 16-0024
02 41 19 16-0025
02 41 19 16-0026
02 41 19 16-0027

02 41 19 16-0028
02 41 19 16-0029
02 41 19 16-0030
02 41 19 16-0031

LF  Demolish Steel Lintel
LF  Demolish Concrete Or Stone Lintel
LF  Demolish Steel Shelf Angle
Reinstall Lintel (02 4119 13-0325)
Note: Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI
section 02 41 19 13-0001 for saw cutting.
LF  Clean, Prime And Paint Steel Shelf Angle Or Lintel
LF  Reinstall Existing Concrete Or Stone Lintel
LF  Reinstall Existing Steel Shelf Angle
Note: Includes fasteners.
LF  Reinstall Existing Steel Lintel
LF  Removal And Replacement Of Steel Shelf Angle Over Window Openings At Cavity Walls
LF  Removal And Replacement Of Steel Lintel Over Window Openings
Exterior Concrete Wall Removal ez 1913
SF  Demolish 4" Thick Reinforced Concrete Exterior Wall ..
SF  Demolish 6" Thick Reinforced Concrete Exterior Wall ..
SF  Demolish 8" Thick Reinforced Concrete Exterior Wall ..
SF  Demolish 10" Thick Reinforced Concrete Exterior Wall ....
SF  Demolish 12" Thick Reinforced Concrete Exterior Wall ....
Elevated Concrete Removal 21013
CF  Elevated Concrete Beam/Slab/Steps Removal, REINFOTCEM ...........c.coiiiiiiiiiiiiiiicieecee e 11.44
Selective Interior Demolition ca1s
Note: Includes break-up of material, loading into truck or dumpster and clean-up.
Floor Removal oz 411916
Scarify Concrete (02 41 19 16-0001)
Note: Up to 1/4" removal per pass.
SF SCAifY CONCIEIE FIOOT ...ttt ettt etttk ekt etk etk et e b et et et et e st et et entete et ereetenne 0.28
SF  Scarify Concrete Tread And Riser
SF  Scarify Concrete Wall ................. .2.16
Fireproofing Removal 1916
SF Removal Of Fireproofing From CONCIEIE OF STEE.........c.iiuiiiiiiiiieiiiteieeit ettt et ee et ete e e ateee 1.12
Demolish Ceiling cza11916)
SF  Demolish Drywall Ceiling 0.86
SF  Demolish Furred Plastered Ceiling .2.02
SF  Demolish Suspended Plastered Ceiling And Suspension System .1.55
Demolish Concrete Stair cza11019
CF  Demolish Interior Reinforced Concrete Stairs .7.28
CF  Demolish Exterior Reinforced Concrete Stairs.... .6.22
Demolish Interior Partition/Wall oz 411916
Note: Price includes knock down, loading, clean-up.
Demolish Masonry And Concrete Interior Partition/Walls ez 411 160015
Note: Includes saw cutting, knock down, loading and clean-up.
Demolish Concrete Block Interior Partition/Walls ez 41 19 160016)
SF  Demolish 4" Thick Non Reinforced Concrete Block Interior Partition/Wall
SF  Demolish 6" Thick Non Reinforced Concrete Block Interior Partition/Wall
SF  Demolish 8" Thick Non Reinforced Concrete Block Interior Partition/Wall
SF  Demolish 12" Thick Non Reinforced Concrete Block Interior Partition/Wall
SF  Demolish 16" Thick Non Reinforced Concrete Block Interior Partition/Wall
SF  Demolish 4" Thick Reinforced Concrete Block Interior Partition/Wall .....
SF  Demolish 6" Thick Reinforced Concrete Block Interior Partition/Wall .....
SF  Demolish 8" Thick Reinforced Concrete Block Interior Partition/Wall ..
SF  Demolish 12" Thick Reinforced Concrete Block Interior Partition/Wall .......
SF  Demolish 16" Thick Reinforced Concrete Block Interior Partition/Wall .......
Demolish Brick Interior Partition/Walls ez 1 16 160016
SF  Demolish 4" Thick Brick Interior Partition/Wall .
SF  Demolish 8" Thick Brick Interior Partition/Wall .......
SF  Demolish 12" Thick Brick Interior Partition/Wall
SF  Demolish 16" Thick Brick Interior Partition/Wall

02 41 19 16-0032
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Demolition and Structure Moving
Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 41 19 16-0033 Demolish Glass Block Interior Partition/\Walls 2 «: 1 150016
02411916-0034 SF  Demolish Glass Block Interior Partition/WallS ... 4.04

02 41 19 16-0035 Demolish Concrete Interior Partition/Walls oz 4 19 1s.c016
See CSl section 02 41 16 13-0021 for concrete foundation demolition.

02411916-0036 SF Demolish 6" Thick Non Reinforced Concrete Interior Partition/Wall
0241 1916-0037 SF  Demolish 8" Thick Non Reinforced Concrete Interior Partition/Wall
0241 1916-0038 SF  Demolish 12" Thick Non Reinforced Concrete Interior Partition/Wall
0241 1916-0039 SF Demolish 6" Thick Reinforced Concrete Interior Partition/Wall
02 41 19 16-0040 SF  Demolish 8" Thick Reinforced Concrete Interior Partition/Wall
02 41 19 16-0041 SF  Demolish 12" Thick Reinforced Concrete Interior Partition/Wall.....

02 41 19 16-0042 Demolish Terra-Cotta Block Interior Partition/Walls (2 41 19 160016)

02 41 19 16-0043 SF Demolish Up To 6" Thick Terra-Cotta Block Interior Partition/Wall Finished With Plaster 1.62

02 41 19 16-0044 Demolish Stud Framed Interior Partition/WallS oz 41 19 160015

Note: Includes knock down, loading and clean-up. Includes demo of insulation if required.

02 41 1916-0045 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 1 Side ....2.86
For Heights >14' To 20', Add 0.43
For Heights >20', Add 0.57
02 41 19 16-0046 SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 2 Sides. ...3.33
For Heights >14' To 20, Add 0.50
For Heights >20', Add 0.67
02 41 19 16-0047 SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 1 Side............cccccoiiiiiiiiiiiiiiiice 3.65
For Heights >14' To 20', Add 0.55
For Heights >20', Add 0.73
0241 1916-0048 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 2 Sides............c.ccccoiviiiiiiiiiiiicces 5.07
For Heights >14' To 20', Add 0.76
For Heights >20', Add 1.01
02 41 1916-0049 SF Demolish Plaster And Lath From 1 Side Of An Interior Partition/Wall...............cocoouiiiiiiiiiiiiiiic 1.51
For Heights >14' To 20, Add 0.23
For Heights >20', Add 0.30
0241 1916-0050 SF Demolish Plaster And Lath From 2 Sides Of An Interior Partition/Wall...............cccccooiiiiiiiiiiiiccceeces 1.79
For Heights >14' To 20', Add 0.27
For Heights >20', Add 0.36

02 42 Removal and Salvage of Construction Materials e

024221 Salvage of Construction Materials 4
Note: Includes placement on pallets and storage on site.

02422135 Roofing Salvage ez
02 42 21 35-0001 Clay Tile Roof Remove And Salvage For Re-Use o223

Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.
0242 2135-0002 SQ Removal Of Clay ROOf Tile, SAIVAGE FOI RE-USE. ..ottt ettt ettt ettt et et e et e enteaseenteaseenneanes 262.78

02 42 21 47 Flooring Salvage o«
02 42 21 47-0001 Remove And Salvage For Re-Use cza22147

Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.
02 4221 47-0002 SF Removal Of Brick Flooring And Salvage
02 42 21 47-0003 SF  Removal Of Ceramic/Quarry Tile Floor And Salvage
02 42 21 47-0004 SF Removal Of Terrazzo Flooring And Salvage
02 42 21 47-0005 SF Removal Of Wood Strip Flooring And Salvage
024221 47-0006 SF Removal Of Wood Parquet Flooring And Salvage
02 42 21 47-0007 SF Removal Of Resilient/Linoleum Flooring And Salvage

02 43 Structure Moving e«
024313 Structure Relocation e

Note: Includes disconnection of utilities, moving of structure, one day move (excludes travel expenses and lodging), up to 24'
wide. Reset on new foundations and hook up to utilities.

02431313 Building Relocation 1
02 43 13 13-0001 Move Relocatable Structures (Trailer, Mobile Facilities, etc.), Complete o241
13)

Note: Includes disconnect portable from foundation, separate relocatable unit and attachments as needed for
transport, secure all relocatable attachments (awnings, steps, ramps, railing, etc.) for transport, transport
relocatable and attachments to new location, including permits and police escort, connect to foundation per
approved specifications/details, including welding and/or hurricane anchoring as needed.

02 431313-0002 SF Up To 800 SF, Move Relocatable Metal Frame Building

...32.50

0243 1313-0003 SF >800 To 920 SF, Move Relocatable Metal Frame Building...
024313 13-0004 SF >920 SF, Move Relocatable Metal Frame Building

.30.72
.28.75

0243 1313-0005 SF Up To 800 SF, Move Relocatable Wood Frame Building
02 431313-0006 SF >800 To 920 SF, Move Relocatable Wood Frame Building

02 431313-0007 SF >920 SF, Move Relocatable Wood Frame Building

....26.08
... 24.37
...21.56
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02 Existing Conditions

02 40 Demolition and Structure Moving
0243 Structure Moving

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0243 1313-0008 SF Up To 800 SF, Move Relocatable Wood/Metal Frame Building ..31.58

28.75
.24.37

0243 1313-0009 SF >800 To 920 SF, Move Relocatable Wood/Metal Frame Building
024313 13-0010 SF >920 SF, Move Relocatable Wood/Metal Frame Building

02 50 Site Remediation

02 58 Snow Control s
0258 13 Snow Fencing sy

02 58 13 00-0001 Snow/Sand Fence On Steel POStS c2ss 13
0258 1300-0002 LF Steel Fence Post, 10" On Center With 4' W00d SNow/Sand FENCE .............cciiiiiiiiiiiiicccessce s 6.65 1.90

02 60 Contaminated Site Material Removal «,

02 61 Removal and Disposal of Contaminated Soils w«
02 61 26 Removal and Disposal of Asbestos Contaminated Soils e

Note: Includes materials, equipment, mobilization, preparation, signage, removal, transportation for up to 25 miles, disposal of
waste at transfer facility or final destination, personnel health monitoring, negative air, documentation and other associated
costs necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and local regulations.
Where types of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to be used in
determining which task applies. For certain types of work, there is a task with a unit of measure of CF for a quantity of less
than 10 CF, followed by a series of tasks for other quantities. For those tasks the contractor will be paid the first task with a
unit of measure of EA, plus an additional task to arrive at the appropriate quantity for the project.

02 61 26 00-0001 Removal and Disposal of Asbestos Contaminated SoilS e 2

Note: Includes materials, equipment, mobilization, preparation, signage, removal, transportation for up to 25
miles, disposal of waste at transfer facility or final destination, personnel health monitoring, negative air,
documentation and other associated costs necessary for the complete abatement and disposal of the ACM in
accordance with EPA, OSHA, and local regulations. Where types of ACM are listed by quantity, the quantity of
the entire project, not a particular work area, is to be used in determining which task applies. For certain types of
work, there is a task with a unit of measure of CF for a quantity of less than 10 CF, followed by a series of tasks
for other quantities. For those tasks the contractor will be paid the first task with a unit of measure of EA, plus an
additional task to arrive at the appropriate quantity for the project.

02 61 26 00-0002 EA Up To 10 CF, Asbestos Contaminated Soil, Asbestos Abatement And DiSPOSAl ..........ccceuerveiriiiiiininiinieieieeereeseeeeeee 887.49
For Work In Restricted Working Space, Add 266.25

02 61 26 00-0003 CF >10 To 100 CF, Asbestos Contaminated Soil, Asbestos Abatement And DISPOSAl............ccceeueiruirieininieireiseeiee e 58.83
For Work In Restricted Working Space, Add 17.65

02 61 26 00-0004 CF >100 To 250 CF, Asbestos Contaminated Soil, Asbestos Abatement And DiSPOSal ...........ccucueiiriiieriiinienieineeieeseeeees 39.22
For Work In Restricted Working Space, Add 11.77

02 61 26 00-0005 CF >250 To 500 CF, Asbestos Contaminated Soil, Asbestos Abatement And DiSPOSal...........ccocueiriiinieinieiieineeieeneeeeees 29.45
For Work In Restricted Working Space, Add 8.84

02 61 26 00-0006 CF >500 To 2,500 CF, Asbestos Contaminated Soil, Asbestos Abatement AnNd DiSPOSal .........ccerverirriiririiisieieseeeesieeeeeas 23.53
For Work In Restricted Working Space, Add 7.06

02 61 26 00-0007 CF >2,500 To 10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And DiSPOSal...........ccceevverieiiiiiiiienieieseeeeas 20.00
For Work In Restricted Working Space, Add 6.00

02 61 26 00-0008 CF >10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And DiSPOSAl .........cc.eriirieriinieiiiieeieese e 18.00
For Work In Restricted Working Space, Add 5.40

02 80 Facility Remediation

02 81 Transportation and Disposal of Hazardous Materials o«
02 81 00 00-0001 Equipment Oil Drain And Disposal ez sy

02 81 00 00-0002  TRIP Drain Oil Filled Equipment, Place In Approved Container And Transport To Disposal Sit€..........ccceouvireiiinciieincnreees 528.64
Note: Excludes Disposal Cost.
02 81 00 00-0003 DRM Disposal Of Non-Polychlorinated Biphenyl (PCB) Oil In Normal Landfill, Per Partial Or Full 55-Gallon Drum............ccc.c.... 83.07

Note: Excludes draining, placing in approved container, and transporting to disposal site.
02 81 00 00-0004 DRM Disposal Of Non-Toxic Polychlorinated Biphenyl (PCB) Oil Into A Lined Landfill, Per Partial Or Full 55-Gallon

[0 1 TSP 377.60
Note: Excludes draining, placing in approved container, and transporting to disposal site.

02 81 00 00-0005 DRM Disposal of Toxic Polychlorinated Biphenyl (PCB) Oil By Incineration, Per Partial Or Full 55-Gallon Drum ............ccccee.. 679.68
Note: Excludes draining, placing in approved container, and transporting to disposal site.

02 81 00 00-0006 CF Hazardous Polychlorinated Biphenyl (PCB) Oil Filled Equipment Disposal At Approved Site ..........cccocvevirieiiereeiiesieieeeas 90.48

Note: Includes handling of equipment and disposal at approved site. Excludes draining of PCB contaminated oil
prior to disposal.

02 82 Asbestos Remediation e
See CSl section 01 56 16 00-0031 for temporary stud walls, 01 74 19 00-0039 for hauling in excess of 25 miles to transfer or disposal
site, 02 89 00 00-0008 for plastic sheeting for containment construction, 02 89 00 00-0015 for decontamination chambers.

028213 Asbestos Abatement s
02 82 13 00-0001 Air Monitoring And Bulk Sampling, Asbestos Testing cs21s

Note: Includes packaging of sample for shipping, shipping to testing lab, chain of custody documentation,
analysis of sample, lab report, and sample disposal. Polarizing Light Microscope (PLM), Phase Contrast
Microscope (PCM), and Transmission Electron Microscope (TEM). Excludes sampling time.
02 821300-0002 HR Certified Asbestos Air Sampling Technician For Bulk Sampling Or Air MONItOIING ........coveiiiriiiiiieieieeeee e 70.80
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Facility Remediation

02
02 80

Asbestos Remediati

on

02 82

MINOR

Csl

TOTAL DIRECT DEMOLITION

UNIT COST

UOM_ DESCRIPTION UNIT COST
02 82 1300-0003 EA 48 Hours Or Longer Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing ..49.08
02 82 1300-0004 EA Next Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing .57.54
02 82 1300-0005 EA Same Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing .91.40
02 821300-0006 EA 48 Hours Or Longer Turnaround, (Bulk) TEM Test, Asbestos Testing ..157.40
02 821300-0007 EA Next Day Turnaround, (Bulk) TEM Test, Asbestos Testing ..191.25
02 8213 00-0008 EA 48 Hours Or Longer Turnaround, (Air) PCM Test, Asbestos Testing .38.93
02 82 1300-0009 EA Next Day Turnaround, (Air) PCM Test, Asbestos Testing ...47.39
02 82 1300-0010 EA Same Day Turnaround, (Air) PCM Test, Asbestos Testing ....64.32
02 82 1300-0011 EA 48 Hours Or Longer Turnaround, (Air Point Counting) PLM Test .49.08
0282 1300-0012 EA Next Day Turnaround, (Air Point Counting) PLM TeSt ........ccceiiiiiiiriiinieiiesieeiese e ....57.54
02 82 1300-0013 EA Same Day Turnaround, (Air Point Counting) PLM Test ....91.40
02 821300-0014 EA 48 Hours Or Longer Turnaround, (Air) TEM Test, Asbestos Testing ..157.40

02 821300-0015 EA Next Day Turnaround, (Air) TEM Test, ASDeStoS TESHNG........ccerevuerririririreieieeeeeeaeens

02 82 1300-0016 EA Same Day Turnaround, (Air) TEM Test, ASDESIOS TESHNG ... ..cuuiiuiiiiriiiiiiieit ettt ettt esee e enneaees 2

02 82 16

Engineering Control of Asbestos Containing Materials s

02 82 16 00-0001 Asbestos Encapsulation (Lock-Down) ez 16

02 82 16 00-0002 SF  Asbestos Encapsulant Spray Adhesive (LOCK-DOWN), PEF COAL.......cccueiuiiiiriiiierieiieeie ettt e enne e

02 82 16 00-0003 SF  Asbestos Binding Compound Encapsulant/Sealant, Per Coat Required (Fiberlock® ABC® Asbestos Binding

02 82 16 00-0004 SF  Asbestos Fiberspray Encapsulation (Fiberlock® ABC Fiberspray®)
02 82 16 00-0005 SF  Asbestos Acrylic Encasement/Encapsulation (Fiberlock® Lag-Kote®)
02 8216 00-0006 SF  Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kwik®)
02 82 16 00-0007 SF  Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kloth®)

02 82 33

Compound)

..1.43

..1.93
2.07

2.27

6.90

7.79

Removal and Disposal of Asbestos Containing Materials czs»

Note: Includes materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.),
signage, removal, lockdown encapsulant applied to surfaces, bagging, clean-up, vacuuming, transportation for up to 25 miles,
disposal of waste at transfer facility or final destination, personnel health monitoring, negative air, documentation and other
associated costs necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and local
regulations. Where types of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to be
used in determining which task applies. For certain types of work, there is a task with a unit of measure of SET for a quantity
of less than 10 LF or SF (10 LF to 20 LF for ACM pipe insulation), followed by a series of tasks for other quantities. For those
tasks the contractor will be paid the first task with a unit of measure of EA, plus an additional task to arrive at the appropriate
quantity for the project. This does not apply to glove bag projects.

02 82 33 00-0001 Pipe And Pipe Fittings Insulation, Asbestos Abatement And Disposal c2s233
02 82 33 00-0002 Pipe Insulation, Asbestos Abatement And Disposal czs2 53 000001

Note: Diameter is outer size of insulation. Treat fittings as additional linear feet of insulation.

02 82 33 00-0003 Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal cze23s

00-0002)
See CSI section 02 82 33 00-0017 for projects with less than 10 LF.

02 82 3300-0004 SET Up To 20 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSAl..........ccccuerieriinienieniiiiisreeseeieeees

For Work In Restricted Working Space, Add

02 823300-0005 LF >20To 250 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal ...........ccoeiviriiiieriniienieieeseesiene

02 82 3300-0006 LF >250To 500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal .

For Work In Restricted Working Space, Add

For Work In Restricted Working Space, Add

02 82 3300-0007 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal ..........cccevrvueniiieniinienieaieneens
For Work In Restricted Working Space, Add 5.11
02 823300-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSposal ............ccceevrereeiiencnecnes
For Work In Restricted Working Space, Add 3.83
02 823300-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal...........ccccuririereiiriinieiseenieieeseeeieees
For Work In Restricted Working Space, Add 3.33
02 82 33 00-0010 >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal czz
33 00-0002)
See CSI section 02 82 33 00-0017 for projects with less than 10 LF.
0282 3300-0011 SET Up To 20 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal ............cccervuirienieriiniiaieeseeens 9
For Work In Restricted Working Space, Add 266.25
02 823300-0012 LF >20To 250 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal.........cccecueririenieniienieareneaeeniees
For Work In Restricted Working Space, Add 10.44
02 82 3300-0013 LF >250 To 500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal...........ccccevrvieiiiieniinieniaieiens
For Work In Restricted Working Space, Add 7.83
02 823300-0014 LF >500 To 2,500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal...........cccoecveririeniinieniinieniens
For Work In Restricted Working Space, Add 5.87
02 823300-0015 LF >2,500 To 10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPosal...........cccccuevverearenennenens
For Work In Restricted Working Space, Add 4.40
02823300-0016 LF >10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal...........ccecuvueriiirieneeinenieieeneeeeees
For Work In Restricted Working Space, Add 3.83
02 82 33 00-0017 Glove Bag Method, Pipe Insulation, Asbestos Abatement And Disposal sz
00-0002)
Note: Solid isolation barriers and plastic sheeting for containment construction (except on floor) are not required
for glove bag projects unless required by local codes.
02 82 3300-0018 SET Glove Bag For First 3 LF Pipe Insulation, Asbestos Abatement ANd DiSPOSAL ..........ccerouiririininienieeiese e 5
For Work In Restricted Working Space, Add 169.91
02 823300-0019 LF >3To 20 LF Additional Glove Bag Work for Pipe INSUIALION ..........coutiiiiiiiieiiieee ettt
For Work In Restricted Working Space, Add 28.32
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02 82 3300-0020 LF >20 To 250 LF Additional Glove Bag Work for Pipe INSUIALION ...........ccuiiiiiiiiiiiieieieee et 40.92
For Work In Restricted Working Space, Add 11.00
02 823300-0021 LF >250 To 500 LF Additional Glove Bag Work for Pipe Insulation BTSSP TP PP TP PPPPPPPPIN 31.74
For Work In Restricted Working Space, Add 8.24
02823300-0022 LF >500 LF Additional Glove Bag Work for Pipe INSUIATION .........c.cuiiiiiiiiiieiiieeeie ettt 24.88
For Work In Restricted Working Space, Add 6.18

02 82 33 00-0023 Thermal Insulation, Asbestos Abatement And Disposal czzs3

02 82 33 00-0024 Calcium Block Insulation, Asbestos Abatement And Disposal ez s» s co003

02 82 3300-0025 SET Up To 10 SF, Calcium Block Insulation, Asbestos Abatement And Disposal
02 823300-0026 SF >10To 500 SF, Calcium Block Insulation, Asbestos Abatement And Disposal .
02 82 3300-0027 SF >500 To 2,500 SF, Calcium Block Insulation, Asbestos Abatement And Disposal
02 823300-0028 SF >2,500 To 10,000 SF, Calcium Block Insulation, Asbestos Abatement And Disposal
02 823300-0029 SF >10,000 SF, Calcium Block Insulation, Ashestos Abatement And Disposal

02 82 33 00-0030 Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal czs2 300

0023)
02 823300-0031 SET Up To 10 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And DiSPOSal ............ccceirieririnienieiiineeieineeeeeen
02823300-0032 SF >10 To 500 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal .
02 82 3300-0033 SF >500 To 2,500 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal
02 823300-0034 SF >2,500 To 10,000 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal. .
02 82 3300-0035 SF >10,000 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And DiSPOSal ..........cc.coirieriiriieieiiineeiese e

02 82 33 00-0036 Fibrous Glass Board Insulation, Asbestos Abatement And Disposal sz

0023)
02 82 3300-0037 SET Up To 10 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal
02 823300-0038 SF >10 To 500 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal
02823300-0039 SF >500 To 2,500 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal
02 823300-0040 SF >2,500 To 10,000 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal
02 823300-0041 SF >10,000 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal

02 82 33 00-0042 Other Thermal Insulation, Up To 3" Thickness, Asbestos Abatement And

Dlsposal (02 82 33 00-0023)

Note: e.g., duct, boiler, tank, etc.
02 82 3300-0043 SET Up To 25 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal ....
02 82 3300-0044 SF >25To 500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal.
02 823300-0045 SF >500 To 2,500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal
02 823300-0046 SF >2,500 To 10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal. .
02 82 3300-0047 SF >10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And DiSPOSal............cceovruirierreinieneiinineieens

02 82 33 00-0048 Surfacing Material, Asbestos Abatement And Disposal czzs3
02 82 33 00-0049 Fireproofing For Small Areas, Asbestos Abatement And Disposal ez 33 .00ss)

Note: For asbestos abatement for up to 1 SF sections to expose area for attachments. See CSI section 02 82 33
00-0051 for areas > 1 SF see CSI section.
02 823300-0050 EA Up To 1 SF, Fireproofing For Small Areas, Asbestos Abatement And DiSPOSal............ccueiriiiiiiirieiiniicieieeeeeseceeee 148.99
Note: For asbestos abatement for up to 1 SF sections to expose steel area for welding attachments.

02 82 33 00-0051 Fireproofing, Asbestos Abatement And Disposal cze2 53 00.00se)
Note: Exposed surface area, includes associated overspray.

02 82 3300-0052 SET Up To 25 SF, Fireproofing, Asbestos Abatement And Disposal

02 82 3300-0053 SF >25To 500 SF, Fireproofing, Asbestos Abatement And Disposal

02 82 3300-0054 SF >500 To 2,500 SF, Fireproofing, Asbestos Abatement And Disposal

02 823300-0055 SF >2,500 To 10,000 SF, Fireproofing, Asbestos Abatement And Disposal ..

02 823300-0056 SF >10,000 SF, Fireproofing, Asbestos Abatement And Disposal

02 82 33 00-0057 Acoustical Plaster, Asbestos Abatement And Disposal czz2ss00.004e)
Note: Remove surface coat from brown coat or remove entire assembly, including lathe and finish materials.
02 82 3300-0058 SET Up To 25 SF, Acoustical Plaster, Asbestos Abatement And Disposal .....
02 823300-0059 SF >25To 500 SF, Acoustical Plaster, Asbestos Abatement And Disposal
02 823300-0060 SF >500 To 2,500 SF, Acoustical Plaster, Asbestos Abatement And Disposal .
02 823300-0061 SF >2,500 To 10,000 SF, Acoustical Plaster, Asbestos Abatement And Disposal .9.22
02 823300-0062 SF >10,000 SF, Acoustical Plaster, Asbestos Abatement And DiSPOSal............cceevevienreiienveniennns .

02 82 33 00-0063 Gypsum Wall Board, Asbestos Abatement And Disposal ez s 33 00.0ss)

02 823300-0064 SET Up To 50 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And DiSPOSal...........ccceeruieieinieneeiiniinieieiseeeeeee
For Additional Layer, Add

02 823300-0065 SF >50To 500 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal
For Additional Layer, Add

02 823300-0066 SF >500 To 2,500 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ....
For Additional Layer, Add .

02 82 3300-0067 SF >2,500 To 10,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And DiSPOSal...........cceeveriinieniinieiienieienens 7.37

For Additional Layer, Add 1.83
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02 82 3300-0068 SF >10,000 To 50,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And DiSPOSal ..........cccueeerirrieneiiieniaeennns 5.89
For Additional Layer, Add 1.42
02 82 3300-0069 SF >50,000 To 100,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And DiSposal ............cceeerveeninienininennnns 4.78
For Additional Layer, Add 112
02 823300-0070 SF >100,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And DiSPOSal ...........cceeverriirieinienieiiisieieeeeeeieee 3.97
For Additional Layer, Add 0.90

02 82 33 00-0071 Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic,

Asbestos Abatement And Disposal cze2 53 00.00se)
02 823300-0072 SET Up To 25 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And

DISPOSAL. ..tttk ek etk £ R £ R e h £ e R £ R £ R b £ R Eeh £ e e Rt ket stk e e h ek ettt e et et 905.28
02 823300-0073 SF >25To 500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And

DI LT- | OSSOSO TS TSROSO U PP PTUPO PP 22.83
02 823300-0074 SF >500 To 2,500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement

And Disposal 16.90
02 823300-0075 SF >2,500 To 10,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos

Abatement And Disposal et 13.36
02 82 3300-0076 SF >10,000 To 50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos

Abatement And Disposal et 10.55
02 82 3300-0077 SF >50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And

DIISPOSAL. ...tttk h e ke e £ h et R e R £ R k£ R £k E e h £ £ e e e h £ R et h ekt et ket et ket et et e et e tenen 7.74

02 82 33 00-0078 Stucco, Asbestos Abatement And Disposal c:s2 00008

02 823300-0079 SET Up To 50 SF, Stucco, Ashestos Abatement And Disposal
02 823300-0080 SF >50To 500 SF, Stucco, Ashbestos Abatement And Disposal
02 823300-0081 SF >500 To 2,500 SF, Stucco, Asbestos Abatement And Disposal
02 823300-0082 SF >2,500 To 10,000 SF, Stucco, Asbestos Abatement And Disposal
02 82 3300-0083 SF >10,000 SF, Stucco, Asbestos Abatement And Disposal

02 82 33 00-0084 Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ez 33 00.00ss)

02 82 3300-0085 SET Up To 50 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ...
02 82 3300-0086 SF >50 To 500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal
02 82 3300-0087 SF >500 To 2,500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal..
02 82 3300-0088 SF >2,500 To 10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal
02 823300-0089 SF >10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal

02 82 33 00-0090 Plywood, Asbestos Abatement And Disposal wzs2 33 o0-00ss)

02 823300-0091 SET Up To 40 SF, Plywood, Asbestos Abatement And Disposal
02823300-0092 SF >50 To 500 SF, Plywood, Asbestos Abatement And Disposal
02823300-0093 SF >500 To 2,500 SF, Plywood, Asbestos Abatement And Disposal . X
02823300-0094 SF >2,500 To 10,000 SF, Plywood, Asbestos Abatement ANd DISPOSAI ...........curuiiiiriiriiiiiricieie ettt 4.80
02 823300-0095 SF >10,000 SF, Plywood, Asbestos Abatement ANd DISPOSAL.........c.cuiiriiiiirieiiiirieteiietee ettt eees 4.19

02 82 33 00-0096 Flooring Material, Asbestos Abatement And Disposal 233
02 82 33 00-0097 Floor Tile, Linoleum, Carpet Or Base, Asbestos Abatement And Disposal .

82 33 00-0096)

02 82 33 00-0098 Floor Tile, Asbestos Abatement And Disposal czz2ss 000009

Note: Single layer or first of multiple layers. Excludes mastic.

02 82 3300-0099 SET Up To 100 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And Disposal...........ccccccoveeuens 894.61
For Each Additional Layer, Add 223.65

02 823300-0100 SF >100 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And Disposal.............cccccveevenenne 6.76
For Each Additional Layer, Add 1.69

02 823300-0101 SF >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And Disposal..............cccce... 5.63
For Each Additional Layer, Add 141

02 823300-0102 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And Disposal. ..4.59
For Each Additional Layer, Add .15

02 823300-0103 SF >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And DiSposal............ccccevevverienennns 3.33
For Each Additional Layer, Add 0.83

02 82 33 00-0104 Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal czz2ss 000009

Note: Single layer or first of multiple layers. Excludes mastic.

02 82 3300-0105 SET Up To 100 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal................ 894.61
For Each Additional Layer, Add 223.65
02 823300-0106 SF >100 To 500 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal................. 6.76
For Each Additional Layer, Add 1.69
02 82 3300-0107 SF >500 To 2,500 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal.............. 5.65
For Each Additional Layer, Add 1.41
02 823300-0108 SF >2,500 To 10,000 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And
[ D71 o Lo LT | TSSOSO PSP U TP PO PR PP UPTPPPOPPION 5.17
For Each Additional Layer, Add 1.29
02823300-0109 SF >10,000 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal...............c........ 4.27
For Each Additional Layer, Add 1.07

02 82 33 00-0110 Carpet, Asbestos Abatement And Disposal czz2 53 000009
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MINOR
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02 823300-0111 SET Up To 100 SF, Non-Friable Carpet, Asbestos Abatement And DiSPOSAl ..........c.ceueiruiriiiiiiiiieieeeeeeieee e 894.61
02823300-0112 SF >100 To 500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal ...5.35
02 823300-0113 SF >500 To 2,500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal.. .4.43
02823300-0114 SF >2,500 To 10,000 SF, Non-Friable Carpet, Asbestos Abatement And Disposal .3.37
02 823300-0115 SF >10,000 SF, Non-Friable Carpet, Asbestos Abatement ANd DiSPOSAL..........ccueriiiiriiiierieieeite et nnes 2.69

02 82 33 00-0116
02 82 33 00-0117
02 82 33 00-0118
02 82 33 00-0119
02 82 33 00-0120
02 82 33 00-0121

02 82 33 00-0122
02 82 33 00-0123
02 82 33 00-0124
02 82 33 00-0125
02 82 33 00-0126

02 82 33 00-0127

02 82 33 00-0128

02 82 33 00-0129
02 82 33 00-0130
02 82 33 00-0131
02 82 33 00-0132

02 82 33 00-0133

02 82 33 00-0134

02 82 33 00-0135
02 82 33 00-0136
02 82 33 00-0137
02 82 33 00-0138
02 82 33 00-0139

02 82 33 00-0140
02 82 33 00-0141

02 82 33 00-0142

02 82 33 00-0143
02 82 33 00-0144

02 82 33 00-0145
02 82 33 00-0146
02 82 33 00-0147

02 82 33 00-0148

02 82 33 00-0149

02 82 33 00-0150
02 82 33 00-0151

02 82 33 00-0152

Wall Or Cove Base, Asbestos Abatement And Disposal ez 33000009
Note: Up to 12".

SET Up To 25 LF, Wall Base And Mastic, Asbestos Abatement And DiSPOSA ..........couciruirieiriirieiiiisiesieieieseeree e 304.72
LF  >25To 100 LF, Wall Base And Mastic, Ashestos Abatement And Disposal.. .4.31
LF  >100 To 500 LF, Wall Base And Mastic, Asbestos Abatement And DiSposal..........ccccevvevienvenennns .2.72
LF  >500 To 2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal 1.84
LF  >2,500 LF, Wall Base And Mastic, Asbestos Abatement ANd DISPOSAL.........c.coirriiiiiiiiriiieriee et 1.40

Mastic, Asbestos Abatement And Disposal ez s2 s 0000
Note: Applies to single layer or bottom layer only of multiple layers. Non hydrocarbon with pine, citrus or no odor.

SET Up To 100 SF, Mastic, Asbestos Abatement ANd DISPOSAI .........ccueuiriiiiiiiiieiiiieee ettt et nee e 905.29
Note: Applies to bottom layer only if multiple layers.

SF  >100 To 500 SF, Mastic, Asbestos Abatement ANd DISPOSAL.........ccuuiruiriiiiiriiiiatiee ettt see e eeeae 2.39
Note: Applies to bottom layer only if multiple layers.

SF  >500 To 2,500 SF, Mastic, Ashestos Abatement AN DiSPOSA........c.ccueuiruiiriiriiriiirieieit ettt se e eneee 1.80
Note: Applies to bottom layer only if multiple layers.

SF  >2,500 To 10,000 SF, Mastic, Asbestos Abatement ANd DiSPOSAL..........ccuicuruiiuiiiuiriiieiiriereie ettt eneee 1.43
Note: Applies to bottom layer only if multiple layers.

SF  >10,000 SF, Mastic, Ashestos Abatement ANd DISPOSAL ............ccueuiruiiiririiieiieiet ettt se e te e eneee 1.18

Note: Applies to bottom layer only if multiple layers.

Hardwood Flooring System With Asbestos Barrier Paper Backing,

Asbestos Abatement And Disposal 2z 33 000006
Note: Includes finish wood, asbestos barrier paper, cleanup of sub-wood floor, fasteners, wood fillers and
protection of clean crawl space from contamination.

SET Up To 100 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And

[T oo LT | OSSO T OO P PSSP PSP PRSP PRIPRTOPRP 958.65
SF  >100 To 500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And

D7 o Lo LT | TP ST U SO U PSP RSO PPSPPPOUPTPPPOPPIPONY 7.70
SF  >500 To 2,500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And

D7 o Lo LT | TP ST U SO U PSP RSO PPSPPPOUPTPPPOPPIPONY 5.82
SF  >2,500 To 10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement

And Disposal 4.70
SF  >10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And

D1 oo LT= | BTSSRSO U PP PP PP UPTOPTPPTPPRPRIOR 3.82

Cementitious Underlayment For Flooring, Asbestos Abatement And

Disposal (0282 33 00-0096)

SET Up To 100 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And DiSPOSal ..........ccceevrienienienenieninns

SF  >100 To 500 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal

SF  >500 To 2,500 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal...
Note: Includes detachment of mounted objects before removal.

SF  >2,500 To 10,000 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal.

SF  >10,000 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal

Roofing, Ashestos Abatement And Disposal czs23

Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal s 33000140
Note: Includes roofing, flashing, sheet metal, insulation, pitch pockets, board etc.

Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos
Abatement And Disposal (02 82 33 00-0141)

SET Up To 125 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal............. 976.44
SF  >125To 1,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

Disposal .
SF  >1,000 To 5,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

D7 oo LT | OO OO T ST TSSO TSSO PSP RSO PPSPPPOUPTPRPOPPIPONY 5.25
SF  >5,000 To 10,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

D7 oo LT | OO OO T ST TSSO TSSO PSP RSO PPSPPPOUPTPRPOPPIPONY 4.34
SF  >10,000 To 20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

D7 o Lo LT | TP ST U SO U PSP RSO PPSPPPOUPTPPPOPPIPONY 3.43
SF  >20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal .................... 2.75

>2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos
Abatement And Disposal (02 82 33 00-0141)

SET Up To 110 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal......... 1,044.02
SF  >110 To 1,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

D7 oo LT | OO OO T ST TSSO TSSO PSP RSO PPSPPPOUPTPRPOPPIPONY 7.88
SF  >1,000 To 5,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

D7 o Lo LT | TP ST U SO U PSP RSO PPSPPPOUPTPPPOPPIPONY 6.57
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 82 3300-0153 SF >5,000 To 10,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
DIISPOSAL. ..ttt ke e £ h e R E £ £ R h e E R ek E e h £ £ e e R R et R £kt h e ket et et et et et et e etenen 5.56
02 823300-0154 SF >10,000 To 20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
DiQpDQRl
02 823300-0155 SF >20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal

02 82 33 00-0156 >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos

Abatement And DiSposal (02 82 33 00-0141)
02 82 3300-0157 SET Up To 110 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal

..1,122.28

02 82 3300-0158 SF >110 To 1,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal 9.30
02 823300-0159 SF >1,000 To 5,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ..7.85
02 823300-0160 SF >5,000 To 10,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal.............. 6.73
02 823300-0161 SF >10,000 To 20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

[ DI oo LT | OSSO ST PP P P PP P PTPRPPRPPPN 5.58
02 823300-0162 SF >20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal...........cc.ccccovevennnne 4.71

02 82 33 00-0163 Shingles And Felt Roofing, Asbestos Abatement And Disposal ez s2 3300140
02 82 33 00-0164 Shingles And Felt Roofing, Asbestos Abatement And Disposal ez sz ssc001s3

02 823300-0165 SET Up To 125 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSAl ...........ccccuiirieirineiiiisieeieeeeee e 909.72
Note: Single or first of multiple layers.
02823300-0166 SF >125To 1,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSal...........c.couiiriiiiniiinineieieeeeeeeieee 5.85
Note: Single or first of multiple layers.
For Each Additional Layer, Add 1.46
02 823300-0167 SF >1,000 To 5,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSaL..........cccevueriieieninieriiieiese e 4.72
Note: Single or first of multiple layers.
For Each Additional Layer, Add 1.18
02 823300-0168 SF >5,000 To 10,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSal..........cccueouirieiiiriiiienieieseeeeeeeea 3.81
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.95
02823300-0169 SF >10,000 To 20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSal...........cceovririiirienieinineieeeeeeeen 2.90
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.73
02 823300-0170 SF >20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal...........ccccocovevvenienenes .2.22
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.56

02 82 33 00-0171 Roof Penetration Mastic, Asbestos Abatement And Disposal czz2 53 000140

02 823300-0172 SET Up To 10 SF, Roof Penetration Mastic, Asbestos Abatement And DiSPOSA ..........c.ccurirueiiiiriiiienieieesieiee e 297.61
02823300-0173 SF >10 To 50 SF, Roof Penetration Mastic, Asbestos Abatement And DiSposal.............ccccevvrerreinenns ..2.40
02823300-0174 SF >50 To 100 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal .2.00
02823300-0175 SF >100 To 250 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal 1.64
02 823300-0176 SF >250 SF, Roof Penetration Mastic, Asbestos Abatement ANd DISPOSAI .........c..eeiuiririiiriiiesieei e 1.24

02 82 33 00-0177 Roof Curb Mastic, Asbestos Abatement And Disposal ez 33000140

02 823300-0178 SET Up To 10 LF, Roof Curb Mastic, Ashestos Abatement And DiSPOSA ...........ccuruiruiiiiriiiiiiiiiriei ettt 297.61
02823300-0179 LF >10To 20 LF, Roof Curb Mastic, Asbestos Abatement And Disposal
02823300-0180 LF >20To 50 LF, Roof Curb Mastic, Asbestos Abatement And Disposal 3
02823300-0181 LF >50To 150 LF, Roof Curb Mastic, Asbestos Abatement ANd DISPOSAL..........ccurruiriiiiiiriiiieiieeieie et 4.62
02823300-0182 LF >150 LF, Roof Curb Mastic, Asbestos Abatement ANd DiSPOSAL.........cuiuiriiuiriirieiiiinieieiesiet ettt eees 3.37

02 82 33 00-0183 Asbestos-Cement Products, Ashestos Abatement And Disposal czs239
02 82 33 00-0184 Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ez 3300

0183)
Note: Includes detachment of mounted objects before removal.
0282 3300-0185 SET Up To 100 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ....
Note: Includes detachment of mounted objects before removal.
02 823300-0186 SF >100 To 500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal
Note: Includes detachment of mounted objects before removal.

02 823300-0187 SF >500 To 2,500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal...........ccevuerveirienieinenieisineieeeees 3.39
Note: Includes detachment of mounted objects before removal.

02823300-0188 SF >2,500 To 10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal...........cceoveirieirenieiineneieienes 2.78
Note: Includes detachment of mounted objects before removal.

02823300-0189 SF >10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSAl ...........ccccevueiririiiriinenieieeseeeeeeeeeees 2.46

Note: Includes detachment of mounted objects before removal.

02 82 33 00-0190 Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal cze2 33 0o

0183)
02823300-0191 SET Up To 100 SF, Exterior Ashestos-Cement Board, Asbestos Abatement And Disposal ...
02823300-0192 SF >100 To 500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal..
02823300-0193 SF >500 To 2,500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal.......
02 823300-0194 SF >2,500 To 10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal..
02 823300-0195 SF >10,000 SF, Exterior Ashbestos-Cement Board, Asbestos Abatement And Disposal..
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02 82 33 00-0196 Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And

D Isposal (02 82 33 00-0183)
02 823300-0197 SET Up To 10 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal....
02823300-0198 LF >10To 100 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal
02823300-0199 LF >100 To 250 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ....
02 823300-0200 LF >250 To 500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .
02823300-0201 LF >500 To 2,500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal..
02823300-0202 LF >2,500 To 10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal
02 823300-0203 LF >10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal

02 82 33 00-0204 Exterior Transite Siding, Asbestos Abatement And Disposal c2e2 s 000183

02 823300-0205 SET Up To 125 SF, Exterior Transite Siding, Asbestos Abatement And Disposal e 947.79
Note: Single or first of multiple layers.

02823300-0206 SF >125 To 1,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ...5.09
Note: Single or first of multiple layers.

02 823300-0207 SF >1,000 To 5,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal .4.14
Note: Single or first of multiple layers.

02 82 3300-0208 SF >5,000 To 10,000 SF, Exterior Transite Siding, Asbestos Abatement ANd DISPOSAL.........cc.ceiriieriiiiirieiieniseeeee e eieees 3.39
Note: Single or first of multiple layers.

02 823300-0209 SF >10,000 To 20,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal e 2.63
Note: Single or first of multiple layers.

02 823300-0210 SF >20,000 SF, Exterior Transite Siding, Asbestos Abatement ANd DISPOSAL ..........ccueiiiriiriiniiiiiieee e nees 2.07

Note: Single or first of multiple layers.

02 82 33 00-0211 Asbestos Contaminated Debris, Asbestos Abatement And Disposal c2e233
02 82 33 00-0212 Asbestos Contaminated Debris, Ashestos Abatement And Disposal czs23s 00
0211)

02 823300-0213 SET Up To 10 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal ...........cccovrueriioiiiniirieieiseieeeceeee
For Work In Restricted Working Space, Add

02823300-0214 CF >10To 100 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add

02823300-0215 CF >100 To 250 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal.........cc.ccuruirieiriirieiininieieeieeeseeeeees 43.49
For Work In Restricted Working Space, Add 11.77
02823300-0216 CF >250 To 500 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal.........cc.ccvruiruiiriinieiieinienieieeeseeeeeees 33.72
For Work In Restricted Working Space, Add 8.84
0282 3300-0217 CF >500 To 2,500 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSaAl.........cc.eeverierienienieiienieeiesieeeeeeas 27.80
For Work In Restricted Working Space, Add 7.06
0282 3300-0218 CF >2,500 To 10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal...........cccceoveviiririieniiiienieennns 24.27

For Work In Restricted Working Space, Add
02 823300-0219 CF >10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add

02 82 33 00-0220 Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal -

82 3300-0211)
02 823300-0221 SET Up To 4 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal..
02 823300-0222 EA >4To 40 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .
0282 3300-0223 EA >40To 60 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal
02 823300-0224 EA >60To 125 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal
02823300-0225 EA >125To 625 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .
02823300-0226 EA >625To 1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .
02 823300-0227 EA >1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal

02 82 33 00-0228 Other Asbestos Containing Materials, Asbestos Abatement And Disposal ¢

8233)

02 82 33 00-0229 30" To 36" Fire Door, Asbestos Abatement And Disposal oz 33000228

02823300-0230 SET UpTo1EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal
02823300-0231 EA >1To 20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal
02 823300-0232 EA >20EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal

02 82 33 00-0233 HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And

D Isposal (02 82 33 00-0228)
02 823300-0234 SET Up To 10 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal....
02823300-0235 LF >10To 50 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ..
02 823300-0236 LF >50To 100 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ...
02 823300-0237 LF >100 To 250 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal .
02823300-0238 LF >250 To 1,000 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal .
02823300-0239 LF >1,000 To 2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal .
02823300-0240 LF >2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal

02 82 33 00-0241 Grout, Asbestos Abatement And Disposal o233 00028
Note: e.g. flue grout.
02 823300-0242 SET Up To 10 LF, Grout, Asbestos Abatement And Disposal
02 823300-0243 LF >10To 50 LF, Grout, Asbestos Abatement And Disposal
02 823300-0244 LF >50To 100 LF, Grout, Asbestos Abatement And Disposal
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02 823300-0245 LF >100 To 250 LF, Grout, Asbestos Abatement And DiSPOSal ..........ccceeuiririieniriiinieienieeieeas
02 823300-0246 LF >250 To 1,000 LF, Grout, Asbestos Abatement And Disposal
02 823300-0247 LF >1,000 To 2,500 LF, Grout, Asbestos Abatement And Disposal
02823300-0248 LF >2,500 LF, Grout, Asbestos Abatement And Disposal

...6.93
5.96

02 82 33 00-0249 Gaskets, Asbestos Abatement And Disposal czz2 35 000229)
Note: e.g. rope, web cloth, flat.
02 823300-0250 SET Up To 10 LF, Gaskets, Asbestos Abatement And Disposal
02823300-0251 LF >10To 50 LF, Gaskets, Asbestos Abatement And Disposal
02823300-0252 LF >50To 250 LF, Gaskets, Asbestos Abatement And Disposal
02 823300-0253 LF >250 To 500 LF, Gaskets, Asbestos Abatement And Disposal
02823300-0254 LF >500 To 1,500 LF, Gaskets, Asbestos Abatement And Disposal
02 823300-0255 LF >1,500 To 2,500 LF, Gaskets, Asbestos Abatement And DiSpOSal ..........cccccvererveniiniiennnieninans
02 823300-0256 LF >2,500 LF, Gaskets, Asbestos Abatement And Disposal

02 82 33 00-0257 Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal c:s
3[\7;?::2?9. grid, spline, or glued on.

02 82 3300-0258 SET Up To 50 SF, Ceiling Tile, Asbestos Abatement ANd DISPOSAL.........cccueruirieriiriieriiiieeieee ettt ettt 609.44
Note: Including Glue Removal

02823300-0259 SF >50To 1,000 SF, Ceiling Tile, Asbestos Abatement And Disposal s 12.93
Note: Including Glue Removal

02823300-0260 SF >1,000 To 2,500 SF, Ceiling Tile, Asbestos Abatement And DISPOSA .........c.cciruiiririiiiiirieieieseee et 6.41
Note: Including Glue Removal

02823300-0261 SF >2,500 To 10,000 SF, Ceiling Tile, Asbestos Abatement ANd DISPOSAI ..........c.ccueiruiriiiriiriiinieee et 4.45
Note: Including Glue Removal

02823300-0262 SF >10,000 SF, Ceiling Tile, Asbestos Abatement And Disposal e 3.84

Note: Including Glue Removal

02 82 33 00-0263 Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing,

Asbestos Abatement And Disposal cze2 s 00.0229)
Note: Includes ceiling tile, asbestos barrier paper, and furring strips.
02 82 3300-0264 SET Up To 50 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And

DTy oo LT | OSSP OSSP TO S PSP PP PTPRPOPPTPPRPOTPRPTNY 601.26
0282 3300-0265 SF >50To 1,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And

DISPOSAL. ...tttk E et etk k£ h £ E e R E e e £ E £ E R e E £t R ek e Rt bttt et b bt en et 12.93
02 823300-0266 SF >1,000 To 2,500 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement

And Disposal 6.41
02 823300-0267 SF >2,500 To 10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement

And Disposal 4.45
02 823300-0268 SF >10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And

[BIES o TeLT= | TSSOSO TP P O PP PPPPTURPPRPPPN 3.84

02 82 33 00-0269 Caulking, Asbestos Abatement And Disposal cze2 53 00.0229)

02 82 33 00-0270 Non Friable Caulking, Asbestos Abatement And Disposal o2 s 33000269

02 823300-0271 SET Up To 10 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulking, Asbestos

ADAEMENT ANT DISPOSAI ...ttt ekttt h bt h bt b e ek et bt et et bkt b et e bt n et 296.42
02823300-0272 LF >10To 50 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulklng Asbestos

Abatement And Disposal
02823300-0273 LF >50To 100 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulklng Asbestos

ADAIEMENT ANG DISPOSAL ...ttt ettt ettt ettt e e e bt e ae et e e e e e e e e st e b2 eb e e s e e bt e ae et e ee e e s e eseeas e bt ens e bt enneabeaneennean 6.22
02823300-0274 LF >100 To 250 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulklng Asbestos

ADAIEMENT AN DISPOSAL ...ttt ettt ettt ettt he e e e bt e s e e bt e ee e e e e st e b2 eb e e s e b e e ae e b e eb e e s e es e et e bt ens et e anneaneaneennean 4.64
02823300-0275 LF >250 To 1,000 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contammated Caulking, Asbestos

ADAIEMENT ANG DISPOSAL ...ttt ettt ettt ettt et e bt e as e £t e e e e e e eh e e b2 eh e e s e bt e ae e bt es e e s e es e eas e bt ens e bt anneaneaneennean 3.50
0282 3300-0276 LF >1,000 To 2,500 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contamlnated Caulking, Asbestos

ADAIEMENT AN DISPOSA ...ttt ettt ettt ettt e e e bt e ae e £t e e e e b e e st e e e eb e e e e beehe e bt ehe e s e ese et e ebeass e b e annenbeaseeneane 2.78

0282 3300-0277 LF >2,500 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulklng Asbestos
Abatement And Disposal

02 82 33 00-0278 Window Putty, Asbestos Abatement And Disposal o2 3300028

02 823300-0279 SET Up To 10 LF, Window Putty, Asbestos Abatement And Disposal
02823300-0280 LF >10To 50 LF, Window Putty, Asbestos Abatement And Disposal
02823300-0281 LF >50To 100 LF, Window Putty, Asbestos Abatement And Disposal

02 823300-0282 LF >100 To 250 LF, Window Putty, Asbestos Abatement ANd DISPOSAL...........couiiiiriiriiiiiaieiiesie ettt neeas 6.93
02 823300-0283 LF >250 To 1,000 LF, Window Putty, Asbestos Abatement And Disposal ....5.96
02823300-0284 LF >1,000 LF, Window Putty, Asbestos Abatement ANd DiSPOSAL...........c.euiuiriiiiirieieiinieieiietee ettt 5.14

02 83 Lead Remediation e

See CSl section 01 56 16 00-0031 for temporary stud walls, 01 74 19 00-0039 for hauling in excess of 25 miles to transfer or disposal
site, 02 89 00 00-0008 for plastic sheeting for containment construction, 02 89 00 00-0015 for decontamination chambers.

028319 Lead-Based Paint Remediation s
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02831913 Lead-Based Paint Abatement czss 19

Note: Includes materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows,
etc.), signage, removal, bagging, clean-up, vacuuming, transportation for up to 25 miles, disposal, personnel health
monitoring, negative air, documentation and other associated costs necessary for the complete removal and disposal of
lead contaminated materials in accordance with EPA and local regulations. Where types of Lead are listed by quantity,
the quantity of the entire project, not a particular work area, is to be used in determining which task applies. See CSI
section 01 74 19 00-0039 for hauling in excess of 25 miles to transfer or disposal site.

02 83 19 13-0001 Lead Sampling And Testing czsss13

02 83 19 13-0002
02 83 19 13-0003

02 83 19 13-0004
02 83 19 13-0005
02 83 19 13-0006
02 83 19 13-0007
02 83 19 13-0008
02 83 19 13-0009
02 83 19 13-0010
02 83 19 13-0011
02 83 19 13-0012
02 83 19 13-0013
02 83 19 13-0014
02 83 19 13-0015
02 83 19 13-0016
02 83 19 13-0017
02 83 19 13-0018
02 83 19 13-0019
02 83 19 13-0020
02 83 19 13-0021
02 83 19 13-0022

Note: Includes packaging of sample for shipping, shipping to testing lab, chain of custody documentation,

analysis of sample, lab report, and sample disposal. Excludes sampling time.
HR Certified Lead Sampling Technician For Bulk Sampling Or Air MONItOTING .....c.ceuiiieiiiiiiieiiiee et 80.68
EA  X-Ray FIUOreSCenCe (XRF) LEAA TESHNG ....ccuteutiteetiatieiieete ettt ettt et et e ase e eeeseeas et e e st et e ese e s e eseeabeebeenseateaneenbeaneensaan 58.34

Note: Including Technician, 3 Readings Per Surface And Lab Fee

EA 5 Day Turnaround Toxicity Characteristic Leaching Procedure (TCLP) Lead Test And Lab Fee ..........cccccovviniivincinnnnns
EA 48 Hour Turnaround Toxicity Characteristic Leaching Procedure (TCLP) Lead Test And Lab Fee... .
EA 24 Hour Turnaround Toxicity Characteristic Leaching Procedure (TCLP) Lead Test And Lab Fee
EA 5 Day Turnaround Total Threshold Leaching Concentration (TTLC) Lead Test And Lab Fee
EA 24 Hour Turnaround Total Threshold Leaching Concentration (TTLC) Lead Test And Lab Fee
EA 8 Hour Turnaround Total Threshold Leaching Concentration (TTLC) Lead Test And Lab Fee ..
EA 5 Day Turnaround Soluble Threshold Limit Concentration (STLC) Lead Test And Lab Fee....
EA 3 Day Turnaround Soluble Threshold Limit Concentration (STLC) Lead Test And Lab Fee
EA 5 Day Turnaround Lead Wipe Samples And Lab Fee
EA 24 Hour Turnaround Lead Wipe Samples And Lab Fee .........ccooiiiiiiiiininieececieseees
EA 8 Hour Turnaround Lead Wipe Samples And Lab Fee
EA 5 Day Turnaround Lead Air Samples And Lab Fee
EA 24 Hour Turnaround Lead Air Samples And Lab Fee
EA 8 Hour Turnaround Lead Air Samples And Lab Fee
EA 5 Day Turnaround Lead Water Test and Lab Fee
EA 24 Hour Turnaround Lead Water Test and Lab Fee
EA 8 Hour Turnaround Lead Water Test and Lab Fee
EA 5 Day Turnaround Lead Paint Chip Test and Lab Fee
EA 5 Day Turnaround Lead Soil Test and Lab FEE .........ccccivuiiiiniiiiiiniecicieeceeeceeceiee

02 83 19 13-0023 Minimum Charge For Lead-Based Paint Remediation czss 113

02 83 19 13-0024

EA Lead-Based Paint Remediation Minimum ShOW UpP CREarge........cc.eiuiiiiiiiiiiriieiiesieeeesie sttt sie e 1,051.97
Note: For projects where the total lead-based paint remediation charge is less than the minimum charge, use
task "Minimum Charge For Lead-Based Paint Remediation" exclusively. Task "Minimum Charge For Lead-Based
Paint Remediation" should not be used in conjunction with any other tasks in this section. Includes air sample
and personal air monitoring.

02 83 19 13-0025 Chemical Stripping Of Lead Contaminated Material c2ss 1013

02 83 19 13-0026

02 83 19 13-0027

02 83 19 13-0028

02 83 19 13-0029

02 83 19 13-0030

02 83 19 13-0031

02 83 19 13-0032

02 83 19 13-0033

02 83 19 13-0034

02 83 19 13-0035

Note: Per 0.02" (20 mils) application. Manufacture recommended operating temperatures not to be below 50
degrees. Includes heat gun (where required) for follow up, waste handling, packing and all personnel blood work,
lab test fees and monitoring. Industrial coatings often contain other hazardous ingredients in addition to or in
place of lead. These might include, but are not be limited to, chromium, cadmium and mercury.
SF  Balustrades, Chemical Stripping Of Lead Contaminated Material
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
SF  Balustrades, Ornate, Chemical Stripping Of Lead Contaminated Material
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
LF  Up To 6" Wide, Wood Trim, Chemical Stripping Of Lead Contaminated Material...............cccerueiieniiinenciieneieeseseeees
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
For 0.125" (125 mil) Application, Add
LF  >6"To 12" Wide, Wood Trim, Chemical Stripping Of Lead Contaminated Material
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
For 0.125" (125 mil) Application, Add
SF  Cornice, Chemical Stripping Of Lead Contaminated Material.............cccooeririeniniienieieens
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
SF  Cornice, Ornate, Chemical Stripping Of Lead Contaminated Material
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
SF  Brick, Concrete Block, Concrete, Chemical Stripping Of Lead Contaminated Material
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
For 0.125" (125 mil) Application, Add
SF  Cabinets, Chemical Stripping Of Lead Contaminated Material..............ccccoevrencinencinenes
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
SF  Cabinets, Ornate, Chemical Stripping Of Lead Contaminated Material
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
SF  Plaster, Stucco and Drywall Surfaces, Chemical Stripping Of Lead Contaminated Material
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
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028319 13-0036 SF Columns, Chemical Stripping Of Lead Contaminated Material..............ccooveririieniciiennnienens
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
For 0.125" (125 mil) Application, Add

02 831913-0037 SF  Flush Doors, One Side, Chemical Stripping Of Lead Contaminated Material
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add

028319 13-0038 SF Raised Panel Doors and Decorative Doors, Chemical Stripping Of Lead Contaminated Material
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add

02 831913-0039 SF Sectional Panel Or Roll-Up Doors, Chemical Stripping Of Lead Contaminated..............cccccoeeviiene
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add

02 8319 13-0040 EA Electrical Devices, Chemical Stripping Of Lead Contaminated Material
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add

028319 13-0041 LF Door Frames, Chemical Stripping Of Lead Contaminated Material
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add

02831913-0042 SF Wood Floors, Chemical Stripping Of Lead Contaminated Material
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add

028319 13-0043 SF HVAC Grilles, Chemical Stripping Of Lead Contaminated Material
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add

02 8319 13-0044 SF HVAC Grilles, Ornate, Chemical Stripping Of Lead Contaminated Material
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add

02 831913-0045 EA Hinges, Chemical Stripping Of Lead Contaminated Material
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add

028319 13-0046 EA Up To 6" Diameter Hangers, Chemical Stripping Of Lead Contaminated Material
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
For 0.125" (125 mil) Application, Add

02 831913-0047 LF Up To 2" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material ..............ccccoureirineiininerinnnes 5.89
For 0.025" (25 mil) Application, Add 0.41
For 0.03" (30 mil) Application, Add 0.68
For 0.125" (125 mil) Application, Add 4.83
028319 13-0048 LF >2"To 4" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material..............ccccevirriiiniiiicnieeens 9.49
For 0.025" (25 mil) Application, Add 0.59
For 0.03" (30 mil) Application, Add 0.95
For 0.125" (125 mil) Application, Add 5.73

028319 13-0049 LF >4"To 8" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material..............ccccerieriinieiininiennns
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
For 0.125" (125 mil) Application, Add
02831913-0050 LF >8"To 12" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material...............cccccovviniriincninine.
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
For 0.125" (125 mil) Application, Add
028319 13-0051 LF >12"To 16" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material...............ccccevueiieirininiennns
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
For 0.125" (125 mil) Application, Add
02 831913-0052 SF >16" Diameter Pipes, Chemical Stripping Of Lead Contaminated Material, SF Of Surface Area.
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
For 0.125" (125 mil) Application, Add
02 831913-0053 EA Up To 12 SF Radiators, Chemical Stripping Of Lead Contaminated Material
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
02 831913-0054 SF Flat And Raised Panel Wood Shutters, Chemical Stripping Of Lead Contaminated Material....
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
028319 13-0055 SF Louvered Wood Shutters, Chemical Stripping Of Lead Contaminated Material
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
02831913-0056 SF  Siding, Chemical Stripping Of Lead Contaminated Material ..............ccooeorrireririneneiiinns
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
For 0.125" (125 mil) Application, Add
02 8319 13-0057 SF  Soffit, Chemical Stripping Of Lead Contaminated Material...............coceeerieiiniiiienieiees
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
For 0.125" (125 mil) Application, Add
02 831913-0058 SF Flat Steel Surfaces, Chemical Stripping Of Lead Contaminated Material..............cccceovveeiinnne
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
For 0.125" (125 mil) Application, Add
028319 13-0059 SF Corrugated Steel, Chemical Stripping Of Lead Contaminated Material
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
For 0.125" (125 mil) Application, Add
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028319 13-0060 SF Steel Beams and Columns, Chemical Stripping Of Lead Contaminated Material s 10.80
For 0.025" (25 mil) Application, Add 0.69
For 0.03" (30 mil) Application, Add 1.13
For 0.125" (125 mil) Application, Add 7.20
02831913-0061 SF Steel Trusses, Chemical Stripping Of Lead Contaminated Material e 15.35
For 0.025" (25 mil) Application, Add 0.92
For 0.03" (30 mil) Application, Add 1.47
For 0.125" (125 mil) Application, Add 8.34
02831913-0062 SF Wood Surfaces, Chemical Stripping Of Lead Contaminated Material e 10.80
For 0.025" (25 mil) Application, Add 0.69
For 0.03" (30 mil) Application, Add 1.13
For 0.125" (125 mil) Application, Add 7.20
028319 13-0063 SF  Windows, One Side, 1/1 Light, Chemical Stripping Of Lead Contaminated Material e 25.01
For 0.025" (25 mil) Application, Add 1.40
For 0.03" (30 mil) Application, Add 2.19
02831913-0064 SF Windows, One Side, 2/2 Light, Chemical Stripping Of Lead Contaminated Material FE TSR PO PRRPRPN 27.38
For 0.025" (25 mil) Application, Add 1.52
For 0.03" (30 mil) Application, Add 2.37
02 831913-0065 SF Windows, One Side, 4/4 Light, Chemical Stripping Of Lead Contaminated Material FE TSR PO PRRPRPN 28.98
For 0.025" (25 mil) Application, Add 1.60
For 0.03" (30 mil) Application, Add 2.49
028319 13-0066 SF Windows, One Side, 6/6 Light, Chemical Stripping Of Lead Contaminated Material e 30.59
For 0.025" (25 mil) Application, Add 1.68
For 0.03" (30 mil) Application, Add 2.61
02 831913-0067 SF Windows, One Side, 8/8 Light Chemical Stripping Of Lead Contaminated Material ...............cccceiiiiiininiineieieeseeens 32.20
For 0.025" (25 mil) Application, Add 1.76
For 0.03" (30 mil) Application, Add 2.73
028319 13-0068 SF Windows, One Side, 10/10 Light, Chemical Stripping Of Lead Contaminated Material ...............cccooiiiiiiniiienieieseeens 33.86

For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add

02 8319 13-0069 SF

For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add

Windows, One Side, 12/12 light Chemical Stripping Of Lead Contaminated Material

02 831913-0070 SF  Windows, One Side, 14/14 Light, Chemical Stripping Of Lead Contaminated Material ..............cccuceriinenreineneineneneees 36.22
For 0.025" (25 mil) Application, Add 1.96
For 0.03" (30 mil) Application, Add 3.04
028319 13-0071 SF Windows, One Side, 16/16 Light Chemical Stripping Of Lead Contaminated Material ..............cccooueririiniirieiieneeieseeeeas 37.05
For 0.025" (25 mil) Application, Add 2.00
For 0.03" (30 mil) Application, Add 3.10
028319 13-0072 SF Windows, One Side, 20/20 Light, Chemical Stripping Of Lead Contaminated Material ..............ccccooiiiiininiinenieeseeeeas 37.82
For 0.025" (25 mil) Application, Add 2.04
For 0.03" (30 mil) Application, Add 3.16
02 831913-0073 SF Metal Stairs, Chemical Stripping Of Lead Contaminated Material e 49.92
For 0.025" (25 mil) Application, Add 2.80
For 0.03" (30 mil) Application, Add 4.38
For 0.125" (125 mil) Application, Add 21.48
02 8319 13-0074 LF  Metal Single Hand Rail, Chemical Stripping Of Lead Contaminated Material ....8.63
For 0.025" (25 mil) Application, Add 0.54
For 0.03" (30 mil) Application, Add 0.89
For 0.125" (125 mil) Application, Add 5.52
028319 13-0075 SF Metal Railing And Posts, Chemical Stripping Of Lead Contaminated Material ..............cccuiriiiiriirieninieeeeee e 25.34

For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
For 0.125" (125 mil) Application, Add

0283 1913-0076 SF

For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
For 0.125" (125 mil) Application, Add

02 83 19 13-0077

0283 1913-0078 SF
0283 1913-0079 SF
0283 1913-0080 SF
02831913-0081 SF
0283 1913-0082 EA
0283 1913-0083 EA
0283 1913-0084 SF
0283 1913-0085 SF
0283 1913-0086 SF
028319 13-0087 SF
0283 1913-0088 SF
0283 1913-0089 SF
0283 1913-0090 IN
02831913-0091 IN
0283 1913-0092 LF
0283 1913-0093 LF
0283 1913-0094 LF
0283 1913-0095 LF
0283 1913-0096 SF
0283 1913-0097 LF

copyright 2021 The Gordian Group, Inc.

Note: The unit of measure "SF" is measured for 'Length x Height'. Work includes both sides of railing.

Metal Picket Fence, Chemical Stripping Of Lead Contaminated Material

Demolish Lead Contaminated Material c2ss1919
Note: Includes waste handling, packing, all personnel blood work, lab test fees and monitoring. Industrial coatings
often contain other hazardous ingredients in addition to or in place of lead. These might include, but are not be
limited to, chromium, cadmium and mercury.
Demolish Ceiling Suspension System, Lead Contaminated Material...............ccoccueviniiienienenins
Demolish Suspended Ceiling System And Tile, Lead Contaminated Material ..............ccccccevienennne
Demolish Acoustical Ceiling Tile, Lead Contaminated Material .............cccoceeviriineiieinenennns
Demolish Metal Pan Grid System, Lead Contaminated Material .............ccccocerieiinienicnecnenens
Demolish Ceiling And Recessed Light Fixtures, Lead Contaminated Material
Demolish >2' x 4' Light Fixtures, Lead Contaminated Material .
Demolish Non Load Bearing Partitions Of Plaster Or Stucco, Lath And Studs, Lead Contaminated Material
Demolish Non Load Bearing Partitions Of Gypsum Board And Studs, Lead Contaminated Material
Demolish Brick, Lead Contaminated Material .................cooiuieeeeeiiiieeeeeiieee e
Demolish Concrete Block, Lead Contaminated Material.............ccccuveeeeeiveeeeeeiiiieeeeeciieennn
Demolish Tile, Lead Contaminated Material
Demolish Up To 6” Concrete, Lead Contaminated Material
Drilling, Up To 1/2" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth
Drilling, >1/2" To 1" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth
Demolish Wood Balustrades And Railings, Lead Contaminated Material
Demolish Up To 6" Wide Baseboard, Lead Contaminated Material
Demolish >6" To 12" Wide Baseboard, Lead Contaminated Material
Demolish Base Shoe Molding, Lead Contaminated Material
Demolish Concrete, Lead Contaminated Material
Demolish Cabinets, Lead Contaminated Material

November 2021

Page 02 - 30

County of San Mateo, Flooring



Existing Conditions 02

Facility Remediation 02 80
Lead Remediation 02 83

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

028319 13-0098 SF Demolish Ceilings, Gypsum Board, Lead Contaminated Material e 1.67
028319 13-0099 SF Demolish Up To 12" Diameter Columns, Lead Contaminated Material . .16.35
02831913-0100 SF Demolish Cornice, Lead Contaminated Material 217
02831913-0101 EA Demolish Doors, Lead Contaminated Material .64.03
02831913-0102 LF Demolish Door And Window Trim Or Frames, Lead Contaminated Material.. 1.95
02831913-0103 EA Demolish Electrical Devices, Lead Contaminated Material . .19.65
028319 13-0104 LF Demolish Up To 1" Diameter Electrical Conduit, Lead Contaminated Material...............ccooviiiriiiinieiieiieiesescee ...2.52
02831913-0105 LF Demolish >1" To 2" Diameter Electrical Conduit, Lead Contaminated Material . ..4.19
02831913-0106 SF Demolish Wood Floors, Lead Contaminated Material..............eeeeiiuiiieeeiiiiie e eciiie e et e e e eaeae e e earaee e e e eaaaaaeeans 3.02
028319 13-0107 SF Demolish Grilles, Lead Contaminated Material ...3.56
02831913-0108 EA Demolish Hinges, Lead Contaminated Material.. ..7.14
02831913-0109 EA Demolish Up To 6" Diameter Hangers, Lead Contaminated Material .15.35
02831913-0110 LF Demolish Up To 2" Diameter Pipes, Lead Contaminated Material
02831913-0111 LF Demolish >2" To 4" Diameter Pipes, Lead Contaminated Material
02831913-0112 LF Demolish >4" To 8" Diameter Pipes, Lead Contaminated Material
028319 13-0113 LF Demolish >8" To 12" Diameter Pipes, Lead Contaminated Material
02831913-0114 EA Demolish Radiators, Lead Contaminated Material
02831913-0115 EA Demolish Shutters, Lead Contaminated Material.....
02831913-0116 SF Demolish Siding, Lead Contaminated Material
02831913-0117 SF Demolish Soffit, Lead Contaminated Material
02831913-0118 SF Demolish Flat Steel Surfaces, Lead Contaminated Material
02831913-0119 SF Demolish Steel Beams, Lead Contaminated Material.
02831913-0120 SF Demolish Trusses, Lead Contaminated Material
02831913-0121 SF Demolish Walls, Wood, Lead Contaminated Material
02831913-0122 SF Demolish Windows, Lead Contaminated Material
02831913-0123 SF Demolish Metal Stair, Lead Contaminated Material
02831913-0124 LF Demolish Single Metal Hand Rail, Lead Contaminated Material
02831913-0125 LF Demolish Metal Railing And Posts, Lead Contaminated Material
02831913-0126 SF Demolish Metal Picket Fence, Lead Contaminated Material

02 8319 13-0127 SF Demolish Plywood, Lead Contaminated Material
028319 13-0128 SF Demolish Planks (Various Sizes), Lead Contaminated Material
02831913-0129 EA Demolish Metal Brackets Or Other Small Metal Shapes, Lead Contaminated Material
02831913-0130 SF Demolish Ceramic Tile Block, Lead Contaminated Material .
02831913-0131 LF Demolish Metal Guard Rails, Lead Contaminated Material
02831913-0132 SF Demolish Up To 100 SF Gypsum Wall Board, Lead Contaminated Material
028319 13-0133 SF Demolish >100 To 500 SF Gypsum Wall Board, Lead Contaminated Material
028319 13-0134 SF Demolish >500 To 2,500 SF Gypsum Wall Board, Lead Contaminated Material
028319 13-0135 SF Demolish >2,500 SF Gypsum Wall Board, Lead Contaminated Material
02831913-0136 SF Demolish Up To 100 SF Plaster/Stucco, Lead Contaminated Material
02831913-0137 SF Demolish >100 To 500 SF Plaster/Stucco, Lead Contaminated Material
02831913-0138 SF Demolish >500 To 2,500 SF Plaster/Stucco, Lead Contaminated Material
02831913-0139 SF Demolish >2,500 To 10,000 SF Plaster/Stucco, Lead Contaminated Material

02 83 19 13-0140 Wet Sanding Of Lead Contaminated Material c2ss 1013
02831913-0141 SF Wet Sand/Scrape Of Lead Contaminated Material For Prep Before New Paint ............cccocuiiiiiiiiiniincceeseeeseeeeee 1.75

02 83 19 13-0142 Lead Abatement Encapsulation czss o1

Note: Can also be used for asbestos contaminated encapsulation. Spray applied application unless task

described otherwise.
02 8319 13-0143 SF  Balustrades, Lead Abatement Encapsulation
0283 1913-0144 LF Up To 6" Wide, Baseboard, Lead Abatement Encapsulation
02831913-0145 LF >6"To 12" Wide, Baseboard, Lead Abatement Encapsulation
02831913-0146 SF  Brick, Concrete Block, Concrete, Lead Abatement Encapsulation
02 831913-0147 SF Ornate Cabinets, Lead Abatement Encapsulation
02 831913-0148 SF  Simple Design Cabinets, Lead Abatement Encapsulation
028319 13-0149 SF Drywall Ceilings, Lead Abatement Encapsulation
028319 13-0150 SF Wood Ceilings, Lead Abatement Encapsulation
028319 13-0151 SF  Acoustical And Popcorn Ceilings, Lead Abatement Encapsulation
02831913-0152 SF  Columns, Lead Abatement Encapsulation
02 831913-0153 SF Doors, Lead Abatement Encapsulation
02831913-0154 LF Up To 2" Electrical Conduit, Lead Abatement Encapsulation
02831913-0155 SF Picket Fence (Brush), Lead Abatement Encapsulation
028319 13-0156 SF Wood Floors (Roller), Lead Abatement Encapsulation
02 8319 13-0157 SF  Girilles, Vents, Lead Abatement Encapsulation
028319 13-0158 LF  Gutters And Downspouts, Lead Abatement Encapsulation
02831913-0159 EA Hangers, Lead Abatement Encapsulation
02831913-0160 LF Up To 4" Diameter Pipe (Brush), Lead Abatement Encapsulation
02831913-0161 LF >4"To 8" Diameter Pipe (Brush), Lead Abatement Encapsulation
02831913-0162 LF >8"To 12" Diameter Pipe (Brush), Lead Abatement Encapsulation
028319 13-0163 LF >12"To 16" Diameter Pipe (Brush), Lead Abatement Encapsulation
028319 13-0164 EA Radiators, Lead Abatement Encapsulation
028319 13-0165 EA Up To 6' Shutters, Lead Abatement Encapsulation
02831913-0166 SF Siding, Lead Abatement Encapsulation
02 831913-0167 SF Up To 12" Soffit, Lead Abatement Encapsulation
02831913-0168 SF  Steel, Flat Surfaces And Tanks Up To 12', Lead Abatement Encapsulation
02831913-0169 SF Steel Beams And Metal Decks, Lead Abatement Encapsulation
028319 13-0170 SF  Trusses, Lead Abatement Encapsulation
0283 1913-0171 SF Drywall Walls, Lead Abatement Encapsulation
02831913-0172 SF Wood Walls, Lead Abatement Encapsulation
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028319 13-0173 EA Window Without Grille, Lead Abatement Encapsulation ..............ccceoeerinenieenienienieeeens
028319 13-0174 EA Window With Grille, Lead Abatement Encapsulation
02831913-0175 LF Frames And Trim, Lead Abatement Encapsulation
02831913-0176 LF Steel Lintels, Lead Abatement Encapsulation

....174.99
205.62
.3.18
.3.64

028333 Removal and Disposal of Material Containing Lead ez
02833313 Lead-Based Paint Removal and Disposal c2ssas

02 83 33 13-0001 Remove Loose Dirt And Debris Containing Lead czss3:13
02 833313-0002 SF High Efficiency Particulate Air (HEPA) Vacuum And Wet Cleaning Of Lead Contaminated Area With Mild

D=1 (=T (o[- o | ST TSSOSO PSSRSO TP PP UPTUPPPPPTPPRPRIOR 0.26
02 833313-0003 SF High Efficiency Particulate Air (HEPA) Vacuum And Wet Cleaning Of Lead Contaminated Area With Tri-Sodium

PROSPRALE ...ttt ettt H e £ R £ £ R £ et £ e et e R R e e £ e e h R e e e R et e Rt e et et e en e et e ne et e eteene et 0.26
02 833313-0004 SF High Efficiency Particulate Air (HEPA) Vacuum And Shampoo Cleaning Of Lead Contaminated Carpeting.............cccccueeee 1.27

02 84 Polychlorinated Biphenyl Remediation s
02 84 16 Handling of Lighting Ballasts and Lamps Containing PBCs and Mercury s

02 84 16 00-0001 Removal Of TSCA-Exempt PCB And Non-PCB Ballasts From Demolished

Fixtures c2s415
Note: Includes removal of TSCA-exempt PCB and Non-PCB ballast from demolished lighting fixture and placing
ballast in an approved container for recycling.
02 84 16 00-0002 EA Removal Of TSCA-Exempt Polychlorinated Biphenyl (PCB) And Non-PCB Ballast From A Demolished Fixture For
RECYCIING -ttt ettt et £ o4t et e e H et £ £ e e Rt £ £ SR e £ £ e R e e £ 4R £ e e R e e e £t e R e e £ e e et et e bt et e bt e e e te e e eneas 10.96

02 84 16 00-0003 Recycle TSCA-Exempt PCB And Non-PCB Ballasts czs 16
Note: Non leaking ballasts. Includes containers, shipping costs and recycling fees. Excludes ballast removal.
02 84 16 00-0004 EA Recycle Non-Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures...
02 84 16 00-0005 EA Recycle Non-Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures...
02 84 16 00-0006 EA Recycle TSCA-Exempt Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures .6.
02 84 16 00-0007 EA Recycle TSCA-Exempt Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures............c.ccceee.. 15.06

02 84 16 00-0008 Disposal Of Leaking PCB And Non-PCB Ballasts s«
Note: Disposal at an EPA approved facility. Includes containers, shipping costs and disposal fees. Excludes
ballast removal.

02 84 16 00-0009 EA Dispose Of Leaking Non-Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures....
02 84 16 00-0010 EA Dispose Of Leaking Non-Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures
02 84 16 00-0011 EA Dispose Of Leaking Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures .
02 84 16 00-0012 EA Dispose Of Leaking Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures .

02 84 33 Removal and Disposal of Polychlorinated Biphenyls czss

02 84 33 00-0001 Removal And Disposal Of Polychlorinated Biphenyls Qil Filled

Transformers czs: sy
Note: Includes disposal in approved container, rigging, manifesting, hauling, etc.

02 84 3300-0002 EA Removal And Disposal Of Transformers 2.5/3.5 KVA, Non Polychlorinated Biphenyl (PCB) ..........cccccceviiniinincnenen. 2,385.10
Note: Includes disposal costs.
02 84 3300-0003 EA Removal And Disposal Of Transformers 20 KVA, Non Polychlorinated Biphenyl (PCB) ...........cccceoiiireninineiiincceeen 3,691.08

Note: Includes disposal costs.
02 84 3300-0004 EA Removal And Disposal Of Switch, Non Polychlorinated Biphenyl (PCB)
02 84 3300-0005 EA Removal And Disposal Of Transformers 2.5/3.5 KVA, Polychlorinated Biphenyl (PCB)
Note: Includes disposal costs.
02 84 3300-0006 EA Removal And Disposal Of Switch, Polychlorinated Biphenyl (PCB)
02 84 3300-0007 EA Removal And Disposal Of Transformers 20 KVA, Polychlorinated Biphenyl (PCB)
Note: Includes disposal costs.

....1,155.86
...4,301.31

....1,950.97
...6,694.44

02 87 Bio-Hazard Material Remediation c:s,
0287 13 Mold Remediation ey

Note: All unit pricing in this section includes: materials, equipment, mobilization, preparation, removal, clean-up, vacuuming,
transportation for up to 25 miles, disposal, monitoring (personnel and air), sampling/testing, fees, documentation and other
associated costs necessary for the complete removal and disposal of mold in accordance with EPA, OSHA, IICRC standards
and local regulations. Where types of Mold are listed by quantity, the quantity of the entire project, not a particular work area
of building, is to be used in determining which tasks apply. For certain types of work, there is a task with a unit of measure of
SET for a quantity of less than 100 LF or SF (Up to 25 LF for Mold Abatement pipe insulation), followed by a series of tasks for
other quantities. For those tasks the contractor will be paid the first task with a unit of measure of EA, plus an additional task to
arrive at the appropriate quantity for the project. See CSI section 01 56 16 00-0031 for temporary stud walls, 01 74 19 00-
0039 for hauling in excess of 25 miles to transfer or disposal site, 02 89 00 00-0008 for plastic sheeting for containment
construction, 02 89 00 00-0015 for decontamination chambers.

0287 1333 Removal and Disposal of Materials with Mold ez
02 87 13 33-0001 Pipe And Pipe Fittings Insulation, Mold Abatement And Disposal s 1333

Note: Treat fittings as additional If of insulation.
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02 87 13 33-0002
02 87 13 33-0003

02 87 13 33-0004
02 87 13 33-0005
02 87 13 33-0006
02 87 13 33-0007
02 87 13 33-0008
02 87 13 33-0009

02 87 13 33-0010

02 87 13 33-0011
02 87 13 33-0012
02 87 13 33-0013
02 87 13 33-0014
02 87 13 33-0015
02 87 13 33-0016

02 87 13 33-0017
02 87 13 33-0018

02 87 13 33-0019
02 87 13 33-0020
02 87 13 33-0021
02 87 13 33-0022
02 87 13 33-0023

02 87 13 33-0024
02 87 13 33-0025

02 87 13 33-0026
02 87 13 33-0027
02 87 13 33-0028
02 87 13 33-0029
02 87 13 33-0030

02 87 13 33-0031

02 87 13 33-0032
02 87 13 33-0033
02 87 13 33-0034
02 87 13 33-0035
02 87 13 33-0036

02 87 13 33-0037
02 87 13 33-0038
02 87 13 33-0039
02 87 13 33-0040
02 87 13 33-0041
02 87 13 33-0042

02 87 13 33-0043

02 87 13 33-0044
02 87 13 33-0045
02 87 13 33-0046
02 87 13 33-0047
02 87 13 33-0048

02 87 13 33-0049

02 87 13 33-0050
02 87 13 33-0051

02 87 13 33-0052
02 87 13 33-0053

November 2021

Pipe Insulation, Mold Abatement And Disposal ez s7 15 330001
Note: Diameter is outer size of insulation.

Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal e s 13330002

Note: Excludes encased fittings.
SET Up To 20 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
LF  >20To 250 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
LF  >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
LF  >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
LF  >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
LF  >10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal

>6" Diameter Pipe Insulation, Mold Abatement And Disposal cz s 1330002

SET Up To 20 LF, >6" Diameter Pipe Insulation, Mold Abatement ANd DISPOSA ..........ccerieriiriiiieniieieeie e 677.04
LF  >20 To 250 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ....30.58
LF  >250 To 500 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal .24.00
LF  >500 To 2,500 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal .19.07
LF  >2,500 To 10,000 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal .15.37
LF  >10,000 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal ...13.92

Thermal Insulation, Mold Abatement And Disposal c:s7 133
Other Thermal Insulation, Up To 3" Thick, Mold Abatement And Disposal ¢

87 13 33-0017)
SET Up To 50 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal
SF  >50 To 500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal
SF  >500 To 2,500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal ..
SF  >2,500 To 10,000 SF, Up To 3" Thick Other Thermal Insulation, Mold Abatement And Disposal
SF  >10,000 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal

Surfacing Material, Mold Abatement And Disposal czs7133
Note: e.qg. fireproofing, acoustical plaster, etc.

Stucco, Mold Abatement And Disposal ez 13330029
Note: Remove surface coat from brown coat or remove entire assembly, including lath.
SET Up To 50 SF, Stucco, Mold Abatement ANd DISPOSAI ..........ccuiiiiriiiiiiieieiietei ettt aneas 627.24

SF  >50 To 500 SF, Stucco, Mold Abatement And Disposal ....13.86
SF  >500 To 2,500 SF, Stucco, Mold Abatement And Disposal .10.57
SF  >2,500 To 10,000 SF, Stucco, Mold Abatement And Disposal . ...8.10
SF  >10,000 SF, Stucco, Mold Abatement AN DISPOSAL ........cc.uiuiiiiiiiii ittt ettt et et se e e e ateenneanen 6.27
Acoustical Plaster, Mold Abatement And Disposal o2 s 1333029
Note: Remove surface coat from brown coat or remove entire assembly, including lath.
SET Up To 50 SF, Acoustical Plaster, Mold Abatement And Disposal ..627.24
SF  >50 To 500 SF, Acoustical Plaster, Mold Abatement And Disposal .13.86
SF  >500 To 2,500 SF, Acoustical Plaster, Mold Abatement And Disposal ....10.57
SF  >2,500 To 10,000 SF, Acoustical Plaster, Mold Abatement ANd DISPOSAL..........c.ccuririiiiiriiiiinieines e 8.10
SF  >10,000 SF, Acoustical Plaster, Mold Abatement ANd DiSPOSAL.........c.cuiuiriiiiiiriiieiireeieiieie ettt eees 6.27
Gypsum Board, Mold Abatement And Disposal czs7 1330024
SET Up To 100 SF, Gypsum Board, Mold Abatement ANd DiSPOSAL.........cc.eeuiruiriiriiiieie ettt 662.82
SF  >100 To 500 SF, Gypsum Board, Mold Abatement And Disposal . X
SF  >500 To 2,500 SF, Gypsum Board, Mold Abatement ANd DiSPOSA ..........cccctruiiiiriiiiiiiieiiee ettt 4.03
SF  >2,500 To 10,000 SF, Gypsum Board, Mold Abatement And DiSposal ............cccccoureneeinenciniennnes ...3.30
SF  >10,000 SF, Gypsum Board, Mold Abatement ANd DiSPOSAI .........cc.eiiiriiiiiiieiieiieie ettt sbeenenees 2.56

Fireproofing, Mold Abatement And Disposal c2s7 1330009
Note: Exposed surface area, includes associated overspray.
SET Up To 50 SF, Fireproofing, Mold Abatement And Disposal
SF  >50 To 500 SF, Fireproofing, Mold Abatement And Disposal
SF  >500 To 2,500 SF, Fireproofing, Mold Abatement And Disposal
SF  >2,500 To 10,000 SF, Fireproofing, Mold Abatement And Disposal e
SF  >10,000 SF, Fireproofing, Mold Abatement And DiSPOSal ............cceeriiriiniriiniiieneeieeas

Flooring, Mold Abatement And Disposal o:s71333
Note: Includes cove base.

Floor Tile Or Linoleum, Mold Abatement And Disposal e:s7 1333000

Floor Tile Or Linoleum, Mold Abatement And Disposal czs7 13330050
Note: Single layer or first of multiple layers.
SET Up To 100 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal
SF  >100 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal ..
For Each Additional Layer, Add
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02 87 1333-0054 SF >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And

D7 oo LT | OSSP T TSSOSO TSSO U PSP TP PO POPPOUPTPRPOPPPONY 2.98
For Each Additional Layer, Add 0.75
02 87 1333-0055 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And
D7 o Lo LT | TS T TSSO TSSO U PSP SO PP PP POUPTPRPOPPRPONY 1.95
For Each Additional Layer, Add 0.49
02 87 1333-0056 SF >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal ..................... 1.62
For Each Additional Layer, Add 0.41

02 87 13 33-0057 Carpet, Mold Abatement And Disposal s 13 s.0e0)
02 87 13 33-0058 Carpet, Glue Down, Mold Abatement And Disposal ez 13330057,

02 87 1333-0059 SET Up To 100 SF, Carpet, Glue Down, Mold Abatement ANd DISPOSAI .........c.ccueuiiriiiiiiiiiieieieeeeieeesee et 662.82
02 87 1333-0060 SF >100 To 500 SF, Carpet, Glue Down, Mold Abatement And DiSPOSal...........ccccourirenirineneiiienns ... 4.19
0287 1333-0061 SF >500 To 2,500 SF, Carpet, Glue Down, Mold Abatement And Disposal ...2.82

0287 1333-0062 SF >2,500 To 10,000 SF, Carpet, Glue Down, Mold Abatement And Disposal ..2.05
02 87 1333-0063 SF >10,000 SF, Carpet, Glue Down, Mold Abatement And DiSPOSal..........cccerverierrinienreniesneienes

02 87 13 33-0064 Carpet, Padded With Tack Strips, Mold Abatement And Dlsposal (0287 13 33.0057)

02 87 1333-0065 SET Up To 100 SF, Carpet And Pad, Mold Abatement ANd DISPOSAI ...........curuiruiiiuiiiiiiiieiieiei ettt 662.82
Note: Includes tack strips.

02 87 1333-0066 SF >100 To 500 SF, Carpet And Pad, Mold Abatement And Disposal
Note: Includes tack strips.

02 87 1333-0067 SF  >500 To 2,500 SF, Carpet And Pad, Mold Abatement And Disposal
Note: Includes tack strips.

02 87 1333-0068 SF >2,500 To 10,000 SF, Carpet And Pad, Mold Abatement ANd DISPOSAL...........c.ccuiiiiiiiiinieieiiseciee e 2.90
Note: Includes tack strips.
02 87 1333-0069 SF >10,000 SF, Carpet And Pad, Mold Abatement ANd DiSPOSAL.........cc.couruiriiiiiiriiiiieieeeeiee ettt eee e eeeee 2.35

Note: Includes tack strips.

02 87 13 33-0070 Subflooring, Mold Abatement And Disposal ez 133s.0049)

0287 1333-0071 SET Up To 75 SF, Subflooring, Mold Abatement And Disposal
0287 1333-0072 SF >75 To 500 SF, Subflooring, Mold Abatement And Disposal
02 87 1333-0073 SF >500 To 2,500 SF, Subflooring, Mold Abatement And Disposal
02 87 1333-0074 SF >2,500 To 10,000 SF, Subflooring, Mold Abatement And Disposal
02 87 1333-0075 SF >10,000 SF, Subflooring, Mold Abatement And Disposal

645.02

177

02 87 13 33-0076 Siding, Mold Abatement And Disposal e 133
02 87 13 33-0077 Interior Paneling, Mold Abatement And Disposal ez s 1333007

Note: Includes detachment of mounted objects before removal.

02 87 1333-0078 SET Up To 100 SF, Interior Paneling, Mold Abatement ANd DISPOSAI ..........ceuiriiiiiriieieie ettt 662.82
Note: Includes detachment of mounted objects before removal.

02 87 1333-0079 SF  >100 To 500 SF, Interior Paneling, Mold Abatement And DISPOSA ..........c.ccueiiuiiiiriiieisieeieiee et 4.92
Note: Includes detachment of mounted objects before removal.

02 87 1333-0080 SF >500 To 2,500 SF, Interior Paneling, Mold Abatement And DiSPOSA ...........ctiuiiiiiiiiiiiiieeeieie et 3.61
Note: Includes detachment of mounted objects before removal.

0287 1333-0081 SF >2,500 To 10,000 SF, Interior Paneling, Mold Abatement AnNd DiSPOSA .........ccueuruiriiiiuiiieiiieieee et 2.32

Note: Includes detachment of mounted objects before removal.
02 87 1333-0082 SF >10,000 SF, Interior Paneling, Mold Abatement And Disposal
Note: Includes detachment of mounted objects before removal.

02 87 13 33-0083 Exterior Siding, Mold Abatement And Disposal o2 s 13330076

02 87 1333-0084 SET Up To 100 SF, Exterior Siding Board, Mold Abatement And Disposal 662.82
02 87 1333-0085 SF >100 To 500 SF, Exterior Siding Board, Mold Abatement And DISPOSAI ..........cc.eiiiiiriiiiiriiaieeie et 5.99
02 87 1333-0086 SF >500 To 2,500 SF, Exterior Siding Board, Mold Abatement And Disposal ...4.32
02 87 1333-0087 SF >2,500 To 10,000 SF, Exterior Siding Board, Mold Abatement And Disposal .3.07
02 87 1333-0088 SF  >10,000 SF, Exterior Siding Board, Mold Abatement ANd DiSPOSAI .........c.ccuruiiuiiiiiiiiiiieiiieieie st 2.82

02 87 13 33-0089 Contaminated Debris, Mold Abatement And Disposal czs71s33
02 87 13 33-0090 Contaminated Debris, Mold Abatement And Disposal 2713330080

0287 1333-0091 SET Up To 20 CF, Contaminated Debris, Mold Abatement And Disposal
0287 1333-0092 CF >20 To 100 CF, Contaminated Debris, Mold Abatement And Disposal ........
0287 1333-0093 CF >100 To 250 CF, Contaminated Debris, Mold Abatement And Disposal
0287 1333-0094 CF >250 To 500 CF, Contaminated Debris, Mold Abatement And Disposal
0287 1333-0095 CF >500 To 2,500 CF, Contaminated Debris, Mold Abatement And Disposal
0287 1333-0096 CF >2,500 To 10,000 CF, Contaminated Debris, Mold Abatement And Disposal .............cccceevrenieineenne
02 87 1333-0097 CF >10,000 CF, Contaminated Debris, Mold Abatement And DiSPoSal ............ccccevrenieinineneinens

02 87 13 33-0098 Other Mold Containing Materials, Mold Abatement And Disposal czs7133s
02 87 13 33-0099 Wood Studs, Mold Abatement And Disposal ez s7 1300

Note: 2" x 4" or 2" x 6" exposed studs in walls. Excludes surfacing material.
0287 1333-0100 SET Up To 100 LF, Wood Studs, Mold Abatement And DiSPOSAI ..........ccuiruiiiiriiiiiieeie ettt an 331.39
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0287 1333-0101 LF >100 To 500 LF, Wood Studs, Mold Abatement And DiSPOSal.........c.ccccuerierieneeiienieiieneeeenees e 2.74

0287 1333-0102 LF >500 To 2,500 LF, Wood Studs, Mold Abatement And Disposal 211
02 87 1333-0103 LF >2,500 To 10,000 LF, Wood Studs, Mold Abatement And DiSposal............cccueruerrenienienienneniens 1.69
0287 1333-0104 LF >10,000 LF, Wood Studs, Mold Abatement ANd DISPOSAL ..........c.curuiriiiriiriiieiirieieiestee ettt ese e 1.35

02 87 13 33-0105 Ceiling Tile, Mold Abatement And Disposal c2s7 13 530005
Note: e.g. grid, spline, or glued on; 12" x 12" to 2' x 4'.

02 87 1333-0106 SET Up To 100 SF, Ceiling Tile, Mold Abatement And Disposal

02 87 1333-0107 SF >100 To 1,000 SF, Ceiling Tile, Mold Abatement And Disposal

0287 1333-0108 SF >1,000 To 2,500 SF, Ceiling Tile, Mold Abatement And Disposal

0287 1333-0109 SF >2,500 To 10,000 SF, Ceiling Tile, Mold Abatement And Disposal

02 87 1333-0110 SF  >10,000 SF, Ceiling Tile, Mold Abatement And Disposal

02 87 13 33-0111 Caulking, Mold Abatement And Disposal czs7 13330058

02 87 1333-0112 SET Up To 20 LF, Caulking, Mold Abatement And Disposal
0287 1333-0113 LF >20To 50 LF, Caulking, Mold Abatement And Disposal
0287 1333-0114 LF >50To 100 LF, Caulking, Mold Abatement And Disposal
0287 1333-0115 LF >100 To 250 LF, Caulking, Mold Abatement And Disposal
0287 1333-0116 LF >250 To 1,000 LF, Caulking, Mold Abatement And Disposal
0287 1333-0117 LF >1,000 To 2,500 LF, Caulking, Mold Abatement And Disposal
0287 1333-0118 LF >2,500 LF, Caulking, Mold Abatement ANd DiSPOSAl ..........ccueeuirierienienieeieniesreeseeiees

02 87 13 33-0119 Wipe Down Walls, Ceilings And FlOOrS w257 15530008

02 87 1333-0120 CSF Wipe Down Floors With Mild Bleach SOIUtION............coeouiriiiirieieieeeeeeeeeeeeees
For >25 To 50, Deduct
For >50 To 200, Deduct
For >200, Deduct

0287 1333-0121 CSF Wipe Down Walls With Mild Bleach Solution
For >25 To 50, Deduct
For >50 To 200, Deduct
For >200, Deduct

02 87 1333-0122 CSF Wipe Down Ceilings With Mild Bleach Solution
For >25 To 50, Deduct
For >50 To 200, Deduct
For >200, Deduct

02 87 1333-0123 CSF Wipe Down Countertops With Mild Bleach Solution
For >25 To 50, Deduct

02 87 1333-0124 CSF Wipe Down Other Surfaces With Mild Bleach Solution
For >25 To 50, Deduct
For >50 To 200, Deduct
For >200, Deduct

02 87 13 33-0125 Cabinets (0287 13 33-0098)

0287 1333-0126 SET Up To 10 LF, Base Cabinet, Mold Abatement And Disposal
0287 1333-0127 LF >10 To 20 LF, Base Cabinet, Mold Abatement And Disposal
0287 1333-0128 LF >20 LF, Base Cabinet, Mold Abatement And Disposal
02 87 1333-0129 SET Up To 10 LF, Wall Cabinet, Mold Abatement And Disposal
0287 1333-0130 LF >10 To 20 LF, Wall Cabinet, Mold Abatement And Disposal.........
0287 1333-0131 LF >20 LF, Wall Cabinet, Mold Abatement And Disposal

02 87 16 Excrement Removal s

Note: Includes materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.),
signage, removal, clean-up, vacuuming, disposal, personnel health monitoring, documentation and other associated costs
necessary for the complete removal and disposal of the contaminated material in accordance with EPA and local regulations.
The quantity of the entire project, not a particular work area, is to be used in determining which tasks apply. There is a task
with a unit of measure of EA for a quantity of less than 10 SF, followed by a series of tasks for additional quantities. For those
tasks the contractor will be paid the first task with a unit of measure of EA, plus each additional task in sequence to arrive at
the total quantity for the entire project, not a particular work area.

028716 13 Bird Excrement Removal czs71
02 87 16 13-0001 Bird Waste Removal (0287 16 13)

Note: In addition to items listed the Bio-Hazard Material Remediation note above, includes wetting agents and
disinfection of contaminated surfaces.
02 87 16 13-0002 EA Up To 10 SF Bird Waste Removal, Up To 3" Thickness..................
For Work In Restricted Working Space, Add
02 87 16 13-0003 SF  >10 To 500 SF Bird Waste Removal, Up To 3" ThiCKN€SS ..........cccvirviniiniieiiniieieens
For Work In Restricted Working Space, Add
02 87 16 13-0004 SF  >500 To 2,500 SF Bird Waste Removal, Up To 3" Thickness
For Work In Restricted Working Space, Add

02 87 16 13-0005 SF  >2,500 To 10,000 SF Bird Waste Removal, Up TO 3" THICKNESS .......c.cuiiriiiiiiiiiiicieee et 8.15
For Work In Restricted Working Space, Add 2.45
02 87 16 13-0006 SF  >10,000 SF Bird Waste Removal, Up To 3" Thickness 7.41
For Work In Restricted Working Space, Add 2.22
0287 19 Bio-Hazard and Infectious Disease Control Remediation e
November 2021 copyright 2021 The Gordian Group, Inc.
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02 87 19 00-0001 Temporary Barriers czs 19

02 87 19 00-0002 Adjustable Barrier Panel System For Bio-Hazard And Infectious Disease

Control (02 87 19 00-0001)
Note: Panels are opal or transparent. Includes self leveling floor channel, 1/4" foam gasket to conform to ceiling,
edge gaskets, grid clips, and cam locks.
02 87 19 00-0003 EA 4'Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4000)..
02 87 19 00-0004 EA 3'Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4001)..
02 87 19 00-0005 EA 2'Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4002)
02 87 19 00-0006 EA 2'Wide x 7'-8" To 10' High With High Efficiency Particulate Air (HEPA) Filtered Air D|scharge Port, Fire Rated
Containment Panel Assembly (Edge Guard 4002.1) .
02 87 19 00-0007 EA 6" Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4005)
02 87 19 00-0008 EA 12" Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4006) ..
02 87 19 00-0009 EA 3'Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly With 32" Door (Edge Guard 4010)..
Note: Includes a hydraulic closer and a lever style lockset standard.
02 87 19 00-0010 EA 4'Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly With 44" Door (Edge Guard 4003)
Note: Includes a hydraulic closer and a lever style lockset standard.
02 87 19 00-0011 EA 4'-4"Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly With 48" Door (Edge Guard 4008)...
Note: Includes a hydraulic closer and a lever style lockset standard.
02 8719 00-0012 EA 7'-8"To 10' High, Hinged Corner Assembly (Edge Guard 4004) ..........ccoerverrineirnenenneennnes
02 87 19 00-0013 EA 7'-8"To 10' High, Outside Corner Post (Edge Guard 4007)...........cceeruermernenreinineeeeeneens
02 87 19 00-0014 EA 7'-8"To 10' High, "T" Post Corner Assembly (Edge Guard 4009)
02 87 19 00-0015 EA Closure Strips (Edge Guard 3003).........cccueruiriiiieniiiienieeieseeeeeseeeeesseeeesseseeneeaes
Note: To seal panels to existing walls
02 87 1900-0016 EA Digital Differential Pressure Gauge Kit (Edge GUArd 3005) .........c.ccuruiriirinienieiieienieieieseeeeieseeesee e esesse et sseeese e sneseeees 392.98

02 87 19 00-0017 Temporary Sheeting For Bio-Hazard And Infectious Disease Control ezs71s 0
0001)
Note: Includes removal and disposal in approved landfill after use.

02 87 19 00-0018 SF 6 Mil Plastic Sheeting, Applied To Floors, For Bio-Hazard And Infectious Di CONLrOl ..o 0.55
02 87 19 00-0019 SF 6 Mil Plastic Sheeting, Applied To Walls, For Bio-Hazard And Infectious Di: Control
02 87 19 00-0020 SF 6 Mil Plastic Sheeting, Applied To Ceilings, For Bio-Hazard And Infectious Di Control
02 87 19 00-0021 SF 6 Mil Plastic Fire Retardant, Anti Static Sheeting, Applied To Floors, For Bio-Hazard And Infectious Disease

Control 0.64
02 87 19 00-0022 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Walls, For Bio-Hazard And Infectious

Di Control 0.82
02 87 19 00-0023 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Ceilings, For Bio-Hazard And Infectious

Di Control 1.08

02 87 19 00-0024 Temporary Floor Protection For Bio-Hazard And Infectious Disease Control
(lglzost:eﬁ;o(-:(l)ﬂoé)es removal after use.

02 87 19 00-0025 SF Masonite Temporary Floor Protection For Bio-Hazard And Infectious Di Control.......ceeeeeveiiens .2.08
02 8719 00-0026 SF  1/2" Plywood Temporary Floor Protection For Bio-Hazard And Infectious Di Control
02 87 19 00-0027 SF  3/4" Plywood Temporary Floor Protection For Bio-Hazard And Infectious Di Control

02 87 19 00-0028 Temporary Stud Wall For Bio-Hazard And Infectious Disease Control o:sr oo
0001)
Note: Includes removal after use.
02 87 1900-0029 SF 1/2" Gypsum Board On One Side, Temporary Wood Stud Wall For Bio-Hazard And Infectious Disease Control....
02 87 19 00-0030 SF  1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall For Bio-Hazard And Infectious Disease Control..
02 87 19 00-0031 SF  5/8" Type Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall For Bio-Hazard And Infectious

.6.11
.8.39

Di Control 6.23
02 87 19 00-0032 SF 5/8" Type Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall For Bio-Hazard And Infectious
Di Control 8.62
02 87 1900-0033 SF 6 MI| Fire Retardant, Plastic Sheeting On One Side, Temporary Wood Stud Wall For Bio-Hazard And Infectious
Control 3.61
02 87 19 00-0034 Isolation Barriers For Bio-Hazard And Infectious Disease Control czs71s 0o
02 87 19 00-0035 GSF Tent Construction Utilizing Two Layers Of 6 Mil Fire Rated Plastic Sheeting For Bio-Hazard And Infectious
Di Control 23.73

Note: Includes support frame of 2x4s or PVC piping (ground SF) up to 6' to construct stand-alone tents (floor,
walls and ceiling) with airlock.
02 87 19 00-0036 GSF Relocate Tent Construction TO DIfferent AF@a ............cciiiiiiiiiiiiccc s 2.85

02 87 19 00-0037 Plexiglass Barriers For Bio-Hazard And Infectious Disease Control s 1 o001

02 87 19 00-0038 SF  3/8" Thick, Clear Acrylic Glazing (Plexiglas) For Bio-Hazard And Infectious Disease Control.

02 87 1900-0039 SF  1/2" Thick, Clear Acrylic Glazing (Plexiglas) For Bio-Hazard And Infectious Disease Control.

02 87 19 00-0040 SF  3/4" Thick, Clear Acrylic Glazing (Plexiglas) For Bio-Hazard And Infectious Disease Control.... .

02 87 19 00-0041 PR Install Pair Of 8" Diameter Glove Iris Port In Barrier For Bio-Hazard And Infectious Disease Control .. ....1,214.80
Note: Excludes gloves.

02 87 19 00-0042 PR  Pair Of 8" Diameter Economy Sleeved Gloves With Clamping Ring For Bio-Hazard And Infectious Disease

CONMTON ..ttt 434.92
Note: For installation in glove iris port.
02 87 19 00-0043 PR  Pair Of 8" Diameter Bellows Type Gloves With Clamping Ring For Bio-Hazard And Infectious Disease Control............... 689.51

Note: For installation in glove iris port.
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02 87 19 00-0044 EA 5-5/16" Diameter, Satin Anodized Aluminum, No-Draft Speak-Thru In Barrier For Bio-Hazard And Infectious
DUSEASE ...t E R R Rt R ettt 132.81
Note: Includes gaskets and mounting screws for installation on glass from 1/4" (6 mm) to 1/2" (12 mm) thick.
Require a minimum hole diameter of 2-1/4" (57 mm), and will cover holes up to 4-1/4" (108 mm). Recommended
hole diameter is 3-1/2" (89 mm).
02 87 19 00-0045 Temporary Portable And Mobile Trailers 19
02 87 19 00-0046 Trailer De“Very(oz 87 19 00-0045)
0287 19 00-0047 EA  Deliver Trailer Within 25 MIIES .........c.oiiiiiiiiiiiiicc s 1,062.22
02 87 19 00-0048 Portable And Mobile Trailers, Purchase czs71s 00015
Note: Includes cost to set-up, underpin, tie-downs, HVAC unit, lights, outlets, & phone jacks. Trailers shall have a
12' x 12' office area and 6' x 8' bathroom with sink, mirror, and water closet. Minimum of two pedestrian doors
and a tinted/insulated 3' x 4' single hung window per 20 SF of wall area. Excludes connection of utilities.
0287 19 00-0049 EA  8'x 24' Mobile Trailer With Toilet, PUIChASE...............ccoiiiiiiiiicccc e 10,514.95
For Tie-Downs, Add 104.28
0287 19 00-0050 EA  8'x 32" Mobile Trailer With Toilet, PUIChASE...............ccooiiiiiiiiic e 14,851.73
For Tie-Downs, Add 104.28
028719 00-0051 EA 10'x 36" Mobile Trailer With Toilet, PUIChASE..............cccoiiiiiiiiiic e 21,184.15
For Tie-Downs, Add 104.28
0287 1900-0052 EA 10" x 44' Mobile Trailer With TOIlEt, PUICNASE ........ccciiieee ettt e ettt e e ettt e e e e e eataa e e e e e eaaaaaeeaeaaaaaeeseaaraaeaanns 26,465.42
For Tie-Downs, Add 104.28
0287 1900-0053 EA 10" x 50' Mobile Trailer With TOIlEt, PUICRASE ........ccoiiiiie ettt e e ettt e e e ettt e e e e e eaaaa e e e e e eataaaeeeeaaaaeeeseaaaaaeaaans 30,086.66
For Tie-Downs, Add 104.28
0287 1900-0054 EA 12'x 50' Mobile Trailer With TOIlEt, PUICNASE ........ccoiiieie ettt e ettt e ettt e e e e e eataae e e e e eataaaeeeeaaaaeeesaaaaaaeaanns 31,634.28
For Tie-Downs, Add 104.28
0287 1900-0055 EA 12'x 60' Mobile Trailer With TOIlEt, PUICNASE ........cociiieie ettt e e et e ettt e e e e e tataee e e e e eaaaaaaeeeaaaaeeesaaaaaaeaaans 35,199.10
For Tie-Downs, Add 104.28
02 87 19 00-0056 Accessories For Portable And Mobile Trailers c2s7 19 c000es)
02 87 19 00-0057 Sklrtlng (02 87 19 00-0056)
Note: Includes 2" x 4" wood framing 16" on center.
02 87 19 00-0058  SF 1'-8" High VINY| COVEIEU SKit........ciutititiiiiiiieit ettt ettt et ettt et e e s e et e e st e b e e bt et e eb e e s s et e e s s et e es e et e eseeebeasbeneaneenneaneas 4.84 2.00
02 87 19 00-0059  SF 3" High VINYI COVEIEA SKIlt ..ottt ettt ettt ettt ettt e et e b et e e b e et e eb e e e s et e e ab e bt e st et e est e et e ass e b e aseeeneaneas 7.18 3.30
02 87 19 00-0060 Aluminum Modular Access Ramp(ozs7 19 00-0056)
Note: Includes picketed guardrails, inside grabrails, legs and hardware.
02 87 19 00-0061 EA Up To 35" High, Aluminum Modular Access Ramp 38.32

02 87 19 00-0062

02 87 19 00-0063

02 87 19 00-0064

02 87 19 00-0065
02 87 19 00-0066

02 87 19 00-0067

02 87 19 00-0068

02 87 19 00-0069
02 87 19 00-0070

02 87 19 00-0071

November 2021

EA

EA

EA

EA

EA

Aluminum Modular Stairs 27 19 0s0ss)
Note: Excludes earthwork
Aluminum Steps For Mobile Trailers

Decontamination Chambers For Bio-Hazard And Infectious Disease Control

(0287 19)

Note: Includes removal after use.
Portable Personnel Decontamination Wash Facility (3 Stage) For Bio-Hazard And Infectious Disease Control ................ 868.88
Note: Includes connection to negative air system.
Portable Personnel Decontamination Wash Facility (5 Stage) For Bio-Hazard And Infectious Disease Control .
Note: Includes connection to negative air system.
Portable Waste Decontamination Unit For Bio-Hazard And Infectious Di
Note: Includes connection to negative air system.

Control

Bio-Hazard And Infectious Disease Control Cleaning, Level 2 ¢ 19

Note: Includes worker personal protection equipment suites, gloves and masks. Level 1 Biohazard - Minor
bacteria and viruses as well as non-infectious bacteria. Microbes are not known to cause disease in healthy
hosts and pose minimal risk to workers and the environment. Level 2 Biohazard - Bacteria and viruses that cause
mild disease or are difficult to contract. Microbes are typically indigenous and are associated with diseases of
varying severity. They pose moderate risk to workers and the environment. Level 3 Biohazard - Microbes are
indigenous or exotic and cause serious or potential lethal diseases through respiratory transmission. Disposal of
materials used to wipe down surfaces in approved landfill after use. See CSI section 02 87 19 00-0138 for
disposal of material into approved landfill.

Bio-Hazard And Infectious Disease Control Cleaning Mobilization s 1o e0.0se)

Bio-Hazard And Infectious Disease Control Mobilization And Set-Up
Note: Mobilization and set-up minimum for each site location.

Bio-Hazard And Infectious Disease Control Cleaning Of Surfaces oz 1500068
Note: Includes electrostatic spraying of surfaces with mild bleach, wet mop/wipe, disinfect and high efficiency
particulate air (HEPA) vacuum surfaces
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02 87 Bio-Hazard Material Remediation

DEMOLITION
UNIT COST

MINOR TOTAL DIRECT
CSI_UOM DESCRIPTION UNIT COST
02 87 19 00-0072 CSF Cleaning Of Floors For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution ..............cccceoveviiiincininnns 27.71
For >25 To 50, Deduct -2.77
For >50 To 200, Deduct -5.54
For >200, Deduct -8.31
For Cleaning Surfaces With Goldshield® GS5, Add 11.73
For Level 1 Biohazard Cleaning, Deduct -5.54
For Level 3 Biohazard Cleaning, Add 9.14
02 87 19 00-0073 CSF Cleaning Of Walls For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution .............ccccceviviiiiicniniennne 32.60
For >25 To 50, Deduct -3.26
For >50 To 200, Deduct -6.52
For >200, Deduct -9.77
For Cleaning Surfaces With Goldshield® GS5, Add 11.73
For Level 1 Biohazard Cleaning, Deduct -6.52
For Level 3 Biohazard Cleaning, Add 10.75
02 87 19 00-0074 CSF Cleaning Of Ceilings For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution .............ccccceiiiieiiniennne 37.09
For >25 To 50, Deduct -3.71
For >50 To 200, Deduct -7.41
For >200, Deduct -11.12
For Cleaning Surfaces With Goldshield® GS5, Add 11.73
For Level 1 Biohazard Cleaning, Deduct -7.41
For Level 3 Biohazard Cleaning, Add 12.23
02 87 19 00-0075 CSF Cleaning Of Countertops For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution..............cccceeiveiiins 30.23
For Cleaning Surfaces With Goldshield® GS5, Add 11.73
For >5 To 10, Deduct -1.51
For >10 To 50, Deduct -3.02
For >50, Deduct -6.04
For Level 1 Biohazard Cleaning, Deduct -6.04
For Level 3 Biohazard Cleaning, Add 9.97
02 87 19 00-0076 CSF Cleaning Of Other Surfaces For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution ..............cccccoeeveen. 38.36
For >25 To 50, Deduct -3.83
For >50 To 200, Deduct -7.67
For >200, Deduct -11.50
For Cleaning Surfaces With Goldshield® GS5, Add 11.73
For Level 1 Biohazard Cleaning, Deduct -7.67
For Level 3 Biohazard Cleaning, Add 12.65

02 87 19 00-0077

02 87 19 00-0078

02 87 19 00-0079

02 87 19 00-0080

02 87 19 00-0081

02 87 19 00-0082

02 87 19 00-0083

02 87 19 00-0084
02 87 19 00-0085

02 87 19 00-0086

02 87 19 00-0087

Bio-Hazard And Infectious Disease Control Cleaning Of Equipment And

Materials (02 87 19 00-0068)
Note: Includes spraying of surfaces with mild bleach, wet mop/wipe and disinfect

EA  Cleaning Of Plumbing Fixture For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution ...............cccc...... 71.63
For Level 1 Biohazard Cleaning, Deduct -14.32
For Level 3 Biohazard Cleaning, Add 23.63
For Cleaning Surfaces With Goldshield® GS5, Add 5.86
EA Cleaning Of Restroom Accessory For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution .................... 32.87
For Level 1 Biohazard Cleaning, Deduct -6.57
For Level 3 Biohazard Cleaning, Add 10.84
For Cleaning Surfaces With Goldshield® GS5, Add 3.91
EA  Cleaning Of Kitchen Appliance For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution....................... 115.39
For Level 1 Biohazard Cleaning, Deduct -23.07
For Level 3 Biohazard Cleaning, Add 38.07
For Cleaning Surfaces With Goldshield® GS5, Add 5.86
EA Cleaning Of Electrical Switch/Receptacle For Bio-Hazard And Infectious Disease Control With Mild Bleach
Solution 7.11
For Level 1 Biohazard Cleaning, Deduct -1.42
For Level 3 Biohazard Cleaning, Add 2.34
For Cleaning Surfaces With Goldshield® GS5, Add 117
EA  Cleaning Of WorkStation, Exterior Wipe For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution
[0 =TT T o TSSOSO P PSP TPPUPRPPPPPPRPN 106.38
Note: Includes desk, chair, computer, monitor(s), keyboard, mouse, lamp, drawers
For Level 1 Biohazard Cleaning, Deduct -21.27
For Level 3 Biohazard Cleaning, Add 35.10
For Cleaning Surfaces With Goldshield® GS5, Add 5.86
EA Cleaning Of Knobs, Latches, And Locks For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution
Clean-up 11.36
For Level 1 Biohazard Cleaning, Deduct -2.27
For Level 3 Biohazard Cleaning, Add 3.74
For Cleaning Surfaces With Goldshield® GS5, Add 1.17

Bio-Hazard And Infectious Disease Control Cleaning Of Ductwork oz s 1s o0.00se)
LF  Up To 2 SF Cross Section, Clean Supply/Return Ductwork For Bio-Hazard And Infectious Disease Control

Cleaning 4.18
For Level 1 Biohazard Cleaning, Deduct -0.83
For Level 3 Biohazard Cleaning, Add 1.37
LF  >2 SF To 4 SF Cross Section, Clean Supply/Return Ductwork For Bio-Hazard And Infectious Disease Control
Cleaning 5.25
For Level 1 Biohazard Cleaning, Deduct -1.04
For Level 3 Biohazard Cleaning, Add 1.72
LF >4 SF To 8 SF Cross Section, Clean Supply/Return Ductwork For Bio-Hazard And Infectious Disease Control
Cleaning 7.02
For Level 1 Biohazard Cleaning, Deduct -1.38
For Level 3 Biohazard Cleaning, Add 2.28
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02 87 19 00-0088 LF >8 SF Cross Section, Clean Supply/Return Ductwork For Bio-Hazard And Infectious Disease Control Cleaning.................. 9.92
For Level 1 Biohazard Cleaning, Deduct -1.95
For Level 3 Biohazard Cleaning, Add 3.21
02 87 1900-0089 EA Clean Duct Coil For Bio-Hazard And Infectious Disease Control Cleaning s 186.95
For Level 1 Biohazard Cleaning, Deduct -37.39
For Level 3 Biohazard Cleaning, Add 61.69
02 87 1900-0090 SF Clean Duct Dampers And Vane Sets For Bio-Hazard And Infectious Disease Control Cleaning ............ccccuevvereereneaeeneans 13.01
For Level 1 Biohazard Cleaning, Deduct -2.60
For Level 3 Biohazard Cleaning, Add 4.29
0287 1900-0091 EA Clean Fan Coil Unit (FCU) Or Variable Air Volume (VAV) Unit For Bio-Hazard And Infectious Disease Control
CIBANING ..ttt ettt h et h e £t eh e eE et h £ e e e £ e ek E e e e R £ E ek £ b et R e £t Rt ket h et neh et enene et 124.64
For Level 1 Biohazard Cleaning, Deduct -24.92
For Level 3 Biohazard Cleaning, Add 41.12
02 87 1900-0092 EA Clean Air Handling Unit Fan And Coil For Bio-Hazard And Infectious Disease Control Cleaning............ccccueeervenereenennns 373.88
For Level 1 Biohazard Cleaning, Deduct -74.77
For Level 3 Biohazard Cleaning, Add 123.37
02 87 19 00-0093 EA Clean Grille/Diffuser/Register For Bio-Hazard And Infectious Disease Control Cleaning ............ccuecuerereenenienesnenieseeniens 31.18
Note: Includes removal and reinstallation.
For Level 1 Biohazard Cleaning, Deduct -6.23
For Level 3 Biohazard Cleaning, Add 10.28
02 87 19 00-0094 SF  Apply Sporicidin Disinfectant To Ductwork And Surfaces After Cleaning For Bio-Hazard And Infectious Disease
CONEFOI CIBANMING ...ttt ettt ettt ettt a et e e et et e s e a e e e s e et e e s e s £ e et e e £ eh £ 2 e 4488 2ot e bt e et et e e b e et e ee e e aseebeeas et e ent et e esnenneateannannen 0.55
For Level 1 Biohazard Cleaning, Deduct -0.10
For Level 3 Biohazard Cleaning, Add 0.17
02 87 19 00-0095 SF  Apply Goldshield® GS5 Antimicrobial Agent To Ductwork And Surfaces After Cleaning For Bio-Hazard And
Infectious Disease Control Cleaning 0.62
For Level 1 Biohazard Cleaning, Deduct -0.10
For Level 3 Biohazard Cleaning, Add 0.17

02 87 19 00-0096

02 87 19 00-0097
02 87 19 00-0098
02 87 19 00-0099
02 87 19 00-0100

02 87 19 00-0101
02 87 19 00-0102

02 87 19 00-0103
02 87 19 00-0104
02 87 19 00-0105
02 87 19 00-0106

02 87 19 00-0107
02 87 19 00-0108

02 87 19 00-0109

02 87 19 00-0110
02 87 19 00-0111
02 87 19 00-0112
02 87 19 00-0113
02 87 19 00-0114
02 87 19 00-0115
02 87 19 00-0116
02 87 19 00-0117
02 87 19 00-0118
02 87 19 00-0119
02 87 19 00-0120
02 87 19 00-0121
02 87 19 00-0122
02 87 19 00-0123
02 87 19 00-0124
02 87 19 00-0125

02 87 19 00-0126
02 87 19 00-0127
02 87 19 00-0128
02 87 19 00-0129
02 87 19 00-0130

02 87 19 00-0131
02 87 19 00-0132
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Bio-Hazard And Infectious Disease Control Equipment Rental c:s719)
Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard
And Infectious Control Clean Up sections.
DAY Up To 5,000 CFM Portable Air Scrubber For Bio-Hazard And Infectious Disease Control Clean-up
WK Up To 5,000 CFM Portable Air Scrubber For Bio-Hazard And Infectious Disease Control Clean-up ..
MO Up To 5,000 CFM Portable Air Scrubber For Bio-Hazard And Infectious Disease Control Clean-up
DAY Industrial High Efficiency Particulate Air (HEPA) Vacuum For Bio-Hazard And Infectious Disease Control Clean-
U PSP USSP PO PPR PSPPI 125.69
WK Industrial High Efficiency Particulate Air (HEPA) Vacuum For Bio-Hazard And Infectious Disease Control Clean-
up
MO Industrial High Efficiency Particulate Air (HEPA) Vacuum For Bio-Hazard And Infectious Disease Control Clean-
up
DAY Zip Wall Poles (Per 2 Poles) For Bio-Hazard And Infectious Disease Control Clean-up .
WK Zip Wall Poles (Per 2 Poles) For Bio-Hazard And Infectious Disease Control Clean-up .
MO Zip Wall Poles (Per 2 Poles) For Bio-Hazard And Infectious Disease Control Clean-up .
DAY Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And High Efficiency Particulate Air (HEPA) Filter

For Bio-Hazard And Infectious Disease CONIOl CIEAN-UP........c.uiuiriiiiiieietiiee ettt se et se e eeesneseeneas 81.38
WK Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And High Efficiency Particulate Air (HEPA) Filter

For Bio-Hazard And Infectious Disease CONrOl ClEAN-UP........c.uiiriuiiiiiiiiieteiieeee ettt ettt ee et 334.24
MO Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And High Efficiency Particulate Air (HEPA) Filter

For Bio-Hazard And Infectious Disease CONrol CIEAN-UP..........iiuiuiiuiriiiiiiteietit ettt ettt ee e 1,009.97
EA  High Efficiency Particulate Air (HEPA) Filter, 99.99% Efficient At 0.3 Micron For Negative Air Machine For Bio-

Hazard And Infectious Disease CONrol CIEAN-UP .........cuiuiruiiiuiriiiiiieieiete sttt ettt se et ee et se et e ene e aneee 173.27

Note: Required if over 800 hours operation.
DAY 20'x 20' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up
WK 20'x 20' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up...
MO 20' x 20' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up
DAY 20'x 40' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up...
WK 20’ x 40' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up...
MO 20' x 40' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up
DAY 20'x 60' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up...
WK 20'x 60' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up...
MO 20'x 60' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up
DAY 20'x 80' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up...
WK 20'x 80' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up...
MO 20' x 80' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up
DAY 20'x 100' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up.
WK 20'x 100" High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up.
MO 20'x 100" High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up.
EA  Set-Up 20' x 20' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up

Note: Includes staking down tent.

EA  Set-Up 20' x 40' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up............cccccevrereinens 227.94
Note: Includes staking down tent.

EA  Set-Up 20' x 60' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up............ccccecveevenveeennne 683.81
Note: Includes staking down tent.

EA  Set-Up 20' x 80' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up............ccccecveeveiennns 1,367.62
Note: Includes staking down tent.

EA  Set-Up 20' x 100" High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up..........ccccccveevevennne 2,279.38
Note: Includes staking down tent.

DAY Portable Dual Sink Wash Station For Bio-Hazard And Infectious Disease Control Clean-up. .86.42

WK Portable Dual Sink Wash Station For Bio-Hazard And Infectious Disease Control Clean-up. ..237.65

MO Portable Dual Sink Wash Station For Bio-Hazard And Infectious Disease Control Clean-up.... ..648.13
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02 87 19 00-0133 Bio-Hazard And Infectious Disease Control Hauling By Truck c:s719
Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and
return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one-way mileage)
using an appropriately sized truck.
02 87 19 00-0134 EA Hauling With 2-3 CY Pick-up Truck, Van Or Trailer, Up To 15 Miles For Bio-Hazard And Infectious Disease

CONLFOI CIEAN UP .ttt ettt bttt b e a2 bt e st et e 44 e e e £ e s 22 s 2482 e e b2 E £ 4ot e ee e e b e e s e bt e et e b e e ab et e enn et e ebe et e abeennennen 95.76
Note: Each first 15 miles per trip
For Each Additional Mile Over First 15 Miles, Add Per Mile 1.20
0287 1900-0135 EA Hauling With 6 To 8 CY Dump Truck, Up To 15 Miles For Bio-Hazard And Infectious Control Clean Up...........ccccccceveunee. 142.73
Note: Each first 15 miles per trip
For Each Additional Mile Over First 15 Miles, Add Per Mile 1.78
0287 1900-0136 EA Hauling With 10 To 12 CY Dump Truck, Up To 15 Miles For Bio-Hazard And Infectious Disease Control Clean Up......... 148.58
Note: Each first 15 miles per trip
For Each Additional Mile Over First 15 Miles, Add Per Mile 1.86
02 87 19 00-0137 EA  Hauling With 16' To 20", Box Or Flat Bed Truck, Up To 15 Miles For Bio-Hazard And Infectious Disease Control
CIEAN UP ..ttt ettt b et b £ k£ k£ £ R eE e Eeh £ e h e E Rt R E R e bt et h bbbttt ettt et neaes 161.14
Note: Each first 15 miles per trip
For Each Additional Mile Over First 15 Miles, Add Per Mile 2.01

02 87 19 00-0138 Bio-Hazard And Infectious Disease Control Disposal czs719)
Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard
And Infectious Control Clean Up sections.

0287 1900-0139 CY Bio-Hazard And Infectious Disease Control Landfill Dump Fee ....115.26

02 87 19 00-0140 BLU-MED Response Systems® (BLU-MED) Deployable Medical

Facilities™ and Emergency Shelters cs1
Note: Includes delivery and set-up of facility, electrical, lighting and HVAC. Excludes medical equipment.
028719 00-0141 EA 20'x 32.5' Medical Shelter with 1-phase electrical, 60 Hertz (BLU-MED BM-2032.5-MS/1P)
0287 19 00-0142 EA 7'x8' Entry Vestibule (BLU-MED BM-MS-VEST) .
02 87 19 00-0143 EA Vestibule End Panel with Bump Thru Door (BLU-MED BM-7x8-VEP04)
02 87 19 00-0144 SF  Sub Flooring For Medical Shelter (AKS-AB846)
02 87 19 00-0145 EA Upgrade To Large Roto-Mold Container, Blue (AK-ULC-5)
02 87 19 00-0146 EA  Environmental Control Unit-5 Ton, 60 Hertz, Blue (AK-ECU-5T-5)
02 87 19 00-0147 EA 3'ECU to Generator Pigtail, 60 Hertz (AKS-AC915)
02 87 1900-0148 EA Negative Pressure Isolation (NPI) System (AK-NPIS-5)
Note: Including: (1) Germicidal/high efficiency particulate air (HEPA) Filter Unit; (1) Monitor/Alarm with Motorized
Damper; (1) Isolation Partition for 20'-Wide Shelter; (1) NPI Accessories Case
02 87 19 00-0149 EA 6' Step Ladder (AKS-AC595)
028719 00-0150 EA 10 Lbs Sledgehammer (AKS-AA268)

....1,600.76

02 87 19 00-0151 Bio-Hazard And Infectious Disease Time And Material Tasks cze719)

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-
Hazard And Infectious Control Clean Up sections.

02 87 19 00-0152 Bio-Hazard And Infectious Disease Control Labor c2s7 19000151
Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard
And Infectious Control Clean Up sections.
02 87 19 00-0153 HR General Laborer For Bio-Hazard And Infectious Disease Control Clean Up..
02 87 19 00-0154 HR  Skilled Tradesman For Bio-Hazard And Infectious Disease Control Clean Up
02 87 19 00-0155 HR Biohazard Technician For Bio-Hazard And Infectious Disease Control Clean Up .........ccccccoceeveinenns
02 87 19 00-0156 HR Biohazard Supervisor For Bio-Hazard And Infectious Disease Control Clean Up..........ccccccoceeveinennne
02 87 19 00-0157 HR  Project Manager For Bio-Hazard And Infectious Disease Control Clean Up

02 87 19 00-0158 Bio-Hazard And Infectious Control Clean Up Personal Protection

Equipment(ozav 19 00-0151)
Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard
And Infectious Control Clean Up sections.

0287 1900-0159 EA Tyvek Coveralls For Bio-Hazard And Infectious Control Clean Up Personal Protection EQUIPMENt............cccoeeviiviniiinns 13.13
02 87 1900-0160 EA Tyvek Coveralls With Hood, Boots, Elastic Wrists And Ankles For Bio-Hazard And Infectious Control Clean Up

Personal ProteCtion EQUIPIMENT .........c.iit ittt ettt e ettt ettt ettt e et eb et et et e e e e et een 21.48
0287 1900-0161 PR Polycarbonate Lens Safety Goggles For Bio-Hazard And Infectious Control Clean Up Personal Protection

Equipment BTSSP PP UPPPTUPTPPRPRIOR 13.92
0287 1900-0162 EA Dual Cartridge Half-Mask Respirator For Bio-Hazard And Infectious Control Clean Up Personal Protection

Equipment .

02 87 19 00-0163 EA Cartridge - Respirator For Bio-Hazard And Infectious Control Clean Up Personal Pro
02 87 1900-0164 EA Full Face Respirator For Bio-Hazard And Infectious Control Clean Up Personal Protection Equipment .
Note: Respirator Connection Type: Bayonet, 4 pt. Full Face Suspension
0287 1900-0165 EA 14-1/2" Width x 9" Height Polycarbonate Visor Faceshield For Bio-Hazard And Infectious Control Clean Up
Personal ProteCtion EQUIPIMENT ........couiitiiiit ittt ettt ettt e e et e e st e b e e bt e e e ese e et et e ee e et e es e e b e ebe et e eseenneateannenneas 42.25
Note: Includes basic impact ratchet headgear and faceshield safety system. ANSI Z87.1-2010
0287 1900-0166 EA 19" Width x 11" Height Polycarbonate Visor Attachment To Hardhat For Bio-Hazard And Infectious Control Clean
Up Personal ProteCtion EQUIPIMENT. ........c.uiutitititiiteteti ettt ettt ee et et e e ettt et et et e e e e et e s et et et e st ebe et eneeneanen 76.75
Note: Includes clear polycarbonate crown and chin guard system for hardhat. The chin guard extends below the
chin, the shield extends passed the ear, and the crown extends over the forehead to the front of the hardhat.
ANSI Z87.1-2015. Excludes hardhat.
02 87 19 00-0167 BOX Box of 100, 5 Mil, Disposable Latex Gloves For Bio-Hazard And Infectious Control Clean Up Personal Protection
Equipment BT USSP RO PTUPPPTUPTPPRPRION 23.79
02 87 19 00-0168 EA Gloves - Rubber (Heavy Duty) For Bio-Hazard And Infectious Control Clean Up Personal Protection Equipment .............. 20.31
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0287 1900-0169 EA Belt-Mounted, Universal Mask, Powered Air Purifying Respirator (PAPR) System Kit For Bio-Hazard And
Infectious Control Clean Up Personal Protection EQUIPMENT ..........cc.iiuiiiiiiiiiniieii ettt 2,065.76
Note: Kit includes NIOSH Approved with Draeger DHR 7000, C420 Blower, Single-Speed Toggle, Battery -
LiSO2 (BA5800/U), C420 Breathing Tube Assembly with 75 Degrees Swivel, Decon Belt Assembly 70" x 2",
C420 Airflow Indicator (Afl), Micronel Safety M95 Cartridge (2), Molded Case, Black, CBRN Breathing Tube
Assembly

02 87 19 00-0170 Bio-Hazard And Infectious Disease Control Expendables zs71s 0005
Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard
And Infectious Control Clean Up sections. See CSI section 01 56 16 00-0001 for temporary sheeting, 01 56 16
00-0031 for temporary walls.
02 87 19 00-0171 GAL Bleach For Bio-Hazard And Infectious Disease Control Clean-up
02 87 1900-0172 EA N95 Masks For Bio-Hazard And Infectious Disease Control Clean-up
02 87 19 00-0173 GAL Disinfectant/Antimicrobial For Bio-Hazard And Infectious Disease Control Clean Up .........c.ccccerieiuinienienieniesreneseeieees
02 87 19 00-0174 GAL Goldshield® GS5 Antimicrobial Concentrate For Bio-Hazard And Infectious Disease Control Clean-up
Note: Mix 1 gallon in 5 gallons of water to produce 6 gallons of ready-to-use product. Use on any surface for
bacterial inhibition up to 30 days
0287 1900-0175 QT Hand Sanitizer For Bio-Hazard And Infectious Disease Control Clean-up
0287 1900-0176 EA  Sponges - Dry For Bio-Hazard And Infectious Disease Control Clean-up
02 87 1900-0177 ROL Tape - Duct, 2" x 50 YD For Bio-Hazard And Infectious Disease Control Clean-up
0287 1900-0178 EA UV Mini Light, Handheld For Bio-Hazard And Infectious Disease Control Clean-up
02 87 1900-0179 ROL Visqueen 1 Mil, 12' x 400, For Bio-Hazard And Infectious Disease Control Clean-up ....
0287 1900-0180 LB Wipes, Terry Cloth 14" x 17" For Bio-Hazard And Infectious Disease Control Clean-up.
0287 1900-0181 EA Wyp-Alls, Case, 160 Wipes For Bio-Hazard And Infectious Disease Control Clean-up
02 87 19 00-0182 ROL 6 Mil, 55 Gallon Trash Bags, 50/Roll For Bio-Hazard And Infectious Disease Control Clean Up .

02 89 Hazmat Ancillary Tasks and Support
02 89 00 00-0001 Barriers And Protection czss

Note: Includes removal and disposal after use.

02 89 00 00-0002 Isolation Barriers (02 89 00 00-0001)
See CSI section 01 56 16 00-0031 for temporary stud walls.

02 89 00 00-0003 Cleaning Surfaces (02 89 00 00-0001)
Note: Other surfaces outside contamination area but not contaminated by, or part of removal.

02 89 00 00-0004 SF Up To 100 SF, Clean Non-Asbestos Surface ..

0289 00 00-0005 SF >100 To 500 SF, Clean Non-Asbestos Surface.....

0289 00 00-0006 SF >500 To 1,000 SF, Clean Non-AshestoS SUIMACE ...........ccccvuereeeeiiiieeeeeciieeeeeeeieeaeeeeeanes

02 89 00 00-0007 SF >1,000 SF, Clean Non-Asbestos Surface

02 89 00 00-0008 Hazmat Containment Construction s oo oo-o00n)

02 89 00 00-0009 SF 6 Mil Plastic Sheeting, Applied To Floors, Hazmat Containment Construction
02 89 00 00-0010 SF 6 Mil Plastic Sheeting, Applied To Walls, Hazmat Containment Construction
0289 00 00-0011 SF 6 Mil Plastic Sheeting, Applied To Ceilings, Hazmat Containment Construction
0289 00 00-0012 SF 6 Mil Plastic Fire Retardant, Anti Static Sheeting, Applied To Floors, Hazmat Containment Construction
02 89 00 00-0013 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Walls, Hazmat Containment Construction..
02 89 0000-0014 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Ceilings, Hazmat Containment

[O0a g (T 1o TP 1.10

02 89 00 00-0015 Decontamination Chambers czss

Note: Includes removal after use.

02 89 00 00-0016 EA 3 Stage Portable Personnel Decontamination Wash FACIlity ...........c.coiiiiiiiiiiiieeec e 878.59
Note: Includes connection to negative air system.
02 89 00 00-0017 EA 5 Stage Portable Personnel Decontamination Wash Facility ...........cooueiiiiiiiiiiiie e 1,037.09
Note: Includes connection to negative air system.
02 89 00 00-0018 EA Portable Waste Decontamination UNit..............coiiiiiiiiiiiii bbb 549.06
Note: Includes connection to negative air system.
For Dismantling And Relocation To A Different Area, Add 369.61

02 90 Disaster Recovery

Note: The tasks in this division are only to be used when specifically requested by the Owner and are not to be combined with tasks from
other divisions of this or other Construction Task Catalogs® unless specifically requested by the Owner.

02 90 50 Cleaning and Disaster Clean-up e«
02 90 50 00-0001 Non-Mold Contaminated Wet Material Removal czss0

Note: For materials not requiring mold abatement.
02 90 50 00-0002 SY Wet Broadloom Carpet Removal For Disaster Clean-up.......
02 90 50 00-0003 SY Wet Carpet Tile Removal For Disaster Clean-up
02 90 50 00-0004 SF  Wet Batt Insulation Removal For Disaster Clean-up

.23.18

02 90 50 00-0005 SF  Wet Ceiling Tile Removal For Di Clean-up
02 90 50 00-0006 SF  Single Layer, Wet Gypsum Board Removal For Disaster Clean-up..... .
02 90 50 00-0007 SF  Double Layer, Wet Gypsum Board Removal FOr DiSASter CIEAN-UP .........cueuiruiiruiriirieiiieentei ettt eeeees 0.86

02 90 50 00-0008 Cleaning(ozeosm

Note: Use "Light Clean" when soot or dust is barely evident. Use "Medium Clean" when paint color can be seen
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02 Existing Conditions
02 90 Disaster Recover
02 90 50 Cleaning and Disaster Clean-up

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

through the soot or dust. Use "Heavy Clean" when paint color cannot be seen. Includes all man power, equipment
and expendables required

02 90 50 00-0009 Clean FUrniShingS(0290500070008)

02 90 50 00-0010 EA  Office Equipment, Exterior Wipe For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

02 905000-0011 SF Bookcase (Per SF Of Face Area), Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

02 905000-0012 LF  Shelving, Light Clean For Disaster Clean-up...
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0013 EA  Plastic Or Metal Chair, Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0014 EA Upholstered Chair, Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

029050 00-0015 EA Upholstered Sofa, Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

02 905000-0016 EA Desk, Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0017 EA Table, Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0018 EA  Two Drawer File Cabinet, Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0019 EA Four Drawer File Cabinet, Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0020 LF Base Cabinet, Exterior Wipe, Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

02 905000-0021 LF Base Cabinet, Exterior And Interior Wipe, Light Clean For DisSaster CIEaN-UP ...........cceouerriiieiiiinieiieiieeesreisieseeeeeseeeeiees 13.90
For Medium Clean, Add 5.84
For Heavy Clean, Add 18.07

02 905000-0022 LF Wall Cabinet, Exterior Wipe, Light Clean For Di Clean-up BT R OU PRSP PPN 7.11
For Medium Clean, Add 2.99
For Heavy Clean, Add 9.24

02 9050 00-0023 LF  Wall Cabinet, Exterior And Interior Wipe, Light Clean For DiSaster Clean-Up...........ccourririaiiinieeiesieaienieseeee e e 12.35
For Medium Clean, Add 5.19
For Heavy Clean, Add 16.06

02 90 50 00-0024 EA  Picture Frame, Glass And Back, Light Clean For DiSaster CIEAN-UP ..........ccuruirririririiiiiirieiet ettt 2.96
For Medium Clean, Add 1.24
For Heavy Clean, Add 3.85

02 90 50 00-0025 Clean Hard Surfaces (02 90 50 00-0008)

02 9050 00-0026 LF  Wood, Vinyl Or Rubber Baseboard, Light Clean For Disaster Clean-up ....0.40
For Medium Clean, Add 0.17
For Heavy Clean, Add 0.52

02 90 50 00-0027 EA  Door And Hardware (Per Side), Light Clean FOr DiSaster CIEAN-UP ...........ccuruiruiiririeieiieeeet ettt neeees 5.25
For Medium Clean, Add 2.21
For Heavy Clean, Add 6.83

02 90 50 00-0028 EA Detailed Door And Hardware (Per Side), Light Clean For Disaster Clean-up ...5.95
For Medium Clean, Add 2.50
For Heavy Clean, Add 7.74

02 9050 00-0029 SF Overhead Door, Light Clean For Disaster Clean-up USSP PR POUPRPOPPRPRPOPRIPON 0.42

For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0030 SF  Mirror, Light Clean For Disaster CIean-Up ...........ccceeriierieiienenieesieeeesieeee e
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0031 SF  Window, Light Clean For Disaster Clean-up..
For Medium Clean, Add
For Heavy Clean, Add

02905000-0032 LF  Handrail, Light Clean FOr DiSAStEr CIEAN-UP ......cc.iutiiiiteiiriiteieteet ettt ettt ettt ee et ee et e ettt e et et et e s et et e e e e ebeeneneenenne 0.81
For Medium Clean, Add 0.34
For Heavy Clean, Add 1.05
02 9050 00-0033 LF  Bumper Rail, Light Clean FOr DISASIEr CIEAN-UP .......ccuiitiiiitieieeteettete ettt ste s e te e et e aseeseeseeseateeseenseassenseaseeseaseenennes 0.44
For Medium Clean, Add 0.18
For Heavy Clean, Add 0.57
02 9050 00-0034 SF  Hard Floor, Light Clean FOr DiSAStEI CIEAN-UP.......cc.eitiuiiieteeitet ettt ettt ae ettt e s e se e e e et e e e e bt assenbeaseeseaseennennes 0.36
For Medium Clean, Add 0.15
For Heavy Clean, Add 0.47
029050 00-0035 SF  Carpet, Light Clean FOr DISASIEr CIEAN-UP .........courutruitruiiteieiietet ettt ettt ettt et ee et et e et st et et e e ete et et eteaneseebeeneneanenne 0.37
For Medium Clean, Add 0.16
For Heavy Clean, Add 0.48
02 9050 00-0036 SF  Hard Ceiling, Light Clean FOr DISASIEr CIEAN-UP .......ccuirutiriteriteteetteteettee ettt eete e e seaseeseeseeseateessenseaseenseaseeseaneenennes 0.28
For Medium Clean, Add 0.12
For Heavy Clean, Add 0.36
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Cleaning and Disaster Clean-up 02 90 50

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 90 50 00-0037 SF  Suspended Ceiling, Tile And Grid, Light Clean FOr DISASter ClEAN-UP..........c.couiiiirririeaiiaiesieeitesieeeesie e sse e seaneneeas 0.31
For Medium Clean, Add 0.13
For Heavy Clean, Add 0.40
02 9050 00-0038 SF  Ceramic Tile Wall, Light Clean FOr DiSASter ClEAN-UP........c.cuiuiiiiiiirieieiirieteiiete sttt ettt ettt ettt es s e et eeesneseenes 0.26
For Medium Clean, Add 0.11
For Heavy Clean, Add 0.34

02 9050 00-0039 SF  Wall, Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add
02 9050 00-0040 SF  Masonry Wall, Light Clean For Disaster Clean-uUp ...........cccueeeriererrenenienieseesieseeneenes
For Medium Clean, Add
For Heavy Clean, Add
02 9050 00-0041 EA Up To 24 SF Area Rug, Off-Site Cleaning, Light Clean For Disaster Clean-up...........ccccccceeveuenne.
Note: Includes removal from site, cleaning, and return.

For Medium Clean, Add 27.36
For Heavy Clean, Add 84.70
02 9050 00-0042 EA >24To 96 SF Area Rug, Off-Site Cleaning, Light Clean For DiSaster CIEan-UpP...........cccuererreruenienieneeiesieeeesieeeesieaeeneean 81.43
Note: Includes removal from site, cleaning, and return.
For Medium Clean, Add 34.20
For Heavy Clean, Add 105.86
02 90 50 00-0043 EA >96 To 140 SF Area Rug, Off-Site Cleaning, Light Clean For Disaster Clean-up s 97.71
Note: Includes removal from site, cleaning, and return.
For Medium Clean, Add 41.04
For Heavy Clean, Add 127.02
02 90 50 00-0044 EA >140 To 216 SF Area Rug, Off-Site Cleaning, Light Clean For Disaster Clean-Up............cccceviireninenenreineeneeieeeseeeeen 114.00
For Medium Clean, Add 47.88
For Heavy Clean, Add 148.20

02 90 50 00-0045 Clean Window Treatments (02 90 50 00-0008)

02 9050 00-0046 SF  Window Blind, Light Clean FOr DIiSASLEr CIEAN-UP .......cccueruiriiitieiiett ettt ee et te st eesbe et et e e se e te e st enteaseeseaseenneaseannenseas 0.71
For Medium Clean, Add 0.30
For Heavy Clean, Add 0.92

02 90 50 00-0047 EA Up To 6' Long Drapery (Per Pleat), Light Clean For DiSaster CIEAN-UP..........coueiueiruirieiriirieieiieeet ettt 1.45
For Medium Clean, Add 0.61
For Heavy Clean, Add 1.89

02 90 50 00-0048 EA Up To 6' Long Lined Drapery (Per Pleat), Light Clean For Disaster Clean-up et 1.67

For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0049 EA >6'To 8 Drapery (Per Pleat), Light Clean For Disaster Clean-up ..........ccccceeeverienvenennennans
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0050 EA >6'To 8' Lined Drapery (Per Pleat), Light Clean For Disaster Clean-up...
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0051 EA >8'To 10' Drapery (Per Pleat), Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

029050 00-0052 EA >8'To 10' Lined Drapery (Per Pleat), Light Clean For DiSaster CIEaN-UP...........c.ccurireiriiriiieiinieieiiseeeeiesee et 2.14
For Medium Clean, Add 0.90
For Heavy Clean, Add 2.78

02 90 50 00-0053 Clean App"ances(ozgosoooroooa)

02 90 50 00-0054 EA Microwave Oven, Outside, Light Clean FOr DiSAStEr CIEAN-UP.........ceouiruiiiiriirieiieeiesieet ettt e st eeesteeeesteaeeasean 12.80
For Medium Clean, Add 5.38
For Heavy Clean, Add 16.64

02 90 50 00-0055 EA Refrigerator, Outside, Light Clean For DISASIEr CIEAN-UP........c.ceuiiuiuriuirieieiirieieeiieeet ettt se ettt se et se et se et ene e eneanes 30.15
For Medium Clean, Add 12.66
For Heavy Clean, Add 39.20

02 9050 00-0056 EA Range, Outside, Light Clean For Disaster Clean-up BT USSR PT PP PP PPTPPRPRION 26.06
For Medium Clean, Add 10.95
For Heavy Clean, Add 33.88

02 90 50 00-0057 Clean Plumbing(ozgosoooroooa)

02 90 50 00-0058 EA  Water Heater, Light Clean For Disaster Clean-up RSP P PO U PSP UOTPRPPPTPTN 18.54
For Medium Clean, Add 7.79
For Heavy Clean, Add 24.10

02 9050 00-0059 EA Plumbing Fixture, Light Clean FOr DiSAStEr CIEAN-UP .........ccuirtiiieriieieett ettt se et e e e e be e e ste e enbeaseenseane 18.72
For Medium Clean, Add 7.86
For Heavy Clean, Add 24.34

02 9050 00-0060 EA Restroom Accessory, Light Clean FOr DISAStEr CIEAN-UP........c.uiuiruiiiirierierieeeeet ettt sttt e st e st et sse e e sseeeeeteaneneeas 8.59
For Medium Clean, Add 3.61
For Heavy Clean, Add 11.17

02 90 50 00-0061 Clean HVAC (02 90 50 00-0008)

02 905000-0062 LF Baseboard Heater, Light Clean FOr DiSASTEr CIEAN-UP........couiiuiietiatiaie ettt ettt ettt ste s e sttt e te et e ateaseesseaseenseaseenneneeas 5.53
For Medium Clean, Add 2.32
For Heavy Clean, Add 7.19
02 90 50 00-0063 LF  Ductwork, Exterior Wipe, Light Clean FOr DiSASter CIEAN-UP ..........curuirieiriirieieiireeieiieieee ettt ettt e et sne e eneenes 15.45
For Medium Clean, Add 6.49
For Heavy Clean, Add 20.09
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02 90 Disaster Recover
02 90 50 Cleaning and Disaster Clean-up

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 90 50 00-0064 EA  Ductwork, Interior (Per Grille/Register), Light Clean For DiSaster ClEaN-UP ............ccueriruiriiaiiinieeiesieeeesie e 59.30
For Medium Clean, Add 2491
For Heavy Clean, Add 77.09
02 90 50 00-0065 EA  Grille/Register, Light Clean FOr DISASLEr CIEAN-UP ..........coueuruirtiiriiitieeit ettt ettt ss et eee et ete e e ete et eseeteese e eseeneneenene 5.56
For Medium Clean, Add 2.34
For Heavy Clean, Add 7.23
02 90 50 00-0066 EA  Air Handling Unit, Exterior Wipe, Light Clean For Disaster Clean-up BTSSP U PR URTPPRPROPRPRTON 38.51
For Medium Clean, Add 16.17
For Heavy Clean, Add 50.06
02 90 50 00-0067 EA  Furnace, Exterior Wipe, Light Clean FOr DISAStEr CIEAN-UP ........coueruriiuiiieieeiteie ettt ettt et sse e sbe e esseenaneeas 34.29
For Medium Clean, Add 14.40
For Heavy Clean, Add 44.58

02 90 50 00-0068
02 90 50 00-0069

02 90 50 00-0070

02 90 50 00-0071

02 90 50 00-0072

02 90 50 00-0073

02 90 50 00-0074

02 90 50 00-0075

02 90 50 00-0076

02 90 50 00-0077
02 90 50 00-0078

02 90 50 00-0079

02 90 50 00-0080
02 90 50 00-0081
02 90 50 00-0082
02 90 50 00-0083
02 90 50 00-0084
02 90 50 00-0085

02 90 50 00-0086

02 90 50 00-0087
02 90 50 00-0088
02 90 50 00-0089
02 90 50 00-0090
02 90 50 00-0091
02 90 50 00-0092
02 90 50 00-0093
02 90 50 00-0094
02 90 50 00-0095
02 90 50 00-0096
02 90 50 00-0097
02 90 50 00-0098
02 90 50 00-0099
02 90 50 00-0100
02 90 50 00-0101
02 90 50 00-0102
02 90 50 00-0103
02 90 50 00-0104
02 90 50 00-0105
02 90 50 00-0106

02 90 50 00-0107
02 90 50 00-0108
02 90 50 00-0109
02 90 50 00-0110

Clean Electrical (0290 50 00-0008)

EA  Electric Fan, Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

EA  Ceiling Fan, Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

EA  Ceiling Fan And Light, Light Clean FOr DISASter ClEAN-UP..........c.uiiuiiriiieiiaienieiteiene et ateeeeseetees et sses et e ese et ssesreseenes
For Medium Clean, Add
For Heavy Clean, Add

EA  Ceiling Exhaust Fan, Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

EA  2'x4' Light Fixture, Light Clean For Disaster Clean-up......
For Medium Clean, Add
For Heavy Clean, Add

EA  Light Fixture, Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

EA  Smoke Detector, Light Clean For Disaster Clean-up ...........cccoeeeririenienienienreseseenenens
For Medium Clean, Add
For Heavy Clean, Add

EA  Thermostat, Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

Thermal FOg (02 90 50 00-0008)
CF  Clean And Deodorize Building With Thermal Fog For Disaster Clean-up

Contents Manipulation ez soso

SF  Cover Contents With 6 Mil Plastic Sheeting For Disaster Clean-up
SF  Floor Protection, Adhesive Film For Disaster Clean-up
SF  Move Contents Out And Later Reset For Disaster Clean-up
MO 20' Long Job Site Storage Trailer For Disaster Clean-up
MO 40' Long Job Site Storage Trailer For Disaster Clean-up
EA  Delivery Or Pickup Job Site Storage Trailer For Disaster Clean-up

Water Disaster Clean-up czsos

LF  Detach Baseboard For Disaster Clean-up
LF  Detach And Later Reset Baseboard For Disaster Clean-up
EA  Block And Pad Furniture (Per Piece Of Furniture) For Disaster Clean-up
SF  Water Extraction From Floor For Disaster Clean-up
SF  Gray Water Extraction From Floor For Disaster Clean-up
SF  Black Water Extraction From Floor For Disaster Clean-up
SF  Tear Out Wet Non Salvageable Carpet For Disaster Clean-up
SF  Tear Out Wet Non Salvageable Carpet, Black Water For Disaster Clean-up
SF  Tear Out Wet Non Salvageable Glue Down Carpet For Disaster Clean-up
SF  Tear Out Wet Non Salvageable Glue Down Carpet, Black Water For Disaster Clean-up.
SF  Tear Out Vinyl Flooring For Disaster Clean-up ...........coeoueirerieininieieienieneeseeeeeees
SF  Tear Out Vinyl Flooring, Black Water For Disaster Clean-up
SF  Tear Out Wood Flooring, Black Water For Disaster Clean-up
SF  Tear Out Laminated Wood Flooring For Disaster Clean-up
SF  Tear Out Laminated Wood Flooring, Black Water For Disaster Clean-up
SF  Tear Out Wet Ceiling Tile For Disaster Clean-up
SF  Tear Out Batt Insulation For Disaster Clean-up
SF  Tear Out Wet Gypsum Board For Disaster Clean-up
SF  Apply Antimicrobial Agent For Disaster Clean-Up ..........cccccvveeeirenieineneeieeeneeseeeeeees
SF  High Efficiency Particulate Air (HEPA) Vacuuming For Disaster Clean-up

Board Up And Tarp Up e2s0s0)
SF  Polyethylene Tarp On Roof For Disaster Clean-up
SF  Temporary Plywood On Roof For Disaster Clean-up
SF  Temporary Plywood On Wall Or Windows For Di Clean-up
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Q% Cleaning and Disaster Clean-up 02 90 50

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 90 50 00-0111 Minimum Charges c2ss0

02 905000-0112 EA Disaster Cleaning Minimum Charge
029050 00-0113 EA Disaster Water Extraction Minimum Charge
02 9050 00-0114 EA Disaster Carpet Cleaning Minimum Charge.

.. 1,127.92

02 90 55 Emergency Clean-up e
02 90 55 00-0001 Emergency Clean-up o:sss

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Cleaning,
Contents Manipulation, and Water Emergency Clean-up sections.

02 90 55 00-0002 Emergency Clean-up Labor e soss coooon

Note: Used in the performance of time and material projects. Not to be used in conjunction with tasks in the

Cleaning, Contents Manipulation, and Water Emergency Clean-up sections.
02 90 5500-0003 HR Skilled Tradesman For Emergency Clean Up
02 90 5500-0004 HR Restoration/ Document Laborer For Emergency Clean Up
02 90 55 00-0005 HR Restoration / Document Supervisor For Emergency Clean Up
02 90 5500-0006 HR Restoration / Document Project Manager For Emergency Clean Up
02 90 55 00-0007 HR Assistant Project Manager For Emergency Clean Up
02 90 5500-0008 HR Senior Project Manager For Emergency Clean Up
02 90 5500-0009 HR Project Director / Document Consultant / Account Manager For Emergency Clean Up
02 90 5500-0010 HR Equipment Technician For Emergency Clean Up
02 905500-0011 HR Mold Remediation Laborer For Emergency Clean Up
02 905500-0012 HR Mold Remediation Supervisor For Emergency Clean Up
02 90 55 00-0013 HR Administrative Personnel For Emergency Clean Up
02 90 5500-0014 HR Project Accountant For Emergency Clean Up
02 90 5500-0015 HR Biohazard Technician For Emergency Clean Up
02 905500-0016 HR Biohazard Supervisor For Emergency Clean Up
02 905500-0017 HR Health And Safety Officer For Emergency Clean Up........
02 905500-0018 HR Resource And Logistics Coordinator For Emergency Clean Up
02 905500-0019 HR Loss Control Specialist For Emergency Clean Up
02 905500-0020 HR Moisture Control Specialist For Emergency Clean Up
02 905500-0021 HR Mobilzation Support For Emergency Clean Up.....

02 90 55 00-0022 Emergency Clean-up Equipment ez sossoooon
Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Cleaning,
Contents Manipulation, and Water Emergency Clean-up sections.

02 90 55 00-0023 General Emergency Clean-up Equipment ez ss 00.0022)

02 90 55 00-0024 DAY 265 CFM Portable Ozone Machine, 12,000 MG/HR For Emergency Clean-up
02 90 5500-0025 WK 265 CFM Portable Ozone Machine, 12,000 MG/HR For Emergency Clean-up
02 90 5500-0026 MO 265 CFM Portable Ozone Machine, 12,000 MG/HR For Emergency Clean-up
02 90 55 00-0027 DAY 13" Floor Buffer Rental For Emergency Clean-Up............cccoueireiieinenieincneeisieseneens
02 90 55 00-0028 WK 13" Floor Buffer Rental For Emergency Clean-up

02 90 5500-0029 MO 13" Floor Buffer Rental For Emergency Clean-up

02 90 5500-0030 DAY 17" Floor Buffer Rental For Emergency Clean-up

02 905500-0031 WK 17" Floor Buffer Rental For Emergency Clean-up

02 905500-0032 MO 17" Floor Buffer Rental For Emergency Clean-up

02 90 55 00-0033 DAY Walk Behind Floor Scrubber Rental For Emergency Clean-up
02 90 55 00-0034 WK Walk Behind Floor Scrubber Rental For Emergency Clean-up
02 90 55 00-0035 MO Walk Behind Floor Scrubber Rental For Emergency Clean-up
02 90 55 00-0036 DAY Ride-On Floor Scrubber Rental For Emergency Clean-up
02 90 55 00-0037 WK Ride-On Floor Scrubber Rental For Emergency Clean-up
02 90 5500-0038 MO Ride-On Floor Scrubber Rental For Emergency Clean-up
02 90 55 00-0039 DAY 4 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up
02 90 55 00-0040 WK 4 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up
02 90 55 00-0041 MO 4 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up
02 90 55 00-0042 DAY 8 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up
02 90 55 00-0043 WK 8 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up
02 90 55 00-0044 MO 8 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up
02 90 55 00-0045 DAY 17 to 30 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up ..
02 90 5500-0046 WK 17 to 30 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up ..
02 90 55 00-0047 MO 17 to 30 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up ..
02 90 55 00-0048 DAY Truck Mounted Extractor Rental For Emergency Clean-up .
02 90 5500-0049 WK Truck Mounted Extractor Rental For Emergency Clean-up .
02 90 55 00-0050 MO Truck Mounted Extractor Rental For Emergency Clean-up .
02 90 5500-0051 DAY 16" Chain Saw Rental For Emergency Clean-up
02 90 5500-0052 WK 16" Chain Saw Rental For Emergency Clean-up
02 90 5500-0053 MO 16" Chain Saw Rental For Emergency Clean-up
02 90 55 00-0054 DAY 20" Chain Saw Rental For Emergency Clean-up
02 90 55 00-0055 WK 20" Chain Saw Rental For Emergency Clean-up
02 90 5500-0056 MO 20" Chain Saw Rental For Emergency Clean-up
02 90 55 00-0057 EA  Cleaning Kit With Mop, Broom And Bucket For Emergency Clean-up
02 90 55 00-0058 DAY 14" To 16" Electric Cut Off Saw Rental For Emergency Clean-up.....
02 90 5500-0059 WK 14" To 16" Electric Cut Off Saw Rental For Emergency Clean-up.....
02 90 5500-0060 MO 14" To 16" Electric Cut Off Saw Rental For Emergency Clean-up.....
02 90 5500-0061 DAY 12" To 14" Gasoline Cut Off Saw Rental For Emergency Clean-up
02 905500-0062 WK 12" To 14" Gasoline Cut Off Saw Rental For Emergency Clean-up

..1,480.64
....47.58
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02

02 90

Existing Conditions
Disaster Recover
02 90 55 Emergency Clean-up

MINOR
Csl

UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02 90 55 00-0063
02 90 55 00-0064
02 90 55 00-0065
02 90 55 00-0066
02 90 55 00-0067
02 90 55 00-0068
02 90 55 00-0069
02 90 55 00-0070
02 90 55 00-0071
02 90 55 00-0072
02 90 55 00-0073
02 90 55 00-0074
02 90 55 00-0075
02 90 55 00-0076

02 90 55 00-0077
02 90 55 00-0078
02 90 55 00-0079
02 90 55 00-0080
02 90 55 00-0081
02 90 55 00-0082
02 90 55 00-0083
02 90 55 00-0084
02 90 55 00-0085
02 90 55 00-0086
02 90 55 00-0087
02 90 55 00-0088
02 90 55 00-0089
02 90 55 00-0090
02 90 55 00-0091
02 90 55 00-0092
02 90 55 00-0093
02 90 55 00-0094
02 90 55 00-0095
02 90 55 00-0096
02 90 55 00-0097

02 90 55 00-0098
02 90 55 00-0099

02 90 55 00-0100
02 90 55 00-0101
02 90 55 00-0102
02 90 55 00-0103
02 90 55 00-0104
02 90 55 00-0105
02 90 55 00-0106
02 90 55 00-0107

02 90 55 00-0108

02 90 55 00-0109
02 90 55 00-0110
02 90 55 00-0111
02 90 55 00-0112
02 90 55 00-0113
02 90 55 00-0114
02 90 55 00-0115
02 90 55 00-0116
02 90 55 00-0117
02 90 55 00-0118
02 90 55 00-0119
02 90 55 00-0120
02 90 55 00-0121
02 90 55 00-0122
02 90 55 00-0123
02 90 55 00-0124
02 90 55 00-0125
02 90 55 00-0126
02 90 55 00-0127
02 90 55 00-0128
02 90 55 00-0129
02 90 55 00-0130
02 90 55 00-0131
02 90 55 00-0132
02 90 55 00-0133
02 90 55 00-0134
02 90 55 00-0135
02 90 55 00-0136
02 90 55 00-0137
02 90 55 00-0138

MO
DAY
DAY
DAY
DAY
EA
DAY
DAY
DAY
DAY
EA
DAY
DAY
DAY

DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY

DAY
DAY

DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY

Technical/Electronics Restoration Equipment ez ss oooz2)

DAY
WK
MO
DAY
WK
MO
DAY
WK
MO
DAY
WK
MO
DAY
WK
MO

WK
MO
DAY
WK
MO
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12" To 14" Gasoline Cut Off Saw Rental For Emergency Clean-up
Wet Or Dry Portable Cleaning Unit For Emergency Clean-up
Extension Cords - 220 Volt For Emergency Clean-up .......
Extension Cords - 220 Volt Converter Box For Emergency Clean-up.
Demolition Cart, 7 Yard For Emergency Clean-up
Demolition Kit With Wheel Barrow, Shovel And Broom For Emergency Clean-up...
Dry-Ice Blasting System For Emergency Clean-up
Fogger - Mist For Emergency Clean-up
Fogger - Electric Thermal For Emergency Clean-up..
Fogger - Gas Power Thermal For Emergency Clean-up

Gang Box, Demo/Framing (One Time Per Job) For Emergency Clean-up
Hand Trucks/Dollies For Emergency Clean-up...
Heat Gun - Shrink Wrap For Emergency Clean-up.....
High Efficiency Particulate Air (HEPA) Negative Air Machine For Emergency Clean-uUp ..........cccuooveeierierienieneeniennanenieans
Note: Includes all filters.

Ladder For Emergency Clean-up
Lights - Demo, Drop, Stand, String For Emergency Clean-up
Lights - Wobble For Emergency Clean-up
Moisture Meter For Emergency Clean-up
Nail Gun For Emergency Clean-up
Ozone Generator For Emergency Clean-up
PPE (Personal Protective Equipment) Mold Remediation Related For Emergency Clean-up
Portable Generator, Up To 7,500 Watt For Emergency Clean-up
Pressure Washer, Hot For Emergency Clean-up
Pressure Washer, Cold For Emergency Clean-up.
Scaffolding - Per Section For Emergency Clean-up.
Small Tools - Tool Box For Emergency Clean-up
Soda Blasting Equipment For Emergency Clean-up
Sprayer - Hudson For Emergency Clean-up.......
0.47 GPM, Airless Paint Sprayer For Emergency Clean-up
Storage Space (Per SF Per Day) For Emergency Clean-up.
Submersible Pump For Emergency Clean-up.......
Trash Pump - 2" Gas Powered For Emergency Clean-up
Vehicle, Pick-up, SUV, Car For Emergency Clean-up .......
Vehicle, Van For Emergency Clean-up
16' Or 24' Box Truck Vehicle For Emergency Clean-up
Note: Includes Mileage

Trailer - Refrigerated 40" Storage For Emergency Clean-up
Utility Trailer For Emergency Clean-up.......
Note: Includes Mileage

Truck Mount, Per Wand Extraction For Emergency Clean-up ......
High Efficiency Particulate Air (HEPA) Backpack Vacuum For Emergency Clean-up
Vacuum - Shop Vacuum For Emergency Clean-up
Vacuum - Commercial For Emergency Clean-up.
12 Gallon, Industrial High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up
Vacuum - Upright For Emergency Clean-up
Zip Walls (Per 2 Poles) For Emergency Clean-up .......
2 Way Radio For Emergency Clean-up

Computer - Diagnostic For Emergency Clean-up
Computer - Diagnostic For Emergency Clean-up
Computer - Diagnostic For Emergency Clean-up
Convection Oven - Large For Emergency Clean-up
Convection Oven - Large For Emergency Clean-up
Convection Oven - Large For Emergency Clean-up
Convection Oven - Small For Emergency Clean-up
Convection Oven - Small For Emergency Clean-up
Convection Oven - Small For Emergency Clean-up
Convection Oven - Vacuum For Emergency Clean-up
Convection Oven - Vacuum For Emergency Clean-up
Convection Oven - Vacuum For Emergency Clean-up
Decontamination Booth For Emergency Clean-up
Decontamination Booth For Emergency Clean-up
Decontamination Booth For Emergency Clean-up
DI Water System For Emergency Clean-up..
DI Water System For Emergency Clean-up..
DI Water System For Emergency Clean-up.......
ESD Bench Workstation For Emergency Clean-up.
ESD Bench Workstation For Emergency Clean-up.
ESD Bench Workstation For Emergency Clean-up.
Heater/Enclosure Control System For Emergency Clean-up
Heater/Enclosure Control System For Emergency Clean-up
Heater/Enclosure Control System For Emergency Clean-up
Hi-Tech Mobile Cart/Workstation For Emergency Clean-up ....
Hi-Tech Mobile Cart/Workstation For Emergency Clean-up
Hi-Tech Mobile Cart/Workstation For Emergency Clean-up
Micro-Blaster/Dust Collector For Emergency Clean-up
Micro-Blaster/Dust Collector For Emergency Clean-up
Micro-Blaster/Dust Collector For Emergency Clean-up
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Emergency Clean-up 02 90 55

MINOR
Csl

UOM DESCRIPTION

TOTAL DIRECT DEMOLITION

UNIT COST

UNIT COST

02 90 55 00-0139
02 90 55 00-0140
02 90 55 00-0141
02 90 55 00-0142
02 90 55 00-0143
02 90 55 00-0144
02 90 55 00-0145
02 90 55 00-0146
02 90 55 00-0147
02 90 55 00-0148
02 90 55 00-0149
02 90 55 00-0150
02 90 55 00-0151
02 90 55 00-0152
02 90 55 00-0153
02 90 55 00-0154
02 90 55 00-0155
02 90 55 00-0156

02 90 55 00-0157

02 90 55 00-0158

02 90 55 00-0159

DAY

MO

Mobile Laboratory For Emergency Clean-up...
Mobile Laboratory For Emergency Clean-up
Mobile Laboratory For Emergency Clean-up...
Nitrogen Enclosure Cabinet For Emergency Clean-up..
Nitrogen Enclosure Cabinet For Emergency Clean-up..
Nitrogen Enclosure Cabinet For Emergency Clean-up..
Odell Cleaning Station For Emergency Clean-up
Odell Cleaning Station For Emergency Clean-up
Odell Cleaning Station For Emergency Clean-up
Parts Washer For Emergency Clean-up.......
Parts Washer For Emergency Clean-up
Parts Washer For Emergency Clean-up
Ultrasonic Cleaning System For Emergency Clean-up..
Ultrasonic Cleaning System For Emergency Clean-up..
Ultrasonic Cleaning System For Emergency Clean-up..
Technical High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up
Technical High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up
Technical High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up

Drying/Dehumidification Equipment wzsoss oo-0022)

DAY

WK

202 CFM Water Extraction Unit With Dual 3-Stage Vacuums For Emergency Clean-up .........ccccoovereeeenenienennenesneneens 198.24
Note: Includes 25' high Pressure solution hose and 25' Vacuum hose.
202 CFM Water Extraction Unit With Dual 3-Stage Vacuums For Emergency Clean-up ..
Note: Includes 25' high Pressure solution hose and 25' Vacuum hose.

02 90 5500-0160 MO 202 CFM Water Extraction Unit With Dual 3-Stage Vacuums For Emergency Clean-up ..........cccceereuereeniennnieeneeinenenns 1,486.80
Note: Includes 25' high Pressure solution hose and 25' Vacuum hose.

02 90 5500-0161 DAY 2,200 CFM Centrifugal Air Mover For Emergency Clean-up . ....46.25

02 905500-0162 WK 2,200 CFM Centrifugal Air Mover For Emergency Clean-up .

02 90 5500-0163 MO 2,200 CFM Centrifugal Air Mover For Emergency Clean-up .

02 90 5500-0164 DAY 3,000 CFM Axial Air Mover For Emergency Clean-up.......

02 90 5500-0165 WK 3,000 CFM Axial Air Mover For Emergency Clean-up.

02 905500-0166 MO 3,000 CFM Axial Air Mover For Emergency Clean-up.

02 90 55 00-0167 DAY Injectidry System For Emergency Clean-up

02 90 5500-0168 WK Injectidry System For Emergency Clean-up...........ccccecueiriiiiiiiiniiiicieniesiecisc s

02 905500-0169 MO Injectidry System For Emergency Clean-up...........cccccuiiriiiiiiiiiiiiicienieieese i

02 90 5500-0170 DAY Up To 100 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up.

02 905500-0171 WK Up To 100 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up.

02 905500-0172 MO Up To 100 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up.

02 90 5500-0173 DAY >100 To 175 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up

02 905500-0174 WK >100 To 175 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up

02 905500-0175 MO >100 To 175 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up

02 905500-0176 DAY >175 To 250 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up

02 905500-0177 WK >175 To 250 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up

02 905500-0178 MO >175 To 250 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up

02 905500-0179 DAY Phoenix 200 Refrigerant Dehumidifier For Emergency Clean-up

02 90 5500-0180 WK Phoenix 200 Refrigerant Dehumidifier For Emergency Clean-up

02 905500-0181 MO Phoenix 200 Refrigerant Dehumidifier For Emergency Clean-up

02 90 5500-0182 DAY Phoenix 300 Refrigerant Dehumidifier For Emergency Clean-up

02 90 5500-0183 WK Phoenix 300 Refrigerant Dehumidifier For Emergency Clean-up

02 90 5500-0184 MO Phoenix 300 Refrigerant Dehumidifier For Emergency Clean-up

02 90 5500-0185 DAY D-500 Desiccant Dehumidifier For Emergency Clean-up .

02 905500-0186 WK D-500 Desiccant Dehumidifier For Emergency Clean-up .

02 90 55 00-0187 MO D-500 Desiccant Dehumidifier For Emergency Clean-up .

02 90 55 00-0188 DAY D-750 Desiccant Dehumidifier For Emergency Clean-up .

02 90 5500-0189 WK D-750 Desiccant Dehumidifier For Emergency Clean-up .

02 905500-0190 MO D-750 Desiccant Dehumidifier For Emergency Clean-up .

02 90 5500-0191 DAY D-1000 Desiccant Dehumidifier For Emergency Clean-up .

02 905500-0192 WK D-1000 Desiccant Dehumidifier For Emergency Clean-up .

02 905500-0193 MO D-1000 Desiccant Dehumidifier For Emergency Clean-up .

02 90 5500-0194 DAY D-1500 Desiccant Dehumidifier For Emergency Clean-up .

02 905500-0195 WK D-1500 Desiccant Dehumidifier For Emergency Clean-up .

02 905500-0196 MO D-1500 Desiccant Dehumidifier For Emergency Clean-up .

02 90 55 00-0197 DAY D-2000 Desiccant Dehumidifier For Emergency Clean-up .

02 90 5500-0198 WK D-2000 Desiccant Dehumidifier For Emergency Clean-up .

02 905500-0199 MO D-2000 Desiccant Dehumidifier For Emergency Clean-up .

02 90 55 00-0200 DAY D-2250 Desiccant Dehumidifier For Emergency Clean-up .

02 9055 00-0201 WK D-2250 Desiccant Dehumidifier For Emergency Clean-up .

02 90 5500-0202 MO D-2250 Desiccant Dehumidifier For Emergency Clean-up .

02 90 55 00-0203 DAY D-3000 Desiccant Dehumidifier For Emergency Clean-up .

02 90 5500-0204 WK D-3000 Desiccant Dehumidifier For Emergency Clean-up .

02 90 5500-0205 MO D-3000 Desiccant Dehumidifier For Emergency Clean-up .

02 90 55 00-0206 DAY D-4500 Desiccant Dehumidifier For Emergency Clean-up .

02 90 55 00-0207 WK D-4500 Desiccant Dehumidifier For Emergency Clean-up .

02 90 55 00-0208 MO D-4500 Desiccant Dehumidifier For Emergency Clean-up .

02 90 5500-0209 DAY D-5000 Desiccant Dehumidifier For Emergency Clean-up .

02 90 5500-0210 WK D-5000 Desiccant Dehumidifier For Emergency Clean-up .

02 905500-0211 MO D-5000 Desiccant Dehumidifier For Emergency Clean-up .

02 90 5500-0212 DAY D-9000 Desiccant Dehumidifier For Emergency Clean-up .

02 90 5500-0213 WK D-9000 Desiccant Dehumidifier For Emergency Clean-up .

02 90 5500-0214 MO D-9000 Desiccant Dehumidifier For Emergency Clean-up .
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02 Existing Conditions

02 90 Disaster Recover

02 90 55 Emergency Clean-up

TOTAL DIRECT DEMOLITION

UNIT COST

MINOR
CSI_UOM DESCRIPTION UNIT COST
02 90 5500-0215 DAY D-10500 Desiccant Dehumidifier For Emergency Clean-up .
02 905500-0216 WK D-10500 Desiccant Dehumidifier For Emergency Clean-up .
02 905500-0217 MO D-10500 Desiccant Dehumidifier For Emergency Clean-up .
02 90 55 00-0218 DAY 3.5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
02 905500-0219 WK 3.5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
02 90 5500-0220 MO 3.5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
02 905500-0221 DAY 5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
02 905500-0222 WK 5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
02 905500-0223 MO 5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
02 90 55 00-0224 DAY 10 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
02 905500-0225 WK 10 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
02 905500-0226 MO 10 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
02 90 55 00-0227 DAY 25 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
02 90 5500-0228 WK 25 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
02 905500-0229 MO 25 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
02 90 5500-0230 DAY 50 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
02 905500-0231 WK 50 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
02 905500-0232 MO 50 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
02 90 55 00-0233 DAY 80 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up .2,378.88
02 90 5500-0234 WK 80 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up .6,541.92
02 905500-0235 MO 80 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ..17,841.60
02 90 5500-0236 DAY 25' Flex Duct For Emergency Clean-up
02 90 5500-0237 WK 25' Flex Duct For Emergency Clean-up
02 90 5500-0238 MO 25' Flex Duct For Emergency Clean-up
02 90 5500-0239 DAY Hygrothermograph For Emergency Clean-up
02 90 5500-0240 WK Hygrothermograph For Emergency Clean-up
02 90 5500-0241 MO Hygrothermograph For Emergency Clean-up
02 90 5500-0242 DAY Dehumidification Trailer With 1,500 CFM Desiccant Unit For Emergency Clean-up
Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited
electrical distribution.
02 90 55 00-0243 WK Dehumidification Trailer With 1,500 CFM Desiccant Unit For Emergency Clean-up weeeee. 20,501.79
Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limitet
electrical distribution.
02 90 5500-0244 MO Dehumidification Trailer With 1,500 CFM Desiccant Unit For Emergency Clean-up...........ccoeveveererieneenieneeiieseaeneeas 55,913.98
Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited
electrical distribution.
02 90 55 00-0245 Power Equipment(ozgossoo-oozz)
02 90 5500-0246 WK Up to 65 KVA Generator For Emergency Clean-up ....981.76
02 90 55 00-0247 WK >65 to 125 KVA Generator FOr EMErgenCy CIEAN-UP..........c.ciuiuiriiiiieieieeteeetieee ettt ettt sn e eeesr e enes 1,661.44
02 90 55 00-0248 WK >125 to 250 KVA Generator For Emergency Clean-up 1,618.84
02 905500-0249 WK >250 to 375 KVA Generator For Emergency Clean-up 2,794.24
02 90 5500-0250 WK >375 Up to 440 KVA Generator For Emergency Clean-up 3,776.00
02 905500-0251 WK >440 to 625 KVA Generator For Emergency Clean-up 5,680.15
02 905500-0252 WK >625 to 800 KVA Generator For Emergency Clean-up 5,815.04
02 90 55 00-0253 WK >800 to 1,000 KVA Generator For Emergency Clean-up 7,778.56
02 90 5500-0254 WK >1,000 to 1,500 KVA Generator For Emergency Clean-up
02 905500-0255 EA Generator Cable/Pigtails (Per Section) For Emergency Clean-up
02 90 5500-0256 EA  Sub-Distribution Panel (Spider Box) For Emergency Clean-up ............cccocoveivenienneneinnnnns
02 90 5500-0257 EA Electrical Distribution Panel For Emergency Clean-up
02 905500-0258 EA Quad Box Strings (25' Sections) For Emergency Clean-up ..
02 905500-0259 EA 50" Power Cord For Spider Box For Emergency Clean-up.
02 905500-0260 EA Pig Tails (Per Each) For Emergency Clean-Up ..........ccoeeueiruereeiriinicireienieieeieseeseeieeeene
02 90 55 00-0261 Fr6|ght ChargeS(ozeossoo-oozz)
02 905500-0262 MI  Freight Up To 1 Ton Pick Up Truck For Emergency Clean-up EQUIPMENT........cc.iiiiiiiiiiiiiaiesie et 2.35
02 90 5500-0263 MI  Freight >1 Ton Pick Up Truck For Emergency Clean-up EQUIPIMENT .........ccoiiuiiiiiiiieieieee ettt nnes 4.23
02 905500-0264 Ml  Freight 16' Or 24' Box Truck For Emergency Clean-up Equipment.... .4.23
02 905500-0265 Ml  Freight Tractor Trailer For Emergency Clean-up Equipment .6.12
02 90 55 00-0266 Emergency Clean-up Personal Protection Equipment oz soss o001
Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Cleaning,
Contents Manipulation, and Water Emergency Clean-up sections.
02 905500-0267 EA Tyvek Coveralls For Emergency Clean-up Personal Protection Equipment ......
02 905500-0268 EA Respirator Cartridge For Emergency Clean-up Personal Protection Equipment ....
02 90 5500-0269 BOX Dust Mask For Emergency Clean-up Personal Protection Equipment
02 905500-0270 PR Cotton Canvas Gloves For Emergency Clean-up Personal Protection Equipment..
02 90 55 00-0271 BOX 5 Mil, Disposable Latex Gloves, Box of 100, For Emergency Clean-up Personal Protection Equipment.
02 905500-0272 PR Leather Gloves For Emergency Clean-up Personal Protection Equipment .
02 905500-0273 EA Heavy Duty, Rubber Gloves For Emergency Clean-up Personal Protection Equipment .
02 905500-0274 PR Polycarbonate Lens Safety Goggles For Emergency Clean-up Personal Protection Equipment....................
02 905500-0275 EA Disposable Dual Cartridge Half-Mask Respirator For Emergency Clean-up Personal Protection Equipment
02 905500-0276 PR Plastic Safety Glasses For Emergency Clean-up Personal Protection Equipment .
02 90 5500-0277 EA Safety Harness (Per Person/Day) For Emergency Clean-up Personal Protection Equipment.
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Emergency Clean-up 02 90 55

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 90 55 00-0278 Emergency Clean-up Expendables ez ss o000
Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Cleaning,
Contents Manipulation, and Water Emergency Clean-up sections.

02 90 55 00-0279 General MaterialS(ozgossoo-ozm)

02 90 5500-0280 GAL Adhesive Remover For Emergency Clean-up
02 90 5500-0281 GAL Bio-HS For Emergency Clean-up
02 905500-0282 GAL Biocide For Emergency Clean-up
02 905500-0283 EA 10"x 12" x 15" Cardboard Storage Box For Emergency Clean-up
02905500-0284 EA 10" x 12" x 24" Cardboard Storage Box For Emergency Clean-up
02 90 5500-0285 GAL Bleach For Emergency Clean-up........
02 905500-0286 EA Small Stainless Brush For Emergency Clean-up
02 905500-0287 EA 2-1/2 Gallon Buckets For Emergency Clean-up.
02 905500-0288 EA 5 Gallon Bucket For Emergency Clean-up
02 90 5500-0289 GAL Carpet Defoamer For Emergency Clean-up
02 905500-0290 GAL Carpet Pre-treat For Emergency Clean-up
02 905500-0291 GAL Carpet Spotter For Emergency Clean-up
02 905500-0292 GAL Carpet/Upholstery Cleaner For Emergency Clean-up ......
02 905500-0293 ROL Carpet Masking/Shield For Emergency Clean-up.
02 905500-0294 EA Chemical Sponge For Emergency Clean-up
02 90 5500-0295 GAL Clear Seal For Emergency Clean-up........
02 90 55 00-0296 GAL Coil Cleaner For Emergency Clean-up
02 905500-0297 EA Comfort Masks, Per Box 50 For Emergency Clean-up Personal Protection Equipment
02905500-0298 EA Hooded Coverall With Elastic Wrists/Ankles For Emergency Clean-up Personal Protection Equment
02905500-0299 EA Decontamination Chamber For Emergency Clean-up.......
02 90 5500-0300 GAL All Purpose Degreaser For Emergency Clean-up
02 90 5500-0301 GAL De-Foamer Liquid For Emergency Clean-up
02 905500-0302 EA Deodorization Membrane For Emergency Clean-up
02 90 55 00-0303 GAL 9-D-9 Smoke Deodorizer For Emergency Clean-up
02 905500-0304 LB Deodorizing Gel For Emergency Clean-up
02 90 55 00-0305 GAL Deodorizing Liquid For Emergency Clean-up
02 90 55 00-0306  PAIL Deodorizing Block For Emergency Clean-up......
02 90 5500-0307 GAL Disinfectant/Antimicrobial For Emergency Clean-up...
02 90 5500-0308 GAL BruClean Disinfectant For Emergency Clean-up
02 90 5500-0309 GAL Dryclean For Emergency Clean-up
02 90 5500-0310 GAL Duct Sealant Spray For Emergency Clean-up......
02 90 5500-0311 GAL Antifungal Duct Sealant For Emergency Clean-up ...
02 90 5500-0312 GAL Microbial Encapsulant (Fosters 20 - 40) For Emergency Clean-up .
02 905500-0313 PR Ear Plugs For Emergency Clean-up Personal Protection Equipment
02 90 5500-0314 GAL Encapsulant For Emergency Clean-up
02 90 5500-0315 GAL Aftershock Fiberlocke For Emergency Clean-up
02 905500-0316 GAL IAQ 2500 Fiberlocke For Emergency Clean-up
02 90 55 00-0317 GAL IAS 6000 Fiberlocke For Emergency Clean-up
02 90 5500-0318 ROL Filter Material For Emergency Clean-up.......
02 905500-0319 EA Blue Paper Collection Bag Filter For Emergency Clean-up
02905500-0320 EA CVAC Filter For High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up
02 905500-0321 EA Pre-Filter For Negative Air Machine For Emergency Clean-up.........cccooeeeeerienieneenieneeinenees
02 905500-0322 EA Pleated Filter For Negative Air Machine For Emergency Clean-up .
02 90 5500-0323 EA Charcoal Filter For Negative Air Machine For Emergency Clean-up
02905500-0324 EA High Efficiency Particulate Air (HEPA) Filter For Negative Air Machine For Emergency Clean-up
02 905500-0325 EA Pleated Dehumidifier Filter For Emergency Clean-up.
02 90 5500-0326 GAL Floor Stripper For Emergency Clean-up
02 90 55 00-0327 GAL Floor Wax For Emergency Clean-up
02 90 55 00-0328 GAL Fogger (Thermal) For Emergency Clean-up
02 90 5500-0329 BOX Furniture Blocks For Emergency Clean-up
02 90 5500-0330 EA  Furniture Polish, Per 10 Oz Can For Emergency Clean-up
02 905500-0331 GAL Glass Cleaner For Emergency Clean-up...... .
02905500-0332 PR Chemical Splash/Impact Resistant, Polycarbonate Lens Safety Goggles For Emergency Clean-up Personal
Protection Equipment
02 905500-0333 EA  Goof Off Spray, 12 Oz For Emergency Clean-up
02905500-0334 EA Halogen Light Bulbs For Emergency Clean-up...........
02905500-0335 QT Hand Sanitizer For Emergency Clean-up
02 905500-0336 EA Hard Hats For Emergency Clean-up Personal Protection Equipment
02 90 55 00-0337 BOX Hog Rings, Box Of 2,500 For Emergency Clean-up
02 90 5500-0338 GAL HVAC Coal Cleaner For Emergency Clean-up
02 90 5500-0339 BOX Inventory Tag, Box Of 1,000 For Emergency Clean-up
02 90 5500-0340 EA  Utility Knives For Emergency Clean-up
02 90 5500-0341 ROL 13" Lay Flat Tubing (250" Roll) For Emergency Clean-up..
02 90 5500-0342 ROL 20" Lay Flat Tubing (250" Roll) For Emergency Clean-up..
02 90 5500-0343 ROL 29" Lay Flat Tubing (250" Roll) For Emergency Clean-up..
02 90 5500-0344 ROL 39" Lay Flat Tubing (250" Roll) For Emergency Clean-up..
02 90 5500-0345 GAL Lemon Oil For Emergency Clean-up
02 90 5500-0346 GAL LPS 1/Mecca Lube For Emergency Clean-up
02 90 55 00-0347 GAL LPS 2 For Emergency Clean-up
02 90 55 00-0348 GAL LPS Contact Cleaner For Emergency Clean-up
02 90 5500-0349 GAL Light Lubricant Preserve For Emergency Clean-up
02 90 5500-0350 GAL Heavy Lubricant Preserver For Emergency Clean-up ......
02 90 5500-0351 GAL Machinery Cleaning Solvent For Emergency Clean-up .......
02 90 5500-0352 GAL Metal Polishing Paste For Emergency Clean-up
02 90 55 00-0353 GAL MediClean® Disinfectant For Emergency Clean-up
02 90 55 00-0354 GAL Dri-Eaz Milgo Plus Sanitizer For Emergency Clean-up
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02 905500-0355 EA Mop Heads For Emergency Clean-up
02 905500-0356 EA Nylon Scouring Pads For Emergency Clean-up ...
02 90 55 00-0357 GAL Odor Neutralizer For Emergency Clean-up......
02 90 5500-0358 EA Packing Paper, 25 LB Bundle For Emergency Clean-up
02 905500-0359 EA Paint Brushes For Emergency Clean-up.
02 90 5500-0360 ROL Corrugated/Craft Paper, 48" x 250' For Emergency Clean-up
02 905500-0361 EA Putty Knives For Emergency Clean-up
02 905500-0362 ROL Red Resin Paper, 200' Roll For Emergency Clean-up......
02 90 55 00-0363 GAL Reodorant For Emergency Clean-up
02 905500-0364 EA NO95 Respirator For Emergency Clean-up Personal Protection Equipment
02 905500-0365 EA NO95 Respirator With Valve For Emergency Clean-up Personal Protection Equipment
02 905500-0366 PR 3M Respirator Cartridges For Emergency Clean-up Personal Protection Equipment
02 905500-0367 PR P100 Respirator Cartridges For Emergency Clean-up Personal Protection Equipment
02 905500-0368 EA Respirator Cleaning Wipes, Per Box 100 For Emergency Clean-up Personal Protection Equipment
02 90 5500-0369 GAL Restoracide For Emergency Clean-up
02 90 5500-0370 GAL Rust Remover For Emergency Clean-up
02905500-0371 EA Saltesmo Test Samples For Emergency Clean-up
02905500-0372 EA Sand Bag For EMergency ClEan-Up ..........ccceouririeiruinieieiinieieieneeeeieeeeseeeseeseeneenens
Note: Excludes sand material
02 90 5500-0373 EA  Scotch-Brite 7447, Per Box 50 For Emergency Clean-up
02 905500-0374 EA Small Scrub Brushes For Emergency Clean-up ......
02 90 5500-0375 GAL Clear Soot Sealant For Emergency Clean-up
02 90 5500-0376 GAL Pigmented Soot Sealant For Emergency Clean-up
02 90 5500-0377 ROL Shrinkwrap Plastic For Emergency Clean-up
02 90 5500-0378 EA Dry Sponges For Emergency Clean-up
02 905500-0379 EA Spray Adhesive, Per Can For Emergency Clean-up
02 905500-0380 EA Spray Bot./Trigger For Emergency Clean-Up..........cccueeirierierienieeienieeeenieseeseeseeneeees
02 905500-0381 GAL Stain Remover For EMergency Clean-Up ..........ccccoveirerriinienieineeneeeeeeseeeeeeseeneeeees
02 905500-0382 GAL Stainless Steel Cleaner For Emergency Clean-up.
02 905500-0383 EA Stainless Steel Polish, Per Can For Emergency Clean-up
02 905500-0384 LB  Sweeping Compound For Emergency Clean-up
02 90 5500-0385 ROL Duct Tape, 2" x 50 YD For Emergency Clean-up
02 90 5500-0386 ROL Environmental (Teal) Tape, 3/4" x 1,440' For Emergency Clean-up
02 90 5500-0387 ROL HVAC (Aluminum) Tape, 2" x 75' For Emergency Clean-up.
02 90 55 00-0388 ROL Blue Masking (Painters) Tape, 1-1/2" x 198' For Emergency Clean-up
02 905500-0389 ROL Poly Box Tape, 2" x 110 YD For Emergency Clean-up.
02905500-0390 LB Terry Towels For Emergency Clean-up
02 905500-0391 GAL Thermal Fog For Emergency Clean-up
02 905500-0392 ROL Lawn And Leaf Trash Bags For Emergency Clean-up......
02 90 5500-0393 ROL 6 Mil Heavy Duty Trash Bags (50 Count) For Emergency Clean-up
02 905500-0394 EA Trisodium Phosphate, 20 LB Pail For Emergency Clean-up.
02905500-0395 EA Backpack Vacuum Bags For Emergency Clean-up......
02905500-0396 EA  Upright Vacuum Bags For Emergency Clean-up.....
02 90 55 00-0397 GAL Vinyl And Leather Cleaner For Emergency Clean-up......
02 905500-0398 ROL 1 Mil Visqueen, 12' x 400", For Emergency Clean-up ......
02 905500-0399 ROL 4 Mil Visqueen, 32' x 100", For Emergency Clean-up ......
02 90 5500-0400 ROL 6 Mil Visqueen, 32' x 400", For Emergency Clean-up ......
02 905500-0401 LB  Wipes, Cotton Cloth For Emergency Clean-Up .........ccceereruerieieenieneeseeiesieeeeseeeeeneeas
02 90 5500-0402 ROL 12" x 750', Wrap, Bubble/Anti-Static For Emergency Clean-up
02 90 5500-0403 EA  Wyp-Alls, Case Of 160 Wipes For Emergency Clean-up.
02 90 5500-0404 EA Zip Wall Zippers For Emergency Clean-up

02 90 55 00-0405 Technical/Electronics Restoration Materials czsoss ooz

02 90 5500-0406 EA Brush - Brass For Emergency Clean-up.......
02 90 55 00-0407 EA 1" Brush, Natural Bristle For Emergency Clean-up
02 90 5500-0408 EA  1/2" Brush, Natural Bristle For Emergency Clean-up
02 90 5500-0409 EA 1/4" Brush, Natural Bristle For Emergency Clean-up
02 90 5500-0410 EA Brush - Parts For Emergency Clean-up
02 905500-0411 EA Brush - Plastic For Emergency Clean-up
02 905500-0412 EA Brush - Wire Grout For Emergency Clean-up
02 90 5500-0413 EA  Brushing Tool For Emergency Clean-up
02 905500-0414 EA Cleaning Swabs, Cotton For Emergency Clean-up...
02 905500-0415 EA Cleaning Swabs, Foam Tip For Emergency Clean-up......
02 905500-0416 EA Contact Restorer, Per Can For Emergency Clean-up......
02 90 5500-0417 EA Contact Spray, Per Can For Emergency Clean-up
02 90 5500-0418 UNT Corrosion Inhibitor Emitter - 1 CF For Emergency Clean-up ....
02 90 5500-0419 UNT Corrosion Inhibitor Emitter - 5 CF For Emergency Clean-up ....
02 90 55 00-0420 UNT Corrosion Inhibitor Emitter - 10 CF For Emergency Clean-up,
02905500-0421 LB Cotton Cleaning Cloths For Emergency Clean-up
02905500-0422 EA 12" x 17" Dust Cloths For Emergency Clean-up.
02 90 5500-0423 EA 24" x 24" Dust Cloths For Emergency Clean-up .
02 905500-0424 EA Deoxidizing Agent, Per Can For Emergency Clean-up
02 90 5500-0425 GAL Electronic Grade Detergent For Emergency Clean-up.......
02 90 5500-0426  SHT Inventory Labels For Emergency Clean-up
02 90 55 00-0427 GAL Isopropyl Alcohol For Emergency ClIEaN-UP.........c.cueeruerririeiieineeieiesieseeeseeseeeaeees
02 90 55 00-0428 GAL Lubrication/Penetrating Oil, Per Can For Emergency Clean-up
02 90 5500-0429 GAL PC Board Detergent For Emergency Clean-up................
02 90 5500-0430 GAL Rust Inhibitor, Regular Duty For Emergency Clean-up
02 90 5500-0431 GAL Rust Inhibitor, Moderate Duty For Emergency Clean-up .
02 90 5500-0432 GAL Rust Inhibitor, Severe Duty For Emergency Clean-up.......
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Emergency Clean-up 02 90 55

TOTAL DIRECT DEMOLITION

MINOR
CSI_UOM DESCRIPTION UNIT COST UNIT COST

...5.93

02 90 5500-0433 LB  Wipes, Lint Free Cloths For Emergency Clean-up
02 90 5500-0434 EA Wire Marker Card For Emergency Clean-up
02 905500-0435 EA Steel Wool, 16 Pad Sleeve FOr EMErgencCy ClIEAN-UP ........cccuiouiriiuirieieiteteeitee ettt ste s sse s e te st enseseeeseaseansesseanenseas 1.33

END OF SECTION 02
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02 Existing Conditions
0290 Disaster Recover
02 90 55 Emergency Clean-up

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
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Concrete 03

%, Maintenance of Concrete 03 01
Maintenance of Cast-In-Place Concrete 03 01 30

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 Concrete

03 01 Maintenance of Concreteq

03 01 30 Maintenance of Cast-In-Place Concrete eo
03013051 Cleaning of Cast-In-Place Concrete csoiso
03 01 30 51-0001 Abrasive Blasting esoisosy

Note: Includes containment and clean-up of all material. Includes steel ball media.

03 013051-0002 SF Concrete Floors, Abrasive Shot (Bead) Blasting

For Up To 100, Add

For >100 To 250, Add

For >250 To 500, Add

For >5,000 To 10,000, Deduct

For >10,000, Deduct
03 01 3051-0003 SF  Concrete Walls, Abrasive Shot (Bead) Blasting............cceourireeirinieiinineieeeseeeneeees

For Up To 100, Add

For >100 To 250, Add

For >250 To 500, Add

For >5,000 To 10,000, Deduct

For >10,000, Deduct

03013071 Rehabilitation of Cast-In-Place Concrete ez o
03 01 30 71-0001 Concrete Resurfacing/Repair oz 307

See CSI section 09 01 90 52-0002 for surface preparation as required.

03 01 30 71-0002 Concrete Repair(o301so 71-0001)
03 01 30 71-0003 Decks Or Floors (0301 30 71-0002)

Note: Includes bonding agent and sealant. Excludes saw cutting, sand blasting and forming.

03013071-0004 SF Patch Decks Or Floors With 1/8” To 1/4” Thick Cementitious Mortar. 6.80
0301 3071-0005 SF Patch Decks Or Floors With 1/8" To 1/4" Thick Epoxy Cementitious Mortar et 24.64
0301 3071-0006 SF Patch Decks Or Floors With White Aluminum Oxide Grit (NON Slip AGGregate) ........cc.eiiiiiriieriirieieereeree e 0.66

03 01 30 71-0007 Verticals Or OVerheadS(oamson-oooz)

Note: Includes bonding agent and sealant. Excludes saw cutting, sand blasting and forming.

03 013071-0008 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Cementitious Mortar SRR 9.97
0301 3071-0009 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Epoxy Cementitious MOFTAr ............ccvruirreiiinieiesieeeenieeeeseeaeeneeaes 31.67
03 013071-0010 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Latex Cementitious MOIar .............cccccuriiiriiiiiniciiciiiecee 36.21
03 013071-0011 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Elastomeric Compound ...7.66
03013071-0012 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Copolymer Cementitious COmMPOUNG............ccccevevrineinreinenieieenes 13.50

Note: Rapid Set - WunderFixx

03 01 30 71-0013 Brldge Deck Treatment es o130 71-0002)
0301 30 71-0014  SF SWEEP BIIAGE DECK ...ttt ettt h et e bt et e b e e e e et £ e s e et e e bt e et e eb e e e b e bt e et e b e e st et e en e et e bt et et e ennene s 0.02
03013071-0015 SF  Clean Bridge DECK........ccuciuiiiiiieiieiieie ettt
03 013071-0016 SF Treat Bridge Deck With Methacrylate Resin Sealant

03 01 30 71-0017 Concrete FinisheS(o3013o71-0001)
03 01 30 71-0018 Concrete Patching wso: 0710017
03 01 30 71-0019 Wa”S(osmsonroom)

0301 3071-0020 BAG SiKa TOP 111 PIUS.....ciiiiiiiiiiiicicciiee st b e e s 144.14
Note: SikaTop 111 PLUS is a two-component, polymer-modified, portland-cement, fast-setting, screed mortar.
Yield: Approximately 0.5 cu. ft./unit. Approximately 0.75 cu. ft./unit (SikaTop 111 + 42 Ibs. of 3/8" pea gravel).
For Up To 10, Add 51.23
For >10 To 25, Add 30.74
For >25 To 50, Add 20.49
For >50 To 75, Add 10.25
0301 3071-0021 BAG Sika Grout 212, 50 LB Bag B PP PO PP UPP P PP PUPPPPPPPON 99.66
Note: SikaGrout 212 is a non-shrink, cementitious grout with a unique 2-stage shrinkage compensating
mechanism. It is non-metallic and contains no chloride. Coverage: Approximately 0.44 cu. ft./bag at high flow.
For Up To 10, Add 32.46
For >10 To 25, Add 19.47
For >25 To 50, Add 12.98
For >50 To 75, Add 6.49
03013071-0022 EA  Sika Flex 1A, 10.3 OUNCE TUDE .........ciiiiicii e se s 35.18
Note: Sikaflex-1a is a premium-grade, high-performance, moisture-cured, 1-component, polyurethane-based,
non-sag elastomeric sealant. Coverage: 10.3 fl. 0z. cartridge seals 12.4 lineal ft. of 1/2 x 1/4 in. joint. 20 fl. oz.
uni-pac sausage seals 24 lineal ft. of 1/2 x 1/4 in. joint.
03 01 30 71-0023  BAG PEA GAVEL.......cuiiiiiiiiiiiii bbb bbb b b e b bbb bbb d bbb e bbb 26.08
03 01 30 71-0024 Crack Repair For Concrete oso1 30 71.0001)
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03 Concrete

0301 Maintenance of Concrete

03 01 30 Maintenance of Cast-In-Place Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 01 30 71-0025 Non Structural Crack Repair For Concrete s oz so.0020)
03 01 30 71-0026 Surface Applied, Non Structural Crack Repair For Concrete s o1 0710025

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting,
compressed air or vacuuming. Includes installing sealer with caulk gun, cartridge gun, squeeze bottle, etc.
Excludes backer rod and sanding.

0301 3071-0027 LF Up To 1/4" Wide, Latex Emulsion, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied With

Squeeze Tube (Quikrete® Concrete Crack Seal) 5.68
For V-Grooving Crack With Grinder, Add 4.55
03013071-0028 LF >1/4"To 1/2" Wide, Latex Emulsion, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied With
Squeeze Tube (Quikrete® Concrete Crack Seal) 7.43
For V-Grooving Crack With Grinder, Add 4.44
03013071-0029 LF Up To 1/4" Wide, Sanded Acrylic Latex, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied
With Caulk Gun (QUIKrete® CONCIEIE REPAIN ......ceuuiiuieueitieieet ettt ettt ettt ettt e et e st ea e et e eaeeebeess et e ese e bease et e abeenseaseannennes 5.79
For V-Grooving Crack With Grinder, Add 4.55
03013071-0030 LF >1/4"To 1/2" Wide, Sanded Acrylic Latex, Gravity Fed Non Structural Crack Repair For Concrete, Surface
Applied With Caulk Gun (QUIKrete® CONCIELE REPAIN) .......c.ivuiiiuiitiieiieteteii ettt sttt ettt b et e e eseanens 7.65
For V-Grooving Crack With Grinder, Add 4.44
03013071-0031 LF Up To 1/4" Wide, Self Leveling Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For Concrete,
Surface Applied With Cartridge Tool (Sikaflex® Self-Leveling S€alant) ............ccoiriiiriiiinieeieese e eeee 6.20
For V-Grooving Crack With Grinder, Add 4.55
03013071-0032 LF >1/4"To 1/2" Wide, Self Leveling Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For Concrete,
Surface Applied With Cartridge Tool (Sikaflex® Self-Leveling SEalant) ...........cc.ooiiiiiiiirieeeiee e 8.46
For V-Grooving Crack With Grinder, Add 4.44
03 013071-0033 LF Up To 1/4" Wide, Non-Sag Elastomeric Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For
Concrete, Surface Applied With Cartridge Tool (SikafleX® CONCIete FiX) ........ccuiiiriiiriiiirieeiesiesieee et 6.50
For V-Grooving Crack With Grinder, Add 4.55
03013071-0034 LF >1/4"To 1/2" Wide, Non-Sag Elastomeric Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For
Concrete, Surface Applied With Cartridge Tool (Sikaflex® CONCIEte FiX) .......cc.cviirieiiirieiiirieisiesiereie et 9.06
For V-Grooving Crack With Grinder, Add 4.44

03 01 30 71-0035 Pressure Injected, Non Structural Crack Repair For Concrete s o1 so71.0025)
Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting,
compressed air or vacuuming. Includes installing injection ports, sealing the crack opening (one side only),
injecting the crack with polyurethane and restoring the sealed surface to flush conditions. Excludes disposal.
0301 3071-0036 LF Up To 1/4" Wide, Water Activated Polyurethane Foam Grout, Non Structural Crack Repair For Concrete, Installed
With Automated Injection EQUIPMENt (SEAIBOSS 1570) ......ccutiuiruiiuiirieeiieeie et ettt e sse et steeseestease e s esseaseesseeneenseasnenneans 25.37
For Cracks Accessible From Both Sides, Add 5.16

03 01 30 71-0037 Structural Crack Repair For Concrete oso: 3o 71.0020)
03 01 30 71-0038 Surface Applied, Structural Crack Repair For Concrete s o1 071003

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting,
compressed air or vacuuming. Excludes disposal.
03013071-0039 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete,

Surface Applied With Trowel (Sikadur® 35) 6.57
For V-Grooving Crack With Grinder, Add 4.55
03 013071-0040 LF >1/4"To 1/2" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete,
Surface Applied With Trowel (Sikadur® 35) 9.21
For V-Grooving Crack With Grinder, Add 4.44
03 013071-0041 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack
Repair For Concrete, Surface Applied Trowel (SIKAOUI® 52) .........cc.ciiiiiiiieieie ettt 6.44
For V-Grooving Crack With Grinder, Add 4.55
03013071-0042 LF >1/4"To 1/2" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack
Repair For Concrete, Surface Applied With Trowel (SIKadUI® 52)..........c.couiiiiiiiiiiiieieieiieeetee e 8.93
For V-Grooving Crack With Grinder, Add 4.44
0301 3071-0043 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete,
Surface Applied With Caulk Gun (Sikadur® Crack FiX) ..........cccceee. 7.74
For V-Grooving Crack With Grinder, Add 4.55

03 013071-0044 LF >1/4"To 1/2" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete,
Surface Applied With Caulk Gun (Sikadur® Crack Fix) ..
For V-Grooving Crack With Grinder, Add

03 01 30 71-0045 Pressure Injected, Structural Crack Repair For Concrete s oz so71.003,
Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting,
compressed air or vacuuming. Includes installing injection ports, sealing the crack opening (one side only),
injecting the crack with epoxy and restoring the sealed surface to flush conditions. Excludes disposal.
03 013071-0046 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repair For Concrete, Installed With

Automated Injection EQUIPMENT (SIKAAUI® 35)........cuiuiiiiiiiiieieiieteee ettt ettt ettt ettt s et et e et e et neneee 22.20
For Cracks Accessible From Both Sides, Add 5.16
0301 3071-0047 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repair For
Concrete, Installed With Automated Injection Equipment (SIKQAUI® 52)..........c.ccuiiiiiiniiniiiieiieisieseeieee e seeneeene 22.06
For Cracks Accessible From Both Sides, Add 5.16

03 01 30 71-0048 Pool Deck Texture Repair eso1 so 71000

0301 3071-0049 SF  POOI DECK TEXIUINE REPAIN......cueiutititeutititeatetieteatete et ettt ettt ettt e et et e e es e et eaeebe et e et es e ee et eb e et et eb e et e e ebeeb et ese et eseseeteanenranenne 16.01
Note: Includes surface preparation, cleaning, repair of surface, crack repair, liquid underlayment coat, troweled
top coat and finish.
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%, Maintenance of Concrete 03 01
Maintenance of Cast-In-Place Concrete 03 01 30

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 01 30 71-0050 Carbon Fiber Strengthening System oso: 3o 710001

Note: Includes preparing surface, dust and debris removal by hand, clean and protect adjacent area, fill voids,
primer, fabric substrate layers, final coat of epoxy and finish. Excludes disposal.

03013071-0051 SF Carbon Fiber Strengthening System For Concrete Beams, Per LAYET ..........c.ccuiiiiriiiiiniiieiisieiseeseeteie e 78.96
Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish.

0301 3071-0052 SF Carbon Fiber Strengthening System For Concrete ColumMNS, PEr LAYET .......cccuiiiiiiiiiiieiieiesie sttt 69.53
Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish.

0301 3071-0053 SF Carbon Fiber Strengthening System For Concrete Ceiling SIabs, Per LAYer..........ccuooiiiiriiiinieieiesieee e 64.22

Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish.
0301 3071-0054 SF Carbon Fiber Strengthening System For Walls, Per Layer
Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish.

03 01 30 71-0055 Corrosive Inhibitor ez z07
03 013071-0056 SF  Corrosive Inhibitor 4.83

03013072 Strengthening Of Cast-in-Place Concrete oo
03 01 30 72-0001 Concrete Surface Repairs esoiso

03 013072-0002 SF Sound The Concrete Surface To Locate Delaminated Areas.............ccccccvvicieiiiiciiniiciinnnne

03 05 Common Work Results For Concrete

03 05 13 Concrete Admixtures eo

03 05 13 00-0001 Concrete Admixtures ozos 1

03 051300-0002 CY Low Range Water Reducing (LRWR), Type A CONCrete AAMIXIUIE ..........eveuiiuiieirieieeeeeet ettt eeeenes 5.40
030513 00-0003 CY Set Retarding, Type B Concrete Admixture
030513 00-0004 CY 1% Calcium Chloride Accelerating, Type C Concrete Admixture....
0305 1300-0005 CY 2% Calcium Chloride Accelerating, Type C Concrete Admixture....
03 0513 00-0006 CY 1% Non-Chloride Accelerating, Type C Concrete Admixture
03 0513 00-0007 CY 2% Non-Chloride Accelerating, Type C Concrete Admixture
03 051300-0008 CY Water Reducing and Retarding (Hydration Stabilizer), Type D Concrete Admixture
03 051300-0009 CY 1% Water Reducing and Accelerating (High Early Strength), Type E Concrete Admixture
03 051300-0010 CY 2% Water Reducing and Accelerating (High Early Strength), Type E Concrete Admixture
03051300-0011 CY Mid Range Water Reducing (MRWR) Superplasticizer, Type A Or E Concrete Admixture
03051300-0012 CY High Range Water Reducing (HRWR) Superplasticizer, Type F Concrete Admixture..
03 051300-0013 CY 1-1/2 LB/CY Polyethylene, Polypropylene, Nylon, Synthetic Plastic Fibers, Concrete Admixture
03051300-0014 CY 25LB/CY Steel Fibers, Concrete Admixture................
03 051300-0015 CY 10% Microsilica (Silica Fume), Concrete Admixture
03 051300-0016 CY Corrosion Inhibiting Concrete Admixture
03 0513 00-0017 CY Winter Service Or Heat, Concrete Add
03 0513 00-0018 CY Chilled Water, Concrete Add
0305 1300-0019 CY Subtle Color (See Davis Colors Color Card), Concrete Admixture
03 051300-0020 CY Standard Color (See Davis Colors Color Card), Concrete Admixture
03 051300-0021 CY Premium Color (See Davis Colors Color Card), Concrete Admixture....
03 051300-0022 CY Ultra Premium Color (See Davis Colors Color Card), Concrete Admixture

03 10 Concrete Forming and Accessoriess

03 11 Concrete Formingewo

031113 Structural Cast-In-Place Concrete Forming esiy
Note: Per square foot of formwork.

03 11 13 00-0001 Wood Formwork ez1113

Note: For job built wood and/or plywood form systems where metal framed formwork cannot be used. Includes
erecting, stripping, stacking, plywood, framing lumber, oiling, studs/walers, strongbacks, deadmen, supporting
braces, turnbuckles, ties, and clips.

03 11 13 00-0002 Foundation Wood Formwork(oa 11 13 00-0001)

Note: For foundation work below or at grade.

03 11 1300-0003 SF  Continuous Footings FOUuNdation W00 FOMMWOTK...........cc.tiiieieeiieteeie ettt ettt et e e e beee e beeanenneas 8.30

For <1,000, Add 1.55

For Foundations >8' Below Grade, Add 1.49

For Curved Formwork, Add 2.98
0311 1300-0004 SF Pile Cap, Pier Or Spread Footings Foundation W00d FOMMWOIK............cciriiiiiiiieieiee et 9.87

For <1,000, Add 1.85

For Foundations >8' Below Grade, Add 1.79

For Curved Formwork, Add 3.59
0311 1300-0005 SF Mat Foundation Wood Formwork ...11.53

For <1,000, Add 2.18

For Foundations >8' Below Grade, Add 212

For Curved Formwork, Add 4.24
031113 00-0006 SF Grade Beams Or Duct Bank Foundation W00d FOrMWOTK ...........cccciiiiiiiiiiiiiiciii s 9.69

For <1,000, Add 1.81

For Foundations >8' Below Grade, Add 1.75

For Curved Formwork, Add 3.50
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03 Concrete

0310 Concrete Forming and Accessories
03 11 Concrete Forming

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0311 1300-0007 SF Below Grade Walls Foundation W00d FOIMWOTK ...........ccoiiiiiiiiiiiiiiiiii s 13.70
Note: Excludes footing
For <1,000, Add 2.56
For Foundations >8' Below Grade, Add 2.47
For Curved Formwork, Add 4.95

03 11 13 00-0008 Slab Edge And Block-Out Wood Formwork s 11 13 0000

03111300-0009 LF Up To 6" High Slab Edge and BIOCK-OuUt W00 FOMMWOTK .........ccciuiiiiiiiiiiiiiiieieii ettt 6.38

For Foundations >8' Below Grade, Add 1.18

For Curved Formwork, Add 2.37

For Up To 250, Add 1.22
0311 1300-0010 LF >6"To 12" High Slab Edge and BIOCK-Out W00 FOIMWOTK .........oiuiiiiiiiiiiiieisie ettt nnes 9.17

For Foundations >8' Below Grade, Add 1.65

For Curved Formwork, Add 331

For Up To 250, Add 171
03111300-0011 SF >12"High Slab Edge and BIOCK-Out W00 FOMMWOTK ...........couiuiiiiiieiiieieiiste ettt ettt e et se e sn e eneee 11.91

For Foundations >8' Below Grade, Add 2.15

For Curved Formwork, Add 4.29

For <1,000, Add 2.23

0311 13 00-0012 Column Wood FOI’mWOfk(m 11 13 00-0001)

0311 1300-0013 LF Up To 8" Square Column Wood Formwork
03111300-0014 LF >8"To 12" Square Column Wood Formwork
03111300-0015 LF >12"To 18" Square Column Wood FOrMWOTK ............ccueiriiiiiniicieieeieieieseeeeie e
0311 1300-0016 LF >18"To 24" Square Column Wood Formwork
0311 1300-0017 LF >24"To 36" Square Column Wood Formwork
0311 1300-0018 LF >36"To 48" Square Column Wood Formwork

03 11 13 00-0019 Above Grade Wall Wood Formwork e 11 12 000001

0311 1300-0020 SF Up To 8 High Above Grade Wall W00 FOMMWOTK .........c.eiiiiiiiiie ittt e et sbe e e nteeneanneas 15.28
For Curved Formwork, Add 5.58
For <1,000, Add 2.88
03111300-0021 SF  >8' High Above Grade Wall W00d FOIMWOTK ........c..ctiiiiiiiiiieiest ettt ettt ettt ettt e et e e e anene 18.06
For Curved Formwork, Add 6.61
For <1,000, Add 3.41

03 11 13 00-0022 Elevated Beam Wood Formwork (s 11 13 cc-c00

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated beam.

031113 00-0023 SF  Bottom of Elevated Beam W00d FOIMWOTK ..........cccuiiiiiiiiiiiiiiiieiccc s 19.82
For Curved Formwork, Add 7.25
For <1,000, Add 3.74
031113 00-0024 SF Vertical Sides of Elevated Beam Wo0d FOIMWOTK...........cccoiiiiiiiiiiiiiccsi s 12.69
For Curved Formwork, Add 4.64
For <1,000, Add 2.39

03 11 13 00-0025 Elevated Slab Wood Formwork s 11 15 c00001)
Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated slab.
0311 1300-0026 SF  Elevated SIab W00d FOIMWOTK...........c.oiiiiiiiiiiiiiccc s 11.79
For <1,000, Add 2.15

03 11 13 00-0027 Metal Framed Formwork es 13
Note: For all metal framed and metal form systems. Includes erecting, stripping, stacking, oiling, studs/walers,
strongbacks, deadmen, supporting braces, turnbuckles, ties, and clips.

03 11 13 00-0028 Foundation Metal Framed Formwork s 11 12 00-0027)

Note: For foundation work below or at grade.

03111300-0029 SF Continuous Footings Foundation Metal Framed FOMMWOTK .........c.cuiiiiiiiiiiie et 7.59

For <1,000, Add 1.40

For Foundations >8' Below Grade, Add 1.34

For Curved Formwork, Add 2.68
03 11 1300-0030 SF Pile Cap, Pier Or Spread Footings Foundation Metal Framed FOMMWOIK ...........c.ccuiiiiiiiiiiiaiesie et 8.42

For <1,000, Add 1.56

For Foundations >8' Below Grade, Add 1.50

For Curved Formwork, Add 3.01
03111300-0031 SF Mat Foundation Metal Framed FOMMWOIK ...........ccciiiiiiiiiiiiii bbb 9.43

For <1,000, Add 1.73

For Foundations >8' Below Grade, Add 1.66

For Curved Formwork, Add 3.32
03111300-0032 SF Grade Beams Or Duct Bank Foundation Metal Framed Formwork . ...7.96

For <1,000, Add 1.46

For Foundations >8' Below Grade, Add 1.40

For Curved Formwork, Add 2.79
0311 1300-0033 SF Below Grade Walls Foundation Metal Framed FOrMWOTK............ccociiiiiiiiiiiiiiiii s 12.13

Note: Excludes footing.

For <1,000, Add 2.26

For Foundations >8' Below Grade, Add 2.18

For Curved Formwork, Add 4.36
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 11 13 00-0034 Slab Edge And Block-Out Metal Framed FOrmwork s 11 13000027,

03111300-0035 LF Up To 6" High Slab Edge and Block-Out Metal Framed FOMMWOTK ...........cc.oiiiiiiiieiiiie e 5.41

For Foundations >8' Below Grade, Add 1.06

For Curved Formwork, Add 211

For <250, Add 1.07
0311 1300-0036 LF >6"To 12" High Slab Edge and Block-Out Metal Framed Formwork s 6.78

For Foundations >8' Below Grade, Add 131

For Curved Formwork, Add 2.63

For <250, Add 1.33
031113 00-0037 SF >12"High Slab Edge and Block-Out Metal Framed Formwork s 7.50

For Foundations >8' Below Grade, Add 1.45

For Curved Formwork, Add 2.90

For <1,000, Add 1.47

03 11 13 00-0038 Column Metal Framed Formwork s 11 13 0002,
03 11 13 00-0039 Square CO'UmnS(oan 13 00-0038)

0311 1300-0040 LF Up To 12" Square Column Metal Framed Formwork
0311 1300-0041 LF >12"To 16" Square Column Metal Framed Formwork
03111300-0042 LF >16"To 20" Square Column Metal Framed Formwork
031113 00-0043 LF >20"To 24" Square Column Metal Framed Formwork
0311 1300-0044 LF >24"To 30" Square Column Metal Framed Formwork
0311 1300-0045 LF >30"To 36" Square Column Metal Framed Formwork
0311 1300-0046 LF >36"To 48" Square Column Metal Framed Formwork
03 11 1300-0047 LF >48"To 60" Square Column Metal Framed Formwork

03 11 13 00-0048 Round CO'UmnS(oaulaooroosa)

0311 1300-0049 LF Up To 12" Diameter Column Metal Formwork
0311 1300-0050 LF >12"To 16" Diameter Column Metal Formwork
0311 1300-0051 LF >16"To 20" Diameter Column Metal Formwork
0311 1300-0052 LF >20"To 24" Diameter Column Metal Formwork
0311 1300-0053 LF >24"To 30" Diameter Column Metal Formwork
0311 1300-0054 LF >30"To 36" Diameter Column Metal Formwork
0311 1300-0055 LF >36"To 48" Diameter Column Metal Formwork
0311 1300-0056 LF >48"To 60" Diameter Column Metal Formwork

03 11 13 00-0057 Above Grade Wall Metal Framed Formwork e 11 13 o0-0027)

0311 1300-0058 SF  Up to 8" High Above Grade Wall Metal Framed Formwork 7.44
For Curved Formwork, Add 2.49
For <1,000, Add 1.33
0311 1300-0059 SF >8' High Above Grade Wall Metal Framed FOMMWOTK. .........cc.iiiiiiiiieii ettt ettt e e te e nneas 9.07
For Curved Formwork, Add 3.00
For <1,000, Add 1.60

03 11 13 00-0060 Elevated Beam Metal Framed Formwork ez 11 1z 00027

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated beam.

0311 1300-0061 SF Bottom of Elevated Beam Metal Framed FOIMWOIK .............ccoiiiiiiiiiiiiiiciicc s 7.33
For Curved Formwork, Add 231
For <1,000, Add 1.26
0311 1300-0062 SF Vertical Sides of Elevated Beam Metal Framed Formwork 5.54
For Curved Formwork, Add 1.82
For <1,000, Add 0.98

03 11 13 00-0063 Elevated Slab Metal Framed Formwork s 11 13000021
Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated slab.
0311 1300-0064 SF Elevated Slab Metal Framed FOIMWOTK. ...........ccciuiiiiiiiiiiicicssc e 9.72
For <1,000, Add 1.50

03 11 13 00-0065 Fiber Tube Formwork oz1113

Note: Includes all supporting braces, erecting, aligning, stripping, turnbuckles, ties and clips.

03 11 13 00-0066 Round Column Fiber Tube Formwork oz 11 1 oo-00e5)

031113 00-0067 LF 6" Diameter Round Fiber Tube Formwork 19.05
For Plastic Lined, Add 0.68
For Columns >12' In Length, Add 1.91
0311 1300-0068 LF 8" Diameter Round Fiber Tube Formwork 20.08
For Plastic Lined, Add 0.80
For Columns >12' In Length, Add 2.01
0311 1300-0069 LF 10" Diameter Round Fiber Tube Formwork 2217
For Plastic Lined, Add 0.92
For Columns >12' In Length, Add 2.22
0311 1300-0070 LF 12" Diameter Round Fiber Tube Formwork 26.11
For Plastic Lined, Add 1.32
For Columns >12' In Length, Add 2.61
03111300-0071 LF 14" Diameter Round Fiber Tube Formwork 29.47
For Plastic Lined, Add 1.79
For Columns >12' In Length, Add 2.95
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03111300-0072 LF 16" Diameter Round Fiber Tube Formwork 31.88

For Plastic Lined, Add 2.26

For Columns >12' In Length, Add 3.19
0311 1300-0073 LF 18" Diameter Round Fiber Tube Formwork 33.48

For Plastic Lined, Add 2.46

For Columns >12' In Length, Add 3.35
0311 1300-0074 LF 20" Diameter Round Fiber Tube Formwork 36.45

For Plastic Lined, Add 3.07

For Columns >12' In Length, Add 3.65
03111300-0075 LF 22" Diameter Round Fiber Tube Formwork 39.87

For Plastic Lined, Add 3.70

For Columns >12' In Length, Add 3.99
0311 1300-0076 LF 24" Diameter Round Fiber Tube Formwork 43.30

For Plastic Lined, Add 4.34

For Columns >12' In Length, Add 4.33
03111300-0077 LF 26" Diameter Round Fiber Tube Formwork 45.14

For Plastic Lined, Add 4.73

For Columns >12' In Length, Add 451
0311 1300-0078 LF 28" Diameter Round Fiber Tube Formwork 47.96

For Plastic Lined, Add 5.42

For Columns >12' In Length, Add 4.80
0311 1300-0079 LF 30" Diameter Round Fiber Tube Formwork 51.00

For Plastic Lined, Add 6.17

For Columns >12' In Length, Add 5.10
03111300-0080 LF 36" Diameter Round Fiber Tube Formwork 61.77

For Plastic Lined, Add 8.84

For Columns >12' In Length, Add 6.18
0311 1300-0081 LF 42" Diameter Round Fiber Tube Formwork 83.72

For Plastic Lined, Add 15.01

For Columns >12' In Length, Add 8.37
03111300-0082 LF 48" Diameter Round Fiber Tube Formwork 99.52

For Plastic Lined, Add 19.34

For Columns >12' In Length, Add 9.95

0311 13 00-0083 LF

For Plastic Lined, Add
For Columns >12' In Length, Add

03 11 13 00-0084 LF

For Plastic Lined, Add
For Columns >12' In Length, Add

03 11 13 00-0085

03 11 13 00-0086
031113 00-0087 LF

03 11 13 00-0088

03 11 13 00-0089 LF
03 11 13 00-0090 LF
0311 1300-0091 LF

03 11 13 00-0092
031113 00-0093 LF

03 11 13 00-0094

0311 13 00-0095 EA
0311 13 00-0096 EA
03 11 13 00-0097 EA
03 11 13 00-0098 EA
03 11 13 00-0099 EA
0311 13 00-0100 EA

54" Diameter Round Fiber Tube Formwork

60" Diameter Round Fiber Tube Formwork

Accessories For Formwork ez 1113

Keyway Forms, All MaterialS os 11 13 coo0ss)
2" x 4" To 2" x 6" Keyway Forms for Concrete FOrmwork, All MAterialsS............cccciiirieiriniiiiineieeseeieiese e 2.35

Chamfer Strips, All Materials (03 11 13 00-0085)
1/2" Wide Chamfer Strips for Concrete Formwork, All Materials...
3/4" Wide Chamfer Strips for Concrete Formwork, All Materials
1" Wide Chamfer Strips for Concrete Formwork, All Materials...

Strip Out Reglets For Concrete FOrmwork s 11 13 oo-005)
24 To 26 Gauge Galvanized Steel, Strip Out Reglets For Concrete FOrMWOTK ...........ooiiiiiiiiriciiiieiseeeeee e 11.49

Sleeves And Chases, Plastic Or Sheet Metal s 11 13 000085

2" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
4" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
6" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
8" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
12" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
18" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal

031116 Architectural Cast-In-Place Concrete Forming es
03111613 Concrete Form Liners e

03 11 16 13-0001
031116 13-0002 SF
031116 13-0003 SF
031116 13-0004 SF

Concrete Form Liners (031116 13)
Various Patterns And Textures, 1 Use, Concrete Form Liner, Add To Formwork
Beveled Edge, Rusticated Concrete Finish, 1 Use, Concrete Form Liner, Add To Formwork ....
Square Edge, Rusticated Concrete Finish, 1 Use, Concrete Form Liner, Add To FOrMWOrK...........ccccouririiinineineneiaens

031123 Permanent Stair Forming e

03 11 23 00-0001

Stairway Wood Formwork es 1123

03112300-0002 SF Cast On Grade Stairway WO FOMMWOTK ........c..iiiiiiiieiitiet ettt ettt et b et et b et et ese et e e eseeteeneneanene 19.06
For Curved Formwork, Add 7.32
For <1,000, Add 3.71
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0311 2300-0003 SF  Elevated Stairway WOOU FOMMWOTK ..........cuiitiiiitate ettt eae ettt ea e e b e as e e b e ese e s e ebeeaseebeaneenteaseenbeaseenseann 38.20
Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated stair.
For Curved Formwork, Add 14.38
For <1,000, Add 7.34

03 11 23 00-0004 Stairway Metal Framed FOrmwork s 1123

031123 00-0005 SF Cast On Grade Stairway Metal Framed FOMMWOTK ...........ocuiiiiiiiieie ettt et e seenbe e enseae 15.87
For Curved Formwork, Add
For <1,000, Add
031123 00-0006 SF Elevated Stairway Metal Framed Formwork
Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated stair.
For Curved Formwork, Add 11.16
For <1,000, Add 5.68

03 15 Concrete AccessoriesSwuw
031513 Waterstops s
03151313 Non-Expanding Waterstops ws:s1s

03 1513 13-0001 Polyvinyl Chloride (PVC) Waterstops esis 13

03151313-0002 LF  3/16" Thick x 4" Wide Ribbed Polyvinyl Chloride (PVC) WaEIrSIOP .........ciruiuriuiieiiiiieeieieetet ettt 9.73
03 151313-0003 LF  3/16" Thick x 6" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop

031513 13-0004 LF  3/16" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop With Center Bulb
031513 13-0005 LF 3/8" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop With Center Bulb
031513 13-0006 LF  1/2" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop
031513 13-0007 LF  3/16" Thick x 6" Wide Dumbbell Polyvinyl Chloride (PVC) Waterstop
03151313-0008 LF  3/8" Thick x 6" Wide Dumbbell Polyvinyl Chloride (PVC) Waterstop
03151313-0009 LF  3/8" Thick x 9" Wide Plain Polyvinyl Chloride (PVC) Waterstop ..........cccccouevrereinenenaeennes
03151313-0010 LF  3/8" Thick x 9" Wide Plain Polyvinyl Chloride (PVC) Waterstop With Center Bulb

....23.95
.11.40
....14.04
....26.39
..20.31

031513 13-0011 Rubber WaterStOpS(o3151313)

03151313-0012 LF  3/8" Thick x 6" Wide Rubber Dumbbell Waterstop...
03151313-0013 LF  3/8" Thick x 9" Wide Rubber Dumbbell Waterstop...
03151313-0014 LF  1/4" Thick x 6" Wide Rubber Waterstop, With Center Bulb
03151313-0015 LF 1/4" Thick x 9" Wide Rubber Waterstop, With Center Bulb
03151313-0016 LF  3/8" Thick x 6" Wide Rubber Waterstop, With Center Bulb
03151313-0017 LF 3/8" Thick x 9" Wide Rubber Waterstop, With Center Bulb

03151316 Expanding Waterstops esis1s

03 15 13 16-0001 Bentonite Waterstops es s

03151316-0002 LF  3/4"x 3/8" Bentonite Waterstop
03151316-0003 LF 1-1/4"x 1/2" Bentonite Waterstop
031513 16-0004 LF 1"x 3/4" Bentonite Waterstop
03151316-0005 LF 1"x 1" Bentonite Waterstop

031516 Concrete Construction Joints s
03 15 16 00-0001 Poured Expansion Joint es s
031516 00-0002 LF  1/2"x 1" Plain Asphalt Expansion Joint, Poured 0.79
For Installation In Walls, Add
03 1516 00-0003 LF 1" x 2" Plain Asphalt Expansion Joint, Poured 0.79
For Installation In Walls, Add
03 1516 00-0004 LF  1/2"x 1" Liquid Neoprene Expansion Joint, Poured, Cold Applied .. 0.79
For Installation In Walls, Add
03 1516 00-0005 LF 1" x2"Liquid Neoprene Expansion Joint, Poured, Cold Applied 0.79
For Installation In Walls, Add
031516 00-0006 LF  1/2" x 1" Polyurethane Expansion Joint, Poured, 2 Parts ...........ccccoeroveneiienenienesieiens 0.79
For Installation In Walls, Add
03 1516 00-0007 LF 1" x 2" Polyurethane Expansion Joint, Poured, Poured, 2 Parts. 0.79
For Installation In Walls, Add
03 1516 00-0008 LF  1/2"x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Or Cold Applied 0.79
For Installation In Walls, Add
031516 00-0009 LF  1/2"x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel ReSIStant .............coccceiiiriiiineiiccieeee 3.69 0.79
For Installation In Walls, Add 1.32
031516 00-0010 LF 1" x 2" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel Resistant... ..9.37 0.79
For Installation In Walls, Add
03 15 16 00-0011 Premolded Expansion Joints s
03 15 16 00-0012 Asphalt Saturated Fiber, Premolded Expansion Joints es s isccoon
031516 00-0013 LF  1/4" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint 117
031516 00-0014 LF  1/4" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint 1.23
031516 00-0015 LF  1/4" x5" Asphalt Saturated Fiber, Premolded Expansion Joint 1.29
031516 00-0016 LF  1/4" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint 1.35
031516 00-0017 LF  3/8"x 3" Asphalt Saturated Fiber, Premolded Expansion Joint 117
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
031516 00-0018 LF  3/8"x 4" Asphalt Saturated Fiber, Premolded Expansion Joint. 1.23
031516 00-0019 LF  3/8"x 5" Asphalt Saturated Fiber, Premolded Expansion Joint. 1.29
031516 00-0020 LF  3/8"x 6" Asphalt Saturated Fiber, Premolded Expansion Joint. 1.35
031516 00-0021 LF  1/2"x 2" Asphalt Saturated Fiber, Premolded Expansion Joint 112
031516 00-0022 LF  1/2"x 3" Asphalt Saturated Fiber, Premolded Expansion Joint 117
031516 00-0023 LF  1/2" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint 1.23
031516 00-0024 LF  1/2"x 5" Asphalt Saturated Fiber, Premolded Expansion Joint. 1.29
031516 00-0025 LF  1/2"x 6" Asphalt Saturated Fiber, Premolded Expansion Joint. 1.35
031516 00-0026 LF  1/2"x 8" Asphalt Saturated Fiber, Premolded Expansion Joint. 141
03 1516 00-0027 LF  1/2"x 10" Asphalt Saturated Fiber, Premolded Expansion Joint. 1.46
031516 00-0028 LF  1/2"x 12" Asphalt Saturated Fiber, Premolded Expansion Joint 152
031516 00-0029 LF  3/4" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint 1.23
031516 00-0030 LF  3/4" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint 1.29
031516 00-0031 LF  3/4" x 8" Asphalt Saturated Fiber, Premolded Expansion Joint. 141
031516 00-0032 SF 1" Asphalt Saturated Fiber, Premolded Expansion Joint. 1.93
03 15 16 00-0033 Cork, Premolded Expansion Joints s s 1 o001
031516 00-0034 LF  1/2"x 4" Cork, Premolded Expansion Joint . 1.23
031516 00-0035 LF  1/2"x 6" Cork, Premolded Expansion Joint . 1.35
03 1516 00-0036 LF  1/2" x 8" Cork, Premolded Expansion Joint . 1.41
03 1516 00-0037 LF  1/2"x 10" Cork, Premolded EXpanSion JOINL...........ccceoieierierieneneesieeiesie e 1.46
031516 00-0038 LF  1/2"x 12" Cork, Premolded EXpanSion JOINL...........ccceeirieriirienenieesieeeesie e 1.52
031516 00-0039 SF  1/2" Cork, Premolded Expansion Joint. 1.93
03 15 16 00-0040 SF  3/4" Cork, Premolded Expansion Joint. 1.93
031516 00-0041 SF 1" Cork, Premolded Expansion Joint 1.93
03 15 16 00-0042 Flexible Polyethylene Foam, Premolded Expansion Joints s s 1s oo
031516 00-0043 LF  1/4" x 4" Flexible Polyethylene Foam, Premolded Expansion JOiNt............cccouveeverrencnnceennes 1.23
031516 00-0044 LF  1/4" x 5" Flexible Polyethylene Foam, Premolded Expansion JOiNt...........ccccouveeveineneneennnes 1.29
031516 00-0045 LF  1/4" x 6" Flexible Polyethylene Foam, Premolded Expansion JOiNt...........ccccouveeeiieneneecnnes 1.35
031516 00-0046 LF  1/4" x 8" Flexible Polyethylene Foam, Premolded Expansion Joint 141
031516 00-0047 LF  1/2" x 4" Flexible Polyethylene Foam, Premolded Expansion JOINt............cccocuevveneniennaienncas 1.23
031516 00-0048 LF  1/2" x 5" Flexible Polyethylene Foam, Premolded Expansion JOINt............ccccceeevenenieneaienncns 1.29
031516 00-0049 LF 1/2"x 6" Flexible Polyethylene Foam, Premolded Expansion Joint 1.35
031516 00-0050 LF  1/2" x 8" Flexible Polyethylene Foam, Premolded Expansion JOiNt............cccccuveeeinincnceennes 141
03 15 16 00-0051 Zip Strip, Premolded Expansion Joints s s 1 o001
031516 00-0052 LF 1" Zip Strip, Premolded EXPANSION JOINT.......c.oitiiiiiitietteiteete ettt s e se e et e ea s e b e es e e s e et e e s e abeeseeeteasseabeannenbeaneenneanes 2.73 1.23
031516 00-0053 LF  1-1/2" Zip Strip, Premolded Expansion Joint. 2.97 1.29
031516 00-0054 LF 2" Zip Strip, Premolded EXPANSION JOINT........c.oouiiiiiiiieiiieitei ettt ettt ettt ettt et et et e e ebe et nenene 3.29 141
03 15 16 00-0055 Sponge Rubber, Premolded Expansion Joints os s s cooo
031516 00-0056 LF  1/2" x 4" Sponge Rubber, Premolded Expansion Joint .4.38 1.17
03 1516 00-0057 LF  1/2" x 6" Sponge Rubber, Premolded Expansion Joint .5.24 117
03 15 16 00-0058 Asphalt Felt Control Joints Or Bond Breaker es:s1s)
03 1516 00-0059 SF  Asphalt Felt Control Joint, 30 LB Felt BONG BIrE@KET .........ccuiiiiiiiiiieie ettt ettt 1.28 0.88
>1,250, Deduct -0.06
03 1516 00-0060 SF  Asphalt Felt Control Joint, 15 LB Felt BONG BIrE@KET .........ccuiiiiiiiiiiieieeit ettt ettt 1.22 0.88
>1,250, Deduct -0.06
03 15 16 00-0061 Keyed Cold Expansion And Control Joints 1516
03 15 16 00-0062 24 Gauge Galvanized Steel With Stakes (03 15 16 00-0061)
03 1516 00-0063 LF 24 Gauge Galvanized Steel Keyed Joint, 3-1/2" Cold Expansion Or Control Joint ..6.86
031516 00-0064 LF 24 Gauge Galvanized Steel Keyed Joint, 4-1/2" Cold Expansion Or Control Joint.. .7.01
031516 00-0065 LF 24 Gauge Galvanized Steel Keyed Joint, 5-1/2" Cold Expansion Or Control Joint..... .7.28
031516 00-0066 LF 24 Gauge Galvanized Steel Keyed Joint, 7-1/2" Cold Expansion Or Control Joint..... .7.75
031516 00-0067 LF 24 Gauge Galvanized Steel Keyed Joint, 9-1/2" Cold Expansion Or Control Joint..... ..9.94
031519 Cast-In Concrete Anchors e
03 15 19 00-0001 Cast In Place Anchors esis19
Note: For cast in place installations. Includes nut and washer.
03 15 19 00-0002 J-Type Anchor Bolts (03 15 19 00-0001)
See CSI section 03 11 13 00-0002 for template.
03 15 19 00-0003 1/2" And 5/8" Diameter(oals 19 00-0002)
031519 00-0004 EA 1/2" Diameter x 6" Length, Plain Steel, J-Type Cast In Place ANChOr BOlt ..........c.ccuiiiiiiiniiiiiiiiseeciseseceee e 8.75
For Galvanized, Add 1.05
For Stainless Steel, Add 7.35
For >10 To 50, Deduct -0.33
For >50 To 100, Deduct -0.72
For >100, Deduct -1.44
copyright 2021 The Gordian Group, Inc. November 2021

Page 03 - 8 County of San Mateo, Flooring



Concrete 03

Concrete Forming and Accessories 03 10
Concrete Accessories 03 15

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 1519 00-0005 EA 1/2" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0006 EA 1/2" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0007 EA 5/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0008 EA 5/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0009 EA 5/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 15 19 00-0010 3/4" And 7/8" Diameter(oals 19 00-0002)

03 151900-0011 EA 3/4" Diameter x 8" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 151900-0012 EA 3/4" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0013 EA 3/4" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0014 EA 3/4" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0015 EA 7/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0016 EA  7/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0017 EA 7/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 15 19 00-0018 1" And 1-1/8" Diameter(oals 19 00-0002)

031519 00-0019 EA 1" Diameter x 12" Length, Plain Steel, J-Type Cast In Place ANChOT BOIt ..........ciiiiiiriiiiiiiiieiseee e 26.21
For Galvanized, Add 6.45
For Stainless Steel, Add 45.15
For >10 To 50, Deduct -0.67
For >50 To 100, Deduct -1.65
For >100, Deduct -3.31
November 2021 copyright 2021 The Gordian Group, Inc.
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03 Concrete

0310 Concrete Forming and Accessories
03 15 Concrete Accessories

MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 15 19 00-0020

03 15 19 00-0021

03 15 19 00-0022

03 15 19 00-0023

03 15 19 00-0024

03 15 19 00-0025

03 15 19 00-0026

03 15 19 00-0027

03 15 19 00-0028

03 15 19 00-0029

03 15 19 00-0030

03 15 19 00-0031

03 15 19 00-0032

03 15 19 00-0033

EA 1" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA 1" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA 1" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA  1-1/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .............ccccceevnnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA  1-1/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .............ccccceevnnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA  1-1/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .............ccccceevnnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA  1-1/8" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...........c.ccccceeveeeae
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

1-1/4" And 1-1/2" Diameter(omsmooroooz)

EA  1-1/4" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .............cccccoeevnnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA  1-1/4" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .............ccccceevinne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA  1-1/4" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .............cccccoevnnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA  1-1/4" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt.............ccccceevnnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA  1-1/2" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...........c.ccccceevenene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA  1-1/2" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .............cccccveveeene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

copyright 2021 The Gordian Group, Inc. November 2021

Page 03 - 10

County of San Mateo, Flooring



Concrete 03

Concrete Forming and Accessories 03 10
Concrete Accessories 03 15

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
031519 00-0034 EA 1-1/2" Diameter x 24" Length, Plain Steel, J-Type Cast In Place ANChor BOlt............ccooouiiiiiiiiiiiiesieesieeeese e 63.44
For Galvanized, Add 19.01
For Stainless Steel, Add 133.07
For >10 To 50, Deduct -1.27
For >50 To 100, Deduct -3.49
For >100, Deduct -6.99
031519 00-0035 EA 1-1/2" Diameter x 36" Length, Plain Steel, J-Type Cast In Place ANChor BOlt............ccooouiiiiiiiiiiieieeseeee e 78.18
For Galvanized, Add 2321
For Stainless Steel, Add 162.47
For >10 To 50, Deduct -1.59
For >50 To 100, Deduct -4.34
For >100, Deduct -8.67

03 15 19 00-0036 L-Type Anchor Bolts (03 15 19 00-0001)
See CSl section 03 11 13 00-0002 for template.

03 15 19 00-0037 3/4" And 7/8" Diameter(oms 19 00-0036)

03 1519 00-0038 EA 3/4" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0039 EA 3/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0040 EA  3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0041 EA 3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0042 EA 3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0043 EA 7/8" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0044 EA 7/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0045 EA 7/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0046 EA 7/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0047 EA 7/8" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 15 19 00-0048 1" And 1-1/8" Diameter(o3 15 19 00-0036)

November 2021 copyright 2021 The Gordian Group, Inc.
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03 Concrete

0310 Concrete Forming and Accessories
03 15 Concrete Accessories

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

031519 00-0049 EA 1" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccceveieiinns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0050 EA 1" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............cccccoeveiienenns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0051 EA 1" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............ccccceveiienenns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0052 EA 1" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............ccccceveiienenns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0053 EA 1" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............ccccceverienienns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0054 EA 1" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .............ccccceveiiiinns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0055 EA 1" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .............ccccceviviinnns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0056 EA  1-1/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............cccccoveinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0057 EA 1-1/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccceveinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0058 EA 1-1/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............cccccveiennnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 15 19 00-0059 1-1/4" And 1-3/8" Diameter(omsmoorooas)

031519 00-0060 EA 1-1/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt.............ccooiiiiiiiniiineiiieeieiseeee e 32.73

For Galvanized, Add 7.05

For Stainless Steel, Add 49.35

For >10 To 50, Deduct -0.93

For >50 To 100, Deduct -2.22

For >100, Deduct -4.43
031519 00-0061 EA 1-1/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt.............ccooeiiiiiiiniiinieiiincieiseee s 39.79

For Galvanized, Add 8.25

For Stainless Steel, Add 57.75

For >10 To 50, Deduct -1.16

For >50 To 100, Deduct -2.74

For >100, Deduct -5.48
031519 00-0062 EA 1-1/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt.............ccooiiiiiiiiniiiieiiiieieieesee e 43.21

For Galvanized, Add 9.35

For Stainless Steel, Add 65.42

For >10 To 50, Deduct -1.23

For >50 To 100, Deduct -2.92

For >100, Deduct -5.84
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Concrete 03

Concrete Forming and Accessories 03 10
Concrete Accessories 03 15

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 1519 00-0063 EA 1-1/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.ccccceevenneae
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0064 EA 1-1/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........cccccceeveniene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0065 EA 1-1/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccceivens
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0066 EA  1-1/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccccevnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0067 EA 1-1/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccccevnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0068 EA 1-3/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccccevvens
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0069 EA 1-3/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.ccccceevennene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0070 EA 1-3/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.ccccceeveniene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0071 EA 1-3/8" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.ccccceeveniene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0072 EA 1-3/8" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.ccccceevennene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0073 EA 1-3/8" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccccevnens
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0074 EA 1-3/8" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccccceinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0075 EA 1-3/8" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccccevnens
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 15 19 00-0076 1'1/2", 1'3/4", And 2" Diameter(oalsmoo-ooae)
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03 Concrete

0310 Concrete Forming and Accessories
03 15 Concrete Accessories

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

031519 00-0077 EA 1-1/2" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccccveinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0078 EA 1-1/2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............cccccveienene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0079 EA 1-1/2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............cccccceeiennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0080 EA 1-1/2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccccevieenne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0081 EA 1-1/2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccveienene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0082 EA 1-1/2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccceveinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0083 EA 1-1/2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............cccccoveinnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0084 EA 1-1/2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccccveinnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0085 EA 1-3/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccccveinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0086 EA 1-3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............ccccccvviennene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0087 EA 1-3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccveienene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0088 EA 1-3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............cccccveienene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0089 EA 1-3/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............cccccveeenene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0090 EA 1-3/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccceveinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
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03

03 10
0315

Concrete

Concrete Forming and Accessories
Concrete Accessories

MINOR
Csl

UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

03 15 19 00-0091

03 15 19 00-0092

03 15 19 00-0093

03 15 19 00-0094

03 15 19 00-0095

03 15 19 00-0096

03 15 19 00-0097

03 15 19 00-0098

03 15 19 00-0099

03 15 19 00-0100

03 15 19 00-0101

03 15 19 00-0102
03 15 19 00-0103

03 15 19 00-0104

November 2021

EA  1-3/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA  1-3/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA 2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA 2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA 2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA 2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA 2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA 2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA 2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA 2" Diameter x 66" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA 2" Diameter x 72" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

2-1/2" And 2-3/4" Diameter(oa 15 19 00-0036)

EA  2-1/2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place ANChOr BOIt..........ccoiiiiiiiiiiiiiieesiece e 151.76
For Galvanized, Add 62.18
For Stainless Steel, Add 435.26
For >10 To 50, Deduct -1.37
For >50 To 100, Deduct -5.85
For >100, Deduct -11.70
EA  2-1/2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place ANChOr BOIt..........ccoiiiiiiiiiiiiiieieseeeceeese e 161.05
For Galvanized, Add 65.00
For Stainless Steel, Add 454.97
For >10 To 50, Deduct -1.55
For >50 To 100, Deduct -6.36
For >100, Deduct -12.71
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03 Concrete

0310 Concrete Forming and Accessories
03 15 Concrete Accessories

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

031519 00-0105 EA 2-1/2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccccvevenene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0106 EA 2-1/2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccveiennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0107 EA  2-1/2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccccveinnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0108 EA  2-1/2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............cccccoveinnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0109 EA 2-1/2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccccveinnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0110 EA  2-3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccceveinnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03151900-0111 EA 2-3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccceevennene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03151900-0112 EA 2-3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............cccccveiennnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0113 EA 2-3/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccccveeenene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 151900-0114 EA 2-3/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............cccccvevennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0115 EA 2-3/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccceveinnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0116 EA  2-3/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............cccccoveinnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 20 Concrete Reinforcinge

Note: Includes cutting or torching to size, bending where necessary and tie wires.

03 21 Reinforcement BarSwx»

Note: Includes cutting, bending, tie wire, tying, bar chairs and all non-mechanical splicing. The weights of reinforcing steel shall be
used as follows: #2 - 0.167 Lbs./LF, #3 - 0.376 Lbs./LF, #4 - 0.668 Lbs./LF, #5 - 1.043 Lbs./LF, #6 - 1.502 Lbs./LF, #7 - 2.044
Lbs./LF, #8 - 2.670 Lbs./LF, #9 - 3.400 Lbs./LF, #10 - 4.303 Lbs./LF, #11 - 5.313 Lbs./LF, #14 - 7.650 Lbs./LF, #18 - 13.600 Lbs./LF.

032111 Plain Steel Reinforcement Bars sz
03 21 11 00-0001 Beams And Girders, Steel Reinforcement Bar csz2111

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.
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Concrete 03

Concrete Reinforcing
Reinforcement Bars 0321

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0321 1100-0002 LF #3, Grade 40, Beams And Girders, Steel Reinforcement Bar
032111 00-0003 LF #4, Grade 40, Beams And Girders, Steel Reinforcement Bar
0321 1100-0004 LF #5, Grade 40, Beams And Girders, Steel Reinforcement Bar
0321 1100-0005 LF #6, Grade 40, Beams And Girders, Steel Reinforcement Bar
03211100-0006 LF #3, Grade 50, Beams And Girders, Steel Reinforcement Bar
03211100-0007 LF #4, Grade 50, Beams And Girders, Steel Reinforcement Bar
03211100-0008 LF #5, Grade 50, Beams And Girders, Steel Reinforcement Bar
0321 1100-0009 LF #6, Grade 50, Beams And Girders, Steel Reinforcement Bar
03211100-0010 LF #3, Grade 60, Beams And Girders, Steel Reinforcement Bar
03211100-0011 LF #4, Grade 60, Beams And Girders, Steel Reinforcement Bar
03211100-0012 LF #5, Grade 60, Beams And Girders, Steel Reinforcement Bar
03211100-0013 LF #6, Grade 60, Beams And Girders, Steel Reinforcement Bar
03211100-0014 LF #7, Grade 60, Beams And Girders, Steel Reinforcement Bar
03211100-0015 LF #8, Grade 60, Beams And Girders, Steel Reinforcement Bar
03211100-0016 LF #9, Grade 60, Beams And Girders, Steel Reinforcement Bar
03211100-0017 LF #10, Grade 60, Beams And Girders, Steel Reinforcement Bar..
03211100-0018 LF #11, Grade 60, Beams And Girders, Steel Reinforcement Bar..
03211100-0019 LF #14, Grade 60, Beams And Girders, Steel Reinforcement Bar..
03211100-0020 LF #18, Grade 60, Beams And Girders, Steel Reinforcement Bar..
03211100-0021 LF #6, Grade 75, Beams And Girders, Steel Reinforcement Bar
03211100-0022 LF #7, Grade 75, Beams And Girders, Steel Reinforcement Bar
03211100-0023 LF #8, Grade 75, Beams And Girders, Steel Reinforcement Bar
0321 1100-0024 LF #9, Grade 75, Beams And Girders, Steel Reinforcement Bar
03211100-0025 LF #10, Grade 75, Beams And Girders, Steel Reinforcement Bar..
03211100-0026 LF #11, Grade 75, Beams And Girders, Steel Reinforcement Bar..
03211100-0027 LF #14, Grade 75, Beams And Girders, Steel Reinforcement Bar..
03211100-0028 LF #18, Grade 75, Beams And Girders, Steel Reinforcement Bar..
03211100-0029 LF #3, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
03211100-0030 LF #4, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
03211100-0031 LF #5, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
03211100-0032 LF #6, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
03211100-0033 LF #7, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
03211100-0034 LF #8, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
03211100-0035 LF #9, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
03211100-0036 LF #10, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ...........cccccevviieiienennne
03211100-0037 LF #11, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar .............ccoccoeivinciinns
03211100-0038 LF #14, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar e
03211100-0039 LF #18, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ............cccocceviveiciinns

03 21 11 00-0040 Columns, Steel Reinforcement Bar e 211
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.
0321 1100-0041 LF #3, Grade 40, Columns, Steel Reinforcement Bar
0321 1100-0042 LF #4, Grade 40, Columns, Steel Reinforcement Bar
0321 1100-0043 LF #5, Grade 40, Columns, Steel Reinforcement Bar
0321 1100-0044 LF #6, Grade 40, Columns, Steel Reinforcement Bar
03211100-0045 LF #3, Grade 50, Columns, Steel Reinforcement Bar
03211100-0046 LF #4, Grade 50, Columns, Steel Reinforcement Bar
03211100-0047 LF #5, Grade 50, Columns, Steel Reinforcement Bar
0321 1100-0048 LF #6, Grade 50, Columns, Steel Reinforcement Bar
0321 1100-0049 LF #3, Grade 60, Columns, Steel Reinforcement Bar
0321 1100-0050 LF #4, Grade 60, Columns, Steel Reinforcement Bar
03211100-0051 LF #5, Grade 60, Columns, Steel Reinforcement Bar
03211100-0052 LF #6, Grade 60, Columns, Steel Reinforcement Bar
03211100-0053 LF #7, Grade 60, Columns, Steel Reinforcement Bar
03211100-0054 LF #8, Grade 60, Columns, Steel Reinforcement Bar
0321 1100-0055 LF #9, Grade 60, Columns, Steel Reinforcement Bar
0321 1100-0056 LF #10, Grade 60, Columns, Steel Reinforcement Bar............ccccccovriiiiinciciiiiccccns
032111 00-0057 LF #11, Grade 60, Columns, Steel Reinforcement Bar
032111 00-0058 LF #14, Grade 60, Columns, Steel Reinforcement Bar
03211100-0059 LF #18, Grade 60, Columns, Steel Reinforcement Bar
03211100-0060 LF #6, Grade 75, Columns, Steel Reinforcement Bar
03211100-0061 LF #7, Grade 75, Columns, Steel Reinforcement Bar
03211100-0062 LF #8, Grade 75, Columns, Steel Reinforcement Bar
0321 1100-0063 LF #9, Grade 75, Columns, Steel Reinforcement Bar
0321 1100-0064 LF #10, Grade 75, Columns, Steel Reinforcement Bar.............cccccoviiiiinincciiiciccccins
032111 00-0065 LF #11, Grade 75, Columns, Steel Reinforcement Bar
03211100-0066 LF #14, Grade 75, Columns, Steel Reinforcement Bar
03211100-0067 LF #18, Grade 75, Columns, Steel Reinforcement Bar
0321 1100-0068 LF #3, Grade 60, Columns, Low Alloy Steel Reinforcement Bar...........ccccevveeierieiienieiiesieienes
03211100-0069 LF #4, Grade 60, Columns, Low Alloy Steel Reinforcement Bar. .
03211100-0070 LF #5, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.............cccouveieinincinenciiaens
03211100-0071 LF #6, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.............ccoouveiveininciineneiiinns
03211100-0072 LF #7, Grade 60, Columns, Low Alloy Steel Reinforcement Bar. .
0321 1100-0073 LF #8, Grade 60, Columns, Low Alloy Steel Reinforcement Bar...........ccceeveeerieiienieniesieiees
0321 1100-0074 LF #9, Grade 60, Columns, Low Alloy Steel Reinforcement Bar............cceeveierieiienieiiesieienees
0321 1100-0075 LF #10, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
03211100-0076 LF #11, Grade 60, Columns, Low Alloy Steel Reinforcement Bar,
03211100-0077 LF #14, Grade 60, Columns, Low Alloy Steel Reinforcement Bar,
03211100-0078 LF #18, Grade 60, Columns, Low Alloy Steel Reinforcement Bar,
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03 Concrete

0320 Concrete Reinforcing
0321 Reinforcement Bars

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 21 11 00-0079 Footings, Steel Reinforcement Bar ez 1
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.
03211100-0080 LF #3, Grade 40, Footings, Steel Reinforcement Bar
03211100-0081 LF #4, Grade 40, Footings, Steel Reinforcement Bar
03211100-0082 LF #5, Grade 40, Footings, Steel Reinforcement Bar
0321 1100-0083 LF #6, Grade 40, Footings, Steel Reinforcement Bar
0321 1100-0084 LF #3, Grade 50, Footings, Steel Reinforcement Bar
03211100-0085 LF #4, Grade 50, Footings, Steel Reinforcement Bar
03211100-0086 LF #5, Grade 50, Footings, Steel Reinforcement Bar
03211100-0087 LF #6, Grade 50, Footings, Steel Reinforcement Bar
03211100-0088 LF #3, Grade 60, Footings, Steel Reinforcement Bar
03211100-0089 LF #4, Grade 60, Footings, Steel Reinforcement Bar
03211100-0090 LF #5, Grade 60, Footings, Steel Reinforcement Bar
03211100-0091 LF #6, Grade 60, Footings, Steel Reinforcement Bar
03211100-0092 LF #7, Grade 60, Footings, Steel Reinforcement Bar
03211100-0093 LF #8, Grade 60, Footings, Steel Reinforcement Bar
03211100-0094 LF #9, Grade 60, Footings, Steel Reinforcement Bar
03211100-0095 LF #10, Grade 60, Footings, Steel Reinforcement Bar
03211100-0096 LF #11, Grade 60, Footings, Steel Reinforcement Bar
03211100-0097 LF #14, Grade 60, Footings, Steel Reinforcement Bar
03211100-0098 LF #18, Grade 60, Footings, Steel Reinforcement Bar
03211100-0099 LF #6, Grade 75, Footings, Steel Reinforcement Bar
03211100-0100 LF #7, Grade 75, Footings, Steel Reinforcement Bar
03211100-0101 LF #8, Grade 75, Footings, Steel Reinforcement Bar
03211100-0102 LF #9, Grade 75, Footings, Steel Reinforcement Bar
03211100-0103 LF #10, Grade 75, Footings, Steel Reinforcement Bar ............c.coceeovererienienienieeieneseeneens
03211100-0104 LF #11, Grade 75, Footings, Steel Reinforcement Bar e
03211100-0105 LF #14, Grade 75, Footings, Steel Reinforcement Bar ............ccccceeoverinienienieniesieeseeiees
03211100-0106 LF #18, Grade 75, Footings, Steel Reinforcement Bar ............ccccoveoieineniiinenecinceeeeees
03211100-0107 LF #3, Grade 60, Footings, Low Alloy Steel Reinforcement Bar............cccoceeeiiiriininencinnns
03211100-0108 LF #4, Grade 60, Footings, Low Alloy Steel Reinforcement Bar............ccoceeeiiineininencinens
03211100-0109 LF #5, Grade 60, Footings, Low Alloy Steel Reinforcement Bar............ccoceeveiiireiiincnieinnns
03211100-0110 LF #6, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
03211100-0111 LF #7, Grade 60, Footings, Low Alloy Steel Reinforcement Bar............cccccuevirieiienieniinneiens
03211100-0112 LF #8, Grade 60, Footings, Low Alloy Steel Reinforcement Bar...........ccccocueviriiiienieiicnneenens
03211100-0113 LF #9, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
03211100-0114 LF #10, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
03211100-0115 LF #11, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
03211100-0116 LF #14, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
03211100-0117 LF #18, Grade 60, Footings, Low Alloy Steel Reinforcement Bar............ccccoouereeveninieseeieennns

03 21 11 00-0118 Slab On Grade, Steel Reinforcement Bar @s2: 1)
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.
03211100-0119 LF #3, Grade 40, Slab On Grade, Steel Reinforcement Bar
03211100-0120 LF #4, Grade 40, Slab On Grade, Steel Reinforcement Bar
03211100-0121 LF #5, Grade 40, Slab On Grade, Steel Reinforcement Bar
03211100-0122 LF #6, Grade 40, Slab On Grade, Steel Reinforcement Bar
03211100-0123 LF #3, Grade 50, Slab On Grade, Steel Reinforcement Bar
03211100-0124 LF #4, Grade 50, Slab On Grade, Steel Reinforcement Bar
03211100-0125 LF #5, Grade 50, Slab On Grade, Steel Reinforcement Bar
03211100-0126 LF #6, Grade 50, Slab On Grade, Steel Reinforcement Bar
03211100-0127 LF #3, Grade 60, Slab On Grade, Steel Reinforcement Bar
03211100-0128 LF #4, Grade 60, Slab On Grade, Steel Reinforcement Bar
03211100-0129 LF #5, Grade 60, Slab On Grade, Steel Reinforcement Bar
03211100-0130 LF #6, Grade 60, Slab On Grade, Steel Reinforcement Bar
03211100-0131 LF #7, Grade 60, Slab On Grade, Steel Reinforcement Bar
03211100-0132 LF #8, Grade 60, Slab On Grade, Steel Reinforcement Bar
03211100-0133 LF #9, Grade 60, Slab On Grade, Steel Reinforcement Bar
03211100-0134 LF #10, Grade 60, Slab On Grade, Steel Reinforcement Bar
03211100-0135 LF #11, Grade 60, Slab On Grade, Steel Reinforcement Bar
03211100-0136 LF #14, Grade 60, Slab On Grade, Steel Reinforcement Bar
03211100-0137 LF #18, Grade 60, Slab On Grade, Steel Reinforcement Bar
03211100-0138 LF #6, Grade 75, Slab On Grade, Steel Reinforcement Bar
03211100-0139 LF #7, Grade 75, Slab On Grade, Steel Reinforcement Bar
0321 1100-0140 LF #8, Grade 75, Slab On Grade, Steel Reinforcement Bar
03211100-0141 LF #9, Grade 75, Slab On Grade, Steel Reinforcement Bar
03211100-0142 LF #10, Grade 75, Slab On Grade, Steel Reinforcement Bar
03211100-0143 LF #11, Grade 75, Slab On Grade, Steel Reinforcement Bar
03211100-0144 LF #14, Grade 75, Slab On Grade, Steel Reinforcement Bar
0321 1100-0145 LF #18, Grade 75, Slab On Grade, Steel Reinforcement Bar
03211100-0146 LF #3, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
03211100-0147 LF #4, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
03211100-0148 LF #5, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
03211100-0149 LF #6, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
03211100-0150 LF #7, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
03211100-0151 LF #8, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
03211100-0152 LF #9, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
03211100-0153 LF #10, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
03211100-0154 LF #11, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
03211100-0155 LF #14, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
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Concrete 03

Concrete Reinforcing

Reinforcement Bars 0321

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03211100-0156 LF #18, Grade 60, Slab On Grade, Low Alloy Steel ReiNfOrCement Bar...........cc.oiiiiiiiiriiiieie et 13.24
03 21 11 00-0157 Elevated Slabs, Steel Reinforcement Bar ez 211y
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.
03211100-0158 LF #3, Grade 40, Elevated Slabs, Steel Reinforcement Bar
03 211100-0159 LF #4, Grade 40, Elevated Slabs, Steel Reinforcement Bar
03 211100-0160 LF #5, Grade 40, Elevated Slabs, Steel Reinforcement Bar
03211100-0161 LF #6, Grade 40, Elevated Slabs, Steel Reinforcement Bar
03211100-0162 LF #3, Grade 50, Elevated Slabs, Steel Reinforcement Bar
03211100-0163 LF #4, Grade 50, Elevated Slabs, Steel Reinforcement Bar
03211100-0164 LF #5, Grade 50, Elevated Slabs, Steel Reinforcement Bar
03211100-0165 LF #6, Grade 50, Elevated Slabs, Steel Reinforcement Bar
03211100-0166 LF #3, Grade 60, Elevated Slabs, Steel Reinforcement Bar
03 211100-0167 LF #4, Grade 60, Elevated Slabs, Steel Reinforcement Bar
03 211100-0168 LF #5, Grade 60, Elevated Slabs, Steel Reinforcement Bar
03211100-0169 LF #6, Grade 60, Elevated Slabs, Steel Reinforcement Bar
03211100-0170 LF #7, Grade 60, Elevated Slabs, Steel Reinforcement Bar
03211100-0171 LF #8, Grade 60, Elevated Slabs, Steel Reinforcement Bar
03211100-0172 LF #9, Grade 60, Elevated Slabs, Steel Reinforcement Bar
03211100-0173 LF #10, Grade 60, Elevated Slabs, Steel Reinforcement Bar
03211100-0174 LF #11, Grade 60, Elevated Slabs, Steel Reinforcement Bar
03211100-0175 LF #14, Grade 60, Elevated Slabs, Steel Reinforcement Bar
03211100-0176 LF #18, Grade 60, Elevated Slabs, Steel Reinforcement Bar
03211100-0177 LF #6, Grade 75, Elevated Slabs, Steel Reinforcement Bar
03211100-0178 LF #7, Grade 75, Elevated Slabs, Steel Reinforcement Bar
03211100-0179 LF #8, Grade 75, Elevated Slabs, Steel Reinforcement Bar
03211100-0180 LF #9, Grade 75, Elevated Slabs, Steel Reinforcement Bar
03211100-0181 LF #10, Grade 75, Elevated Slabs, Steel Reinforcement Bar
03211100-0182 LF #11, Grade 75, Elevated Slabs, Steel Reinforcement Bar
03 211100-0183 LF #14, Grade 75, Elevated Slabs, Steel Reinforcement Bar
03211100-0184 LF #18, Grade 75, Elevated Slabs, Steel Reinforcement Bar
03211100-0185 LF #3, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0186 LF #4, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0187 LF #5, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0188 LF #6, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0189 LF #7, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0190 LF #8, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0191 LF #9, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0192 LF #10, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0193 LF #11, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0194 LF #14, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0195 LF #18, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03 21 11 00-0196 Wallls, Steel Reinforcement Bar s 211y
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.
03211100-0197 LF #3, Grade 40, Walls, Steel Reinforcement Bar
03211100-0198 LF #4, Grade 40, Walls, Steel Reinforcement Bar
03211100-0199 LF #5, Grade 40, Walls, Steel Reinforcement Bar
0321 1100-0200 LF #6, Grade 40, Walls, Steel Reinforcement Bar
03211100-0201 LF #3, Grade 50, Walls, Steel Reinforcement Bar
03211100-0202 LF #4, Grade 50, Walls, Steel Reinforcement Bar
03211100-0203 LF #5, Grade 50, Walls, Steel Reinforcement Bar
03211100-0204 LF #6, Grade 50, Walls, Steel Reinforcement Bar
03211100-0205 LF #3, Grade 60, Walls, Steel Reinforcement Bar
03211100-0206 LF #4, Grade 60, Walls, Steel Reinforcement Bar
0321 1100-0207 LF #5, Grade 60, Walls, Steel Reinforcement Bar
0321 1100-0208 LF #6, Grade 60, Walls, Steel Reinforcement Bar
03211100-0209 LF #7, Grade 60, Walls, Steel Reinforcement Bar
03211100-0210 LF #8, Grade 60, Walls, Steel Reinforcement Bar
03211100-0211 LF #9, Grade 60, Walls, Steel Reinforcement Bar
03211100-0212 LF #10, Grade 60, Walls, Steel Reinforcement Bar
03211100-0213 LF #11, Grade 60, Walls, Steel Reinforcement Bar
03211100-0214 LF #14, Grade 60, Walls, Steel Reinforcement Bar
03211100-0215 LF #18, Grade 60, Walls, Steel Reinforcement Bar .............c.cccoooiiiiiiiiiiiiiiiciiieccee
03211100-0216 LF #6, Grade 75, Walls, Steel Reinforcement Bar
03211100-0217 LF #7, Grade 75, Walls, Steel Reinforcement Bar
03211100-0218 LF #8, Grade 75, Walls, Steel Reinforcement Bar
03211100-0219 LF #9, Grade 75, Walls, Steel Reinforcement Bar
03211100-0220 LF #10, Grade 75, Walls, Steel Reinforcement Bar
03211100-0221 LF #11, Grade 75, Walls, Steel Reinforcement Bar
03211100-0222 LF #14, Grade 75, Walls, Steel Reinforcement Bar
03211100-0223 LF #18, Grade 75, Walls, Steel Reinforcement Bar
03211100-0224 LF #3, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
03211100-0225 LF #4, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
03211100-0226 LF #5, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
0321 1100-0227 LF #6, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
03211100-0228 LF #7, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
03211100-0229 LF #8, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
03211100-0230 LF #9, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
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03 Concrete

0320 Concrete Reinforcing

0321 Reinforcement Bars

MINOR
CSlI_UoM

DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

03 21 11 00-0231
03 21 11 00-0232
03 21 11 00-0233
03 21 11 00-0234

03 21 11 00-0235

03 21 11 00-0236
03 21 11 00-0237

03 21 11 00-0238
03 21 11 00-0239

03 21 11 00-0240

03 21 11 00-0241

03 21 11 00-0242

03 21 11 00-0243

03 21 11 00-0244

03 21 11 00-0245

03 21 11 00-0246

03 21 11 00-0247

03 21 11 00-0248

03 21 11 00-0249

03 21 11 00-0250
03 21 11 00-0251

03 21 11 00-0252
03 21 11 00-0253
03 21 11 00-0254
03 21 11 00-0255
03 21 11 00-0256

03 21 11 00-0257

03 21 11 00-0258

03 21 11 00-0259
03 21 11 00-0260

03 21 11 00-0261

03 21 11 00-0262

03 21 11 00-0263
03 21 11 00-0264

03 21 11 00-0265

03 21 11 00-0266
03 21 11 00-0267
03 21 11 00-0268

copyright 2021 The Gordian Group

LF  #10, Grade 60, Walls, Low Alloy Steel Reinforcement Bar

.4.35

LF  #11, Grade 60, Walls, Low Alloy Steel Reinforcement Bar

.5.21

LF  #14, Grade 60, Walls, Low Alloy Steel Reinforcement Bar

LF  #18, Grade 60, Walls, Low Alloy Steel Reinforcement Bar

Mechanical Joint Connection sz 11

Thermal Type Mechanical Joint Connection sz 1100025
EA  Thermal Type Mechanical Joint Connection, Add Per SpliCe ..........ccooeriieneriiininieiiieiee

Screwed Type Mechanical Joint Connection es2: 11 00235

EA  Screwed Type Mechanical Joint Connection, Add Per SpliCe..........cccouriiiiriniiiniiieiseieseeeeene

Deformed Straight Dowels s 21 1)
Note: Excludes drilling.
EA  3/8" Diameter x 24" Long, Deformed Straight Dowel

For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct
EA  1/2" Diameter x 24" Long, Deformed Straight Dowel

For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct

EA  5/8" Diameter x 24" Long, Deformed Straight Dowel
For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct

EA  3/4" Diameter x 24" Long, Deformed Straight Dowel
For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct

EA  7/8" Diameter x 24" Long, Deformed Straight Dowel

For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct
EA 1" Diameter x 24" Long, Deformed Straight Dowel

For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct
EA  1-1/8" Diameter x 24" Long, Deformed Straight Dowel

For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct
EA  1-1/4" Diameter x 24" Long, Deformed Straight Dowel

For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct

EA  1-3/8" Diameter x 24" Long, Deformed Straight Dowel

For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct

Spirals, Reinforcing Steel 211
TON Up To 15" Diameter, Grade 60, Spirals, Reinforcing Steel

For Grade 75, Add

........................... 3,434.94
132.89

TON >15"To 24" Diameter, Grade 60, Spirals, Reinforcing Steel............ccocoeeeviinerreincncnnens
For Grade 75, Add
TON >24"To 36" Diameter, Grade 60, Spirals, Reinforcing Steel............ccocoeeeviineriinencinens

For Grade 75, Add
TON >36" To 48" Diameter, Grade 60, Spirals, Reinforcing Steel............ccocoeeeviinerriincncinnens

For Grade 75, Add
TON >48"To 64" Diameter, Grade 60, Spirals, Reinforcing Steel...........cccceviiiiiiniiniiiccs

For Grade 75, Add
TON >64" To 84" Diameter, Grade 60, Spirals, Reinforcing Steel............ccceiiiiiniiiiiinicis

For Grade 75, Add

TON >84"To 96" Diameter, Grade 60, Spirals, Reinforcing Steel...........cccceeiiiiiiiiininics
For Grade 75, Add

Dowel Or Hairpin, Drilled And Epoxy Into Concrete cs2111

EA  Dowels Or Hairpin, 1/2" x 30" Length, Drilled And Epoxy In Concrete, 6" Embedment ......................
EA  Dowels Or Hairpin, 1/2" x 36" Length, Drilled And Epoxy In Concrete, >6" To 12" Embedment..........

Accessories For Reinforcing Steel o211

Reinforcing Steel Lap-Weld Splice s 21 11 000261
EA  Up To #6 Reinforcing Steel Lap-Weld Splice

EA  >#6 Reinforcing Steel Lap-Weld Splice

Reinforcing Steel Sleeve And Wedge Splice Joint cs21 11000261
EA  Up To #4 Reinforcing Steel, Sleeve And Wedge Splice Joint

EA #5 Reinforcing Steel, Sleeve And Wedge Splice Joint....
EA #6 Reinforcing Steel, Sleeve And Wedge Splice Joint....

, Inc.
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Concrete Reinforcing
Reinforcement Bars 0321

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

032113 Galvanized Reinforcement Steel Bars 2y

03 21 13 00-0001 Beams And Girders, Galvanized Steel Reinforcement Bar csz: 13
Note: ASTM A-767 Hot Dipped Galvanized Steel.
0321 1300-0002 LF #3, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0003 LF #4, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0004 LF #5, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0005 LF #6, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0006 LF #3, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar
032113 00-0007 LF #4, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0008 LF #5, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0009 LF #6, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0010 LF #3, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar
03211300-0011 LF #4, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar
03211300-0012 LF #5, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0013 LF #6, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0014 LF #7, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0015 LF #8, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar
03211300-0016 LF #9, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar
03211300-0017 LF #10, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar
03211300-0018 LF #11, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar
03211300-0019 LF #14, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar
03 211300-0020 LF #18, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar
03 211300-0021 LF #6, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0022 LF #7, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar
03211300-0023 LF #8, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0024 LF #9, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0025 LF #10, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar
03211300-0026 LF #11, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar
03 211300-0027 LF #14, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar
03 211300-0028 LF #18, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar

03 21 13 00-0029 Columns, Galvanized Steel Reinforcement Bar cz2:13
Note: ASTM A-767 Hot Dipped Galvanized Steel.

0321 1300-0030 LF #3, Grade 40, Columns, Galvanized Steel Reinforcement Bar ...
03211300-0031 LF #4, Grade 40, Columns, Galvanized Steel Reinforcement Bar.
03211300-0032 LF #5, Grade 40, Columns, Galvanized Steel Reinforcement Bar....
03211300-0033 LF #6, Grade 40, Columns, Galvanized Steel Reinforcement Bar....
0321 1300-0034 LF #3, Grade 50, Columns, Galvanized Steel Reinforcement Bar.
0321 1300-0035 LF #4, Grade 50, Columns, Galvanized Steel Reinforcement Bar.
0321 1300-0036 LF #5, Grade 50, Columns, Galvanized Steel Reinforcement Bar.
0321 1300-0037 LF #6, Grade 50, Columns, Galvanized Steel Reinforcement Bar.
03211300-0038 LF #3, Grade 60, Columns, Galvanized Steel Reinforcement Bar.
03211300-0039 LF #4, Grade 60, Columns, Galvanized Steel Reinforcement Bar.
03211300-0040 LF #5, Grade 60, Columns, Galvanized Steel Reinforcement Bar....
0321 1300-0041 LF #6, Grade 60, Columns, Galvanized Steel Reinforcement Bar ...
0321 1300-0042 LF #7, Grade 60, Columns, Galvanized Steel Reinforcement Bar.
0321 1300-0043 LF #8, Grade 60, Columns, Galvanized Steel Reinforcement Bar ...
0321 1300-0044 LF #9, Grade 60, Columns, Galvanized Steel Reinforcement Bar
03211300-0045 LF #10, Grade 60, Columns, Galvanized Steel Reinforcement Bar
03211300-0046 LF #11, Grade 60, Columns, Galvanized Steel Reinforcement Bar
0321 1300-0047 LF #14, Grade 60, Columns, Galvanized Steel Reinforcement Bar
0321 1300-0048 LF #18, Grade 60, Columns, Galvanized Steel Reinforcement Bar
0321 1300-0049 LF #6, Grade 75, Columns, Galvanized Steel Reinforcement Bar ...
0321 1300-0050 LF #7, Grade 75, Columns, Galvanized Steel Reinforcement Bar.
0321 1300-0051 LF #8, Grade 75, Columns, Galvanized Steel Reinforcement Bar.
03211300-0052 LF #9, Grade 75, Columns, Galvanized Steel Reinforcement Bar....
03211300-0053 LF #10, Grade 75, Columns, Galvanized Steel Reinforcement Bar
03211300-0054 LF #11, Grade 75, Columns, Galvanized Steel Reinforcement Bar
0321 1300-0055 LF #14, Grade 75, Columns, Galvanized Steel Reinforcement Bar
0321 1300-0056 LF #18, Grade 75, Columns, Galvanized Steel Reinforcement Bar

03 21 13 00-0057 Footings, Galvanized Steel Reinforcement Bar o215
Note: ASTM A-767 Hot Dipped Galvanized Steel.
0321 1300-0058 LF #3, Grade 40, Footings, Galvanized Steel Reinforcement Bar
03211300-0059 LF #4, Grade 40, Footings, Galvanized Steel Reinforcement Bar
03211300-0060 LF #5, Grade 40, Footings, Galvanized Steel Reinforcement Bar
03211300-0061 LF #6, Grade 40, Footings, Galvanized Steel Reinforcement Bar
03211300-0062 LF #3, Grade 50, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0063 LF #4, Grade 50, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0064 LF #5, Grade 50, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0065 LF #6, Grade 50, Footings, Galvanized Steel Reinforcement Bar
03211300-0066 LF #3, Grade 60, Footings, Galvanized Steel Reinforcement Bar
03211300-0067 LF #4, Grade 60, Footings, Galvanized Steel Reinforcement Bar
03211300-0068 LF #5, Grade 60, Footings, Galvanized Steel Reinforcement Bar
03211300-0069 LF #6, Grade 60, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0070 LF #7, Grade 60, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0071 LF #8, Grade 60, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0072 LF #9, Grade 60, Footings, Galvanized Steel Reinforcement Bar ...........ccccceviiieieriiicnicienns
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0320 Concrete Reinforcing
0321 Reinforcement Bars

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0321 1300-0073 LF #10, Grade 60, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0074 LF #11, Grade 60, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0075 LF #14, Grade 60, Footings, Galvanized Steel Reinforcement Bar
03211300-0076 LF #18, Grade 60, Footings, Galvanized Steel Reinforcement Bar
03211300-0077 LF #6, Grade 75, Footings, Galvanized Steel Reinforcement Bar
03211300-0078 LF #7, Grade 75, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0079 LF #8, Grade 75, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0080 LF #9, Grade 75, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0081 LF #10, Grade 75, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0082 LF #11, Grade 75, Footings, Galvanized Steel Reinforcement Bar
03211300-0083 LF #14, Grade 75, Footings, Galvanized Steel Reinforcement Bar
03211300-0084 LF #18, Grade 75, Footings, Galvanized Steel Reinforcement Bar

.5.91
.7.07

03 21 13 00-0085 Slab On Grade, Galvanized Steel Reinforcement Bar cs2:19
Note: ASTM A-767 Hot Dipped Galvanized Steel.
03211300-0086 LF #3, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0087 LF #4, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0088 LF #5, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0089 LF #6, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0090 LF #3, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0091 LF #4, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0092 LF #5, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0093 LF #6, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0094 LF #3, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0095 LF #4, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0096 LF #5, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0097 LF #6, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
03 211300-0098 LF #7, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0099 LF #8, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0100 LF #9, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0101 LF #10, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0102 LF #11, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0103 LF #14, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
03 211300-0104 LF #18, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
03 211300-0105 LF #6, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0106 LF #7, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0107 LF #8, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0108 LF #9, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0109 LF #10, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0110 LF #11, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0111 LF #14, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0112 LF #18, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar

03 21 13 00-0113 Elevated Slabs, Galvanized Steel Reinforcement Bar os2: 13
Note: ASTM A-767 Hot Dipped Galvanized Steel.
03211300-0114 LF #3, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0115 LF #4, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0116 LF #5, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0117 LF #6, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0118 LF #3, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0119 LF #4, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0120 LF #5, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0121 LF #6, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0122 LF #3, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0123 LF #4, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0124 LF #5, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0125 LF #6, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0126 LF #7, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0127 LF #8, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0128 LF #9, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0129 LF #10, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0130 LF #11, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0131 LF #14, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0132 LF #18, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0133 LF #6, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0134 LF #7, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0135 LF #8, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0136 LF #9, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0137 LF #10, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0138 LF #11, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0139 LF #14, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
0321 1300-0140 LF #18, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar

03 21 13 00-0141 Walls, Galvanized Steel Reinforcement Bar es211
Note: ASTM A-767 Hot Dipped Galvanized Steel.

03211300-0142 LF #3, Grade 40, Walls, Galvanized Steel Reinforcement Bar

03211300-0143 LF #4, Grade 40, Walls, Galvanized Steel Reinforcement Bar

0321 1300-0144 LF #5, Grade 40, Walls, Galvanized Steel Reinforcement Bar
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MINOR TOTAL DIRECT DEMOLITION
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..2.04
0.57
0.98
1.50
2.08
0.59
..1.01
..1.54
2.14
..2.81

03211300-0145 LF #6, Grade 40, Walls, Galvanized Steel Reinforcement Bar
03211300-0146 LF #3, Grade 50, Walls, Galvanized Steel Reinforcement Bar
03211300-0147 LF #4, Grade 50, Walls, Galvanized Steel Reinforcement Bar
03211300-0148 LF #5, Grade 50, Walls, Galvanized Steel Reinforcement Bar
03211300-0149 LF #6, Grade 50, Walls, Galvanized Steel Reinforcement Bar
03211300-0150 LF #3, Grade 60, Walls, Galvanized Steel Reinforcement Bar
03211300-0151 LF #4, Grade 60, Walls, Galvanized Steel Reinforcement Bar
03211300-0152 LF #5, Grade 60, Walls, Galvanized Steel Reinforcement Bar
03211300-0153 LF #6, Grade 60, Walls, Galvanized Steel Reinforcement Bar
03211300-0154 LF #7, Grade 60, Walls, Galvanized Steel Reinforcement Bar
03211300-0155 LF #8, Grade 60, Walls, Galvanized Steel Reinforcement Bar
03211300-0156 LF #9, Grade 60, Walls, Galvanized Steel Reinforcement Bar s
0321 1300-0157 LF #10, Grade 60, Walls, Galvanized Steel Reinforcement Bar ..............cccocovviviinincniciicnnn.
03211300-0158 LF #11, Grade 60, Walls, Galvanized Steel Reinforcement Bar ............cccccccoiiiiiiiiiiniciinn,
03211300-0159 LF #14, Grade 60, Walls, Galvanized Steel Reinforcement Bar s
03211300-0160 LF #18, Grade 60, Walls, Galvanized Steel Reinforcement Bar ............ccccccoiiiiiiiiiiiniciinn,
03211300-0161 LF #6, Grade 75, Walls, Galvanized Steel Reinforcement Bar
03211300-0162 LF #7, Grade 75, Walls, Galvanized Steel Reinforcement Bar
03211300-0163 LF #8, Grade 75, Walls, Galvanized Steel Reinforcement Bar
03211300-0164 LF #9, Grade 75, Walls, Galvanized Steel Reinforcement Bar
03211300-0165 LF #10, Grade 75, Walls, Galvanized Steel Reinforcement Bar
03211300-0166 LF #11, Grade 75, Walls, Galvanized Steel Reinforcement Bar
03211300-0167 LF  #14, Grade 75, Walls, Galvanized Steel Reinforcement Bar .
03211300-0168 LF #18, Grade 75, Walls, Galvanized Steel Reinforcement Bar ............ccccoooviiiiiiiiiniciin,

032116 Epoxy-Coated Reinforcement Steel Bars ez
03 21 16 00-0001 Beams And Girders, Epoxy Coated Steel Reinforcement Bar cs211¢

Note: ASTM A-775 Epoxy Coated Steel.
032116 00-0002 LF #3, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0003 LF #4, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0004 LF #5, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0005 LF #6, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0006 LF #3, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0007 LF  #4, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0008 LF #5, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0009 LF #6, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0010 LF #3, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
03211600-0011 LF #4, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
03211600-0012 LF #5, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0013 LF #6, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0014 LF #7, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0015 LF #8, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0016 LF #9, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0017 LF #10, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ...........cccccoeevevviienns
032116 00-0018 LF #11, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar e
032116 00-0019 LF #14, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ...........cccccoeevevvnnenine
032116 00-0020 LF #18, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ...........cccccoeevevviieninns
032116 00-0021 LF #6, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0022 LF #7, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0023 LF #8, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0024 LF #9, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0025 LF #10, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ...........cccccceevevvnnenine
032116 00-0026 LF #11, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0027 LF #14, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar e
032116 00-0028 LF #18, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ............cccccovveicnnnnne.

03 21 16 00-0029 Columns, Epoxy Coated Steel Reinforcement Bar sz 1)
Note: ASTM A-775 Epoxy Coated Steel.
032116 00-0030 LF #3, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0031 LF #4, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0032 LF #5, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0033 LF #6, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0034 LF #3, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0035 LF #4, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0036 LF #5, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar
0321 16 00-0037 LF  #6, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0038 LF #3, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0039 LF #4, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0040 LF #5, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0041 LF #6, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0042 LF #7, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
0321 16 00-0043 LF  #8, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0044 LF #9, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0045 LF #10, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0046 LF #11, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0047 LF  #14, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0048 LF #18, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0049 LF #6, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0050 LF #7, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
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032116 00-0051 LF #8, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0052 LF #9, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0053 LF  #10, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0054 LF #11, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0055 LF  #14, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0056 LF #18, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar

03 21 16 00-0057 Footings, Epoxy Coated Steel Reinforcement Bar s 2116
Note: ASTM A-775 Epoxy Coated Steel.
032116 00-0058 LF #3, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0059 LF #4, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0060 LF #5, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0061 LF #6, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0062 LF #3, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0063 LF #4, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0064 LF #5, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0065 LF #6, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0066 LF #3, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0067 LF #4, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0068 LF #5, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0069 LF #6, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0070 LF #7, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0071 LF #8, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0072 LF #9, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0073 LF #10, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0074 LF #11, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0075 LF #14, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0076 LF  #18, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
0321 16 00-0077 LF  #6, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0078 LF  #7, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0079 LF #8, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0080 LF #9, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0081 LF #10, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar
0321 1600-0082 LF #11, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0083 LF #14, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar .
032116 00-0084 LF #18, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar............ccccccevveneiienennenens

03 21 16 00-0085 Slab On Grade, Epoxy Coated Steel Reinforcement Bar cs21 16

Note: ASTM A-775 Epoxy Coated Steel.

032116 00-0086 LF #3, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...0.61
032116 00-0087 LF  #4, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...1.04
032116 00-0088 LF #5, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...1.57
032116 00-0089 LF #6, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..2.17
032116 00-0090 LF #3, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...0.62
032116 00-0091 LF #4, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...1.06
032116 00-0092 LF #5, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...1.60
032116 00-0093 LF #6, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..2.21
032116 00-0094 LF #3, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...0.64
032116 00-0095 LF #4, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...1.09
032116 00-0096 LF #5, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...1.65
032116 00-0097 LF #6, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...2.28
032116 00-0098 LF #7, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...2.99
032116 00-0099 LF #8, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..3.73
032116 00-0100 LF #9, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..4.61
032116 00-0101 LF #10, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..5.66
032116 00-0102 LF #11, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..6.78
032116 00-0103 LF #14, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..9.44
032116 00-0104 LF #18, Grade 60, Slab On Grade, Epoxy Coated Steel ReiNfOrCemMEeNt Bar.............ccoeiiiiiiiirieiieiseieiieeee e 16.23
032116 00-0105 LF #6, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..2.34
032116 00-0106 LF #7, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...3.07
032116 00-0107 LF  #8, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..3.84
032116 00-0108 LF #9, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...4.75
032116 00-0109 LF #10, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..5.84
03211600-0110 LF #11, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..7.00
032116 00-0111 LF  #14, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..9.75
032116 00-0112 LF #18, Grade 75, Slab On Grade, Epoxy Coated Steel ReINfOrCEMENt Bar............cccoeiiiiieiiirieiieisieieeiieeeeee s 16.79

03 21 16 00-0113 Elevated Slabs, Epoxy Coated Steel Reinforcement Bar osz116
Note: ASTM A-775 Epoxy Coated Steel.
032116 00-0114 LF #3, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
032116 00-0115 LF  #4, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
032116 00-0116 LF #5, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
032116 00-0117 LF  #6, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
032116 00-0118 LF #3, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
03211600-0119 LF #4, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
032116 00-0120 LF #5, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
03211600-0121 LF #6, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
032116 00-0122 LF #3, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
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Concrete 03

Concrete Reinforcing

Reinforcement Bars 0321

MINOR
CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

032116 00-0123 LF #4, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar...
03211600-0124 LF #5, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar

03211600-0125 LF #6, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar

032116 00-0126 LF #7, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar

032116 00-0127 LF #8, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar

032116 00-0128 LF #9, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar...
03211600-0129 LF #10, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar.
03211600-0130 LF #11, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar....
03211600-0131 LF #14, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar.
03211600-0132 LF #18, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar....
032116 00-0133 LF #6, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar...
032116 00-0134 LF #7, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
032116 00-0135 LF #8, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar...
03211600-0136 LF #9, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar...
032116 00-0137 LF #10, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar.
03211600-0138 LF #11, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar....
03211600-0139 LF #14, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar....
032116 00-0140 LF  #18, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar....

03 21 16 00-0141 Walls, Epoxy Coated Steel Reinforcement Bar cs211¢

Note: ASTM A-775 Epoxy Coated Steel.
032116 00-0142 LF #3, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar

...1.02
1.56
2.16
2.84
3.55
4.40
...5.43
...6.51

9.09

032116 00-0143 LF #4, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0144 LF #5, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0145 LF #6, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0146 LF #3, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar
032116 00-0147 LF  #4, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0148 LF #5, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0149 LF #6, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar
032116 00-0150 LF #3, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0151 LF #4, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0152 LF #5, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar
032116 00-0153 LF #6, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0154 LF #7, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0155 LF #8, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0156 LF #9, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0157 LF  #10, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0158 LF #11, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0159 LF  #14, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0160 LF #18, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar
03211600-0161 LF #6, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar

03211600-0162 LF #7, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0163 LF #8, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar
032116 00-0164 LF #9, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0165 LF #10, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0166 LF #11, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar
032116 00-0167 LF  #14, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0168 LF #18, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar

03 21 16 00-0169 Epoxy Coated Deformed Straight Dowels @s 211

Note: Excludes drilling.

032116 00-0170 EA  3/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel......................

For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct

03211600-0171 EA 1/2" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel......................

For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct

032116 00-0172 EA 5/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel......................

For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct
032116 00-0173 EA  3/4" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel..
For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct

032116 00-0174 EA  7/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel......................

For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct
032116 00-0175 EA 1" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel
For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct
032116 00-0176 EA 1-1/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel

................................................................. 4.82

-0.48
-0.24

................................................................. 5.67

-0.72
-0.36

................................................................. 7.02

-1.07
-0.54

For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct
032116 00-0177 EA 1-1/4" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel

For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct

03 22 Fabric and Grid Reinforcing e
032211 Plain Steel Welded Wire Fabric Reinforcing esz»

Note: Includes cutting, tie wire, tying, overlap, bar chairs and all non-mechanical splicing.
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03 Concrete

0320 Concrete Reinforcing

03 22 Fabric and Grid Reinforcing

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 22 11 00-0001 Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs es22 1
Note: Includes bar chairs. Under 5 tons. ASTM A-185

03221100-0002 SF 6"x6"x#10, 21 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4) .... .0.81
For >5 Ton, Deduct -0.12
0322 1100-0003 SF 6"x6"x#8, 30 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 X W2.1) ......cccceviiiinienes 0.93
For >5 Ton, Deduct -0.14
03221100-0004 SF 6"x6"x#6,42 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 X W2.9) ........ccccvceviinnnns 1.06
For >5 Ton, Deduct -0.16
03221100-0005 SF 6"x6"x#4, 58 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 X W4.0) ........cccceeniinnnns 1.26
For >5 Ton, Deduct -0.18
03221100-0006 SF 4"x4"x#10, 31 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 X W1.4) ......ccccoeviinnns 0.97
For >5 Ton, Deduct -0.14
0322 1100-0007 SF 4"x4"x#8, 44 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 X W2.1) ......ccccccuviniiinnns 1.10
For >5 Ton, Deduct -0.16
03221100-0008 SF 4"x4"x#6, 62 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 X W2.9) ........ccccvceviiinnnns 1.39
For >5 Ton, Deduct -0.19
0322 1100-0009 SF 4"x4"x#4,85LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 X W4.0) ........ccceeevienienens 1.62
For >5 Ton, Deduct -0.22
0322 1100-0010 SF 2"x2"x#12, 37 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W0.9 X W0.9) .......ccccceviivenns 1.51
For >5 Ton, Deduct -0.20

032213 Galvanized Welded Wire Fabric Reinforcing es»
03 22 13 00-0001 Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs w2213

Note: Includes bar chairs. Under 5 tons.

0322 1300-0002 SF 6"x6"x#10, 21 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4)............... 0.91
For >5 Ton, Deduct -0.13

0322 1300-0003 SF 6"x6"x#8, 29 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 X W2.1)..........cc...... 1.04
For >5 Ton, Deduct -0.15

0322 1300-0004 SF 6"x6"x#6,42 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 X W2.9)...........c...... 1.21
For >5 Ton, Deduct -0.17

0322 1300-0005 SF 6"x6"x#4, 58 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0).... .1.46
For >5 Ton, Deduct

0322 1300-0006 SF 4"x4"x#10, 31 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4)............... 1.10

For >5 Ton, Deduct -0.16
0322 1300-0007 SF 4"x4"x#8, 43 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1).................. 1.26
For >5 Ton, Deduct -0.18
0322 1300-0008 SF 4"x4"x#6, 62 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9).................. 1.65
For >5 Ton, Deduct -0.22
03221300-0009 SF 4"x4"x#4,85LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0).................. 1.95
For >5 Ton, Deduct -0.25

03 22 13 00-0010 Galvanized Welded Wire Reinforcement Wrap Placed In Beams And

COlUmnS(o322 13)
Note: Includes bar chairs. Under 5 tons.
0322 1300-0011 SF 2"x2"x#14, 21 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Wrap Placed In Beams And Columns
(WO.5 X WOL5) ..ot ee e e e s e e ee e e e s eeeeeseesesseesesseseessessessessesseeseesessensensessensessensensenesssensensenseneesennennen 3.16
For >5 Ton, Deduct -0.49

032216 Epoxy-Coated Welded Wire Fabric Reinforcing ez
03 22 16 00-0001 Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs e
2216)

Note: Includes bar chairs. Under 5 tons.
032216 00-0002 SF 6"x6"x#10, 21 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x

W1.4) 0.89
For >5 Ton, Deduct -0.13
0322 16 00-0003 SF 6" x 6" x#8, 29 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1)............. 1.02
For >5 Ton, Deduct -0.15
032216 00-0004 SF 6" x6"x#6, 42 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9)............. 1.19
For >5 Ton, Deduct -0.17
032216 00-0005 SF 6" x6"x#4, 58 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0)............. 1.43
For >5 Ton, Deduct -0.20
032216 00-0006 SF 4" x4"x#10, 31 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x
W1.4) 1.08
For >5 Ton, Deduct -0.15
0322 16 00-0007 SF 4" x 4" x#8, 43 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1)............. 1.24
For >5 Ton, Deduct -0.17
0322 16 00-0008 SF 4" x4"x#6, 62 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9)............. 1.62
For >5 Ton, Deduct -0.21
032216 00-0009 SF 4" x4"x#4,85 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0)............. 1.91
For >5 Ton, Deduct -0.25

032223 Stainless Steel Welded Wire Fabric Reinforcing oz
Note: Includes cutting, tie wire, tying, overlap, bar chairs and all non-mechanical splicing.
03 22 23 00-0001 Stainless Steel Welded Wire Fabric Reinforcing Placed In Floors Or Slabs
(0322 23)
03222300-0002 SF 6"x6"x#10, Stainless Steel Welded Wire Fabric Reinforcing Placed In Floors Or Slabs...
03222300-0003 SF 4"x4"x#10, Stainless Steel Welded Wire Fabric Reinforcing Placed In Floors Or Slabs...

.151
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Concrete 03

% Concrete Reinforcing
Fabric and Grid Reinforcing 03 22

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 30 Cast-In-Place Concrete
See CSI section 01 74 19 00-0039 for hauling over 15 miles.

03 30 53 Miscellaneous Cast-in-Place Concrete wwx
03 30 53 00-0001 Place Concrete Thrust Blocks And Backfill oz 053

033053 00-0002 CY Direct Chute, Place 3,000 PSI Concrete Thrust Blocks
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 3,750 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
For 6,000 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For >20 To 50, Add
For >100 To 200, Deduct
For >200 To 400, Deduct
For >400, Deduct

03 30 53 00-0003 Place Concrete Slurry essss

03305300-0004 CY Direct Chute, Place Two Sack Cement, Concrete Slurry........
Note: Two 94# sack cement per CY.

03305300-0005 CY Concrete Pump, Place Two Sack Cement, CONCIEIE SIUMY .........ccuiiiiiiiiriiniieieiietet ettt seaeeas 223.06
Note: Two 94# sack cement per CY. Excludes pumping equipment.
03 30 53 00-0006 Hand Mix And Place Concrete esss3
03305300-0007 CF  Hand Mix AN PIACE CONCIBLE ...ttt bbb bbb se bbb bbb 32.59
Note: For use where conventional equipment access is limited or when directed by the owner.
For 2,000 PSI Concrete, Deduct -0.51
For 2,500 PSI Concrete, Deduct -0.25
For 3,500 PSI Concrete, Add 0.47
For 3,750 PSI Concrete, Add 0.64
For 4,000 PSI Concrete, Add 0.81
For 4,500 PSI Concrete, Add 0.94
For 5,000 PSI Concrete, Add 1.07
For 6,000 PSI Concrete, Add 2.54
For White Cement Concrete, Add 1.13
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 1.22
For High Early Strength, Type 3 ASTM C150, Add 0.94
For Lightweight Aggregate, ASTM C330, Add 2.82
03 31 Structural Concrete
033113 Heavyweight Structural Concrete ey
Note: Includes delivery, fuel charge and placement of material. See CSI section 03 05 13 00-0001 for admixtures, 03 11 00
00-0000 for forming, 03 20 00 00-0000 for reinforcing, 03 35 00 00-0000 for finishing, 03 39 00 00-0000 for curing.
03 31 13 00-0001 Concrete Slab Assemblies css:13
03 31 13 00-0002 3,000 PSI Slab On Grade Concrete Slabs Assemblies ss: 13000001
Note: Includes forms, welded wire reinforcement (where necessary), #3 to #6 reinforcing rods at 12" on center
each way with chairs (where necessary), vapor barrier, concrete, curing, latex or hot asphalt expansion joints,
control joints, screed, float, and finish for pedestrian slabs. Excludes excavation, base, earthwork, and expansion
joints along existing slab. See CSI section 03 05 13 00-0001 for color additive alternative, 03 37 16 00-0001 for
concrete pumping equipment.
03 31 1300-0003 SF 4" 3,000 PSI Slab On Grade Concrete SIabs ASSEMDIY .........cc.iiiiiiiii ettt neeas 8.85
For 2,000 PSI Concrete, Deduct -0.29
For 2,500 PSI Concrete, Deduct -0.14
For 3,500 PSI Concrete, Add 0.10
For 4,000 PSI Concrete, Add 0.34
For Reinforcing Rods Are At 18" On Center, Deduct -0.13
For Reinforcing Rods Are At 24" On Center, Deduct -0.40
For Up To 500, Add 3.17
For >500 To 1,000, Add 2.21
For >1,000 To 2,000, Add 1.24
For >2,000 To 5,000, Add 0.62
For >10,000 To 20,000, Deduct -0.27
For >20,000 To 35,000, Deduct -0.49
For >35,000 To 50,000, Deduct -0.71
For >50,000 To 70,000, Deduct -0.93
For >70,000, Deduct -1.15
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03 Concrete

0330 Cast-In-Place Concrete
03 31 Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 31 1300-0004 SF 5"3,000 PSI Slab On Grade Concrete Slabs Assembly
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For Reinforcing Rods Are At 18" On Center, Deduct
For Reinforcing Rods Are At 24" On Center, Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For >2,000 To 5,000, Add
For >10,000 To 20,000, Deduct
For >20,000 To 35,000, Deduct
For >35,000 To 50,000, Deduct
For >50,000 To 70,000, Deduct
For >70,000, Deduct
03 311300-0005 SF 6"3,000 PSI Slab On Grade Concrete Slabs Assembly
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For Reinforcing Rods Are At 18" On Center, Deduct
For Reinforcing Rods Are At 24" On Center, Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For >2,000 To 5,000, Add
For >10,000 To 20,000, Deduct
For >20,000 To 35,000, Deduct
For >35,000 To 50,000, Deduct
For >50,000 To 70,000, Deduct
For >70,000, Deduct
03 311300-0006 SF 7"3,000 PSI Slab On Grade Concrete Slabs Assembly
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For Reinforcing Rods Are At 18" On Center, Deduct
For Reinforcing Rods Are At 24" On Center, Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For >2,000 To 5,000, Add
For >10,000 To 20,000, Deduct
For >20,000 To 35,000, Deduct
For >35,000 To 50,000, Deduct
For >50,000 To 70,000, Deduct
For >70,000, Deduct
03 31 1300-0007 SF 8"3,000 PSI Slab On Grade Concrete Slabs Assembly
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For Reinforcing Rods Are At 18" On Center, Deduct
For Reinforcing Rods Are At 24" On Center, Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For >2,000 To 5,000, Add
For >10,000 To 20,000, Deduct
For >20,000 To 35,000, Deduct
For >35,000 To 50,000, Deduct
For >50,000 To 70,000, Deduct
For >70,000, Deduct
03 311300-0008 SF 10" 3,000 PSI Slab On Grade Concrete Slabs Assembly
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For Reinforcing Rods Are At 18" On Center, Deduct
For Reinforcing Rods Are At 24" On Center, Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For >2,000 To 5,000, Add
For >10,000 To 20,000, Deduct
For >20,000 To 35,000, Deduct
For >35,000 To 50,000, Deduct
For >50,000 To 70,000, Deduct
For >70,000, Deduct
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Concrete 03

Cast-In-Place Concrete 03 30
Structural Concrete 0331

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0331 1300-0009 SF 12" 3,000 PSI Slab On Grade Concrete SIabs ASSEMBIY ........c..iiiiiiiii ettt aie e 18.04
For 2,000 PSI Concrete, Deduct -0.71
For 2,500 PSI Concrete, Deduct -0.36
For 3,500 PSI Concrete, Add 0.25
For 4,000 PSI Concrete, Add 0.83
For Reinforcing Rods Are At 18" On Center, Deduct -0.13
For Reinforcing Rods Are At 24" On Center, Deduct -0.40
For Up To 500, Add 5.56
For >500 To 1,000, Add 3.93
For >1,000 To 2,000, Add 2.29
For >2,000 To 5,000, Add 1.15
For >10,000 To 20,000, Deduct -0.66
For >20,000 To 35,000, Deduct -1.11
For >35,000 To 50,000, Deduct -1.56
For >50,000 To 70,000, Deduct -2.01
For >70,000, Deduct -2.46

03 31 13 00-0010 Concrete Delivery And Placement csa: 13
Note: Includes cleaning out equipment and standard concrete placement tests. See CSI section 03 05 13 00-
0001 for admixtures.

03 3113 00-0011 Place Concrete By Method Indicated s s1 13000010
Note: Tasks for concrete placement "By Concrete Pump" exclude the pumping equipment. See CSI section 03
37 16 00-0001 for concrete pumping equipment.

03 31 13 00-0012 Place Concrete Pile Caps wss: 13000011

03311300-0013 CY Crane And Bucket, Place 3,000 PSI CONCIete Pile CaPS ......c.cuiuiiiiiiiiiiiiiiiieeei ittt sttt aeeas 335.02
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 46.01
For >20 To 50, Add 17.25
For >100 To 200, Deduct -6.70
For >200 To 400, Deduct -13.40
For >400, Deduct -20.10

03311300-0014 CY Direct Chute, Place 3,000 PSI CONCIEte Pile CAPS ......ccouiiiiiiuiiiiieiieiieteit ittt sttt ettt ettt ettt ereneanens 270.92
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 20.37
For >20 To 50, Add 7.64
For >100 To 200, Deduct -5.42
For >200 To 400, Deduct -10.84
For >400, Deduct -16.26

03311300-0015 CY Concrete Pump, Place 3,000 PSI CONCIEe Pile CaPS .......ceiuiuiiiiiiiieiiaieieiiatee ettt sttt aneeeeneenens 286.83

Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -12.87
For 2,500 PSI Concrete, Deduct -6.43
For 3,500 PSI Concrete, Add 11.92
For 3,750 PSI Concrete, Add 16.21
For 4,000 PSI Concrete, Add 20.50
For 4,500 PSI Concrete, Add 23.83
For 5,000 PSI Concrete, Add 27.17
For 6,000 PSI Concrete, Add 64.35
For White Cement Concrete, Add 28.60
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 30.98
For High Early Strength, Type 3 ASTM C150, Add 23.83
For Lightweight Aggregate, ASTM C330, Add 71.50
For Up To 20, Add 19.40
For >20 To 50, Add 7.28
For >100 To 200, Deduct -5.74
For >200 To 400, Deduct -11.47
For >400, Deduct -17.21

03 31 13 00-0016 Place Concrete Continuous Footings ess: 1z000011)
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03 Concrete

0330 Cast-In-Place Concrete

03 31 Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03311300-0017 CY Crane And Bucket, Place 3,000 PSI Concrete CONtINUOUS FOONGS ........cutrueuriuirteieiiiiineeiieieeteisieseee ettt eeseeas 322.22
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 40.89
For >20 To 50, Add 15.33
For >100 To 200, Deduct -6.44
For >200 To 400, Deduct -12.89
For >400, Deduct -19.33

0331 1300-0018 CY Direct Chute, Place 3,000 PSI Concrete Continuous Footings e —— e e e aa———aa e e 265.27
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 18.11
For >20 To 50, Add 6.79
For >100 To 200, Deduct -5.31
For >200 To 400, Deduct -10.61
For >400, Deduct -15.92

03 311300-0019 CY Concrete Pump, Place 3,000 PSI Concrete Continuous Footings e a———aa e 281.44

Note: Excludes pumping equipment.

For 2,000 PSI Concrete, Deduct -12.87
For 2,500 PSI Concrete, Deduct -6.43
For 3,500 PSI Concrete, Add 11.92
For 3,750 PSI Concrete, Add 16.21
For 4,000 PSI Concrete, Add 20.50
For 4,500 PSI Concrete, Add 23.83
For 5,000 PSI Concrete, Add 27.17
For 6,000 PSI Concrete, Add 64.35
For White Cement Concrete, Add 28.60
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 30.98
For High Early Strength, Type 3 ASTM C150, Add 23.83
For Lightweight Aggregate, ASTM C330, Add 71.50
For Up To 20, Add 17.25
For >20 To 50, Add 6.47
For >100 To 200, Deduct -5.63
For >200 To 400, Deduct -11.26
For >400, Deduct -16.89

03 31 13 00-0020 Place Concrete Spread Footings oss: s o000

0331 1300-0021 CY Crane And Bucket, Place 3,000 PSI Concrete Spread FOOtNGS ........co.iriiiiiiirierieieeieie ettt see e neean 392.51
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 69.01
For >20 To 50, Add 25.88
For >100 To 200, Deduct -7.85
For >200 To 400, Deduct -15.70
For >400, Deduct -23.55
copyright 2021 The Gordian Group, Inc. November 2021

Page 03 - 30 County of San Mateo, Flooring



Concrete 03

Cast-In-Place Concrete 03 30
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0331 1300-0022 CY Direct Chute, Place 3,000 PSI Concrete SPread FOOUNGS ........coiiiiaiiiieiiaiesteeieeete ettt s seaeesseasesteaseesteassesseaseenseaseenneanes 296.39
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 30.56
For >20 To 50, Add 11.46
For >100 To 200, Deduct -5.93
For >200 To 400, Deduct -11.86
For >400, Deduct -17.78
03311300-0023 CY Concrete Pump, Place 3,000 PSI Concrete Spread Footings e 311.09
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -12.87
For 2,500 PSI Concrete, Deduct -6.43
For 3,500 PSI Concrete, Add 11.92
For 3,750 PSI Concrete, Add 16.21
For 4,000 PSI Concrete, Add 20.50
For 4,500 PSI Concrete, Add 23.83
For 5,000 PSI Concrete, Add 27.17
For 6,000 PSI Concrete, Add 64.35
For White Cement Concrete, Add 28.60
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 30.98
For High Early Strength, Type 3 ASTM C150, Add 23.83
For Lightweight Aggregate, ASTM C330, Add 71.50
For Up To 20, Add 29.11
For >20 To 50, Add 10.92
For >100 To 200, Deduct -6.22
For >200 To 400, Deduct -12.44
For >400, Deduct -18.67

03 31 13 00-0024 Place Concrete Mat Foundation s s: 1z 00011

03 311300-0025 CY Crane And Bucket, Place 3,000 PSI Concrete Mat Foundation
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 3,750 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
For 6,000 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For >20 To 50, Add
For >100 To 200, Deduct
For >200 To 400, Deduct
For >400, Deduct
03 311300-0026 CY Direct Chute, Place 3,000 PSI Concrete Mat Foundation
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 3,750 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
For 6,000 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For >20 To 50, Add
For >100 To 200, Deduct
For >200 To 400, Deduct
For >400, Deduct
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03 Concrete

0330 Cast-In-Place Concrete

03 31 Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03 31 1300-0027 CY Concrete Pump, Place 3,000 PSI Concrete Mat Foundation e a——— e 249.64
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -12.87
For 2,500 PSI Concrete, Deduct -6.43
For 3,500 PSI Concrete, Add 11.92
For 3,750 PSI Concrete, Add 16.21
For 4,000 PSI Concrete, Add 20.50
For 4,500 PSI Concrete, Add 23.83
For 5,000 PSI Concrete, Add 27.17
For 6,000 PSI Concrete, Add 64.35
For White Cement Concrete, Add 28.60
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 30.98
For High Early Strength, Type 3 ASTM C150, Add 23.83
For Lightweight Aggregate, ASTM C330, Add 71.50
For Up To 20, Add 4.53
For >20 To 50, Add 1.70
For >100 To 200, Deduct -4.99
For >200 To 400, Deduct -9.99
For >400, Deduct -14.98

03 31 13 00-0028 Place Concrete Grade Beams s 1 13 000011

03 311300-0029 CY Crane And Bucket, Place 3,000 PSI CoNCrete Grade BEAMS.........ccciuuiieiieiiiieeceeiieie e e eeittee e e e eateea e e e eiataea e e s eaaaaaeesannaaaaeaanns 301.78
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 32.72
For >20 To 50, Add 12.27
For >100 To 200, Deduct -6.04
For >200 To 400, Deduct -12.07
For >400, Deduct -18.11

03 311300-0030 CY Direct Chute, Place 3,000 PSI CONCrete Grade BEAIMS........ccccuuieeeieiiiieeeeeeeiiteeeeeeetteeeeeaeaaaeeeasiaseeaeeaaaasesaeasaasssaeeaasssaaeaaans 256.20
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60

For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For >20 To 50, Add
For >100 To 200, Deduct
For >200 To 400, Deduct
For >400, Deduct
0331 1300-0031 CY Concrete Pump, Place 3,000 PSI Concrete Grade Beams
Note: Excludes pumping equipment.

For 2,000 PSI Concrete, Deduct -12.87
For 2,500 PSI Concrete, Deduct -6.43
For 3,500 PSI Concrete, Add 11.92
For 3,750 PSI Concrete, Add 16.21
For 4,000 PSI Concrete, Add 20.50
For 4,500 PSI Concrete, Add 23.83
For 5,000 PSI Concrete, Add 27.17
For 6,000 PSI Concrete, Add 64.35
For White Cement Concrete, Add 28.60
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 30.98
For High Early Strength, Type 3 ASTM C150, Add 23.83
For Lightweight Aggregate, ASTM C330, Add 71.50
For Up To 20, Add 13.80
For >20 To 50, Add 5.18
For >100 To 200, Deduct -5.46
For >200 To 400, Deduct -10.91
For >400, Deduct -16.37

03 31 13 00-0032 Place Concrete Slab On Grade s 21 13000011)
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Concrete 03

Cast-In-Place Concrete 03 30
Structural Concrete 0331

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03311300-0033 CY UpTo 6", By Crane And Bucket, Place 3,000 PSI Concrete Slab On Grade...........ccocuieiiiniiiineieiseeiseeseeeseeeeeeeen 303.70
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 33.48
For >20 To 50, Add 12.56
For >100 To 200, Deduct -6.07
For >200 To 400, Deduct -12.15
For >400, Deduct -18.22
0331 1300-0034 CY >6" By Crane And Bucket, Place 3,000 PSI Concrete Slab On Grade ..........cccooiiiiriiiieniieiesieeeesie e 283.51
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 25.41
For >20 To 50, Add 9.53
For >100 To 200, Deduct -5.67
For >200 To 400, Deduct -11.34
For >400, Deduct -17.01
0331 1300-0035 CY Up To 6", By Direct Chute, Place 3,000 PSI Concrete SIab On Grade...........cocueouiiieiiiiieiiieiesie e 257.07
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 14.83
For >20 To 50, Add 5.56
For >100 To 200, Deduct -5.14
For >200 To 400, Deduct -10.28
For >400, Deduct -15.42
03 311300-0036 CY >6" By Direct Chute, Place 3,000 PSI Concrete Slab On Grade e a———— e 248.11
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 11.25
For >20 To 50, Add 4.22
For >100 To 200, Deduct -4.96
For >200 To 400, Deduct -9.92
For >400, Deduct -14.89
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0330 Cast-In-Place Concrete

03 31 Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0331 1300-0037 CY Up To 6", By Concrete Pump, Place 3,000 PSI Concrete Slab On Grade...........coeeueruiiieniiiieiieieseeeesie e 269.22
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -12.87
For 2,500 PSI Concrete, Deduct -6.43
For 3,500 PSI Concrete, Add 11.92
For 3,750 PSI Concrete, Add 16.21
For 4,000 PSI Concrete, Add 20.50
For 4,500 PSI Concrete, Add 23.83
For 5,000 PSI Concrete, Add 27.17
For 6,000 PSI Concrete, Add 64.35
For White Cement Concrete, Add 28.60
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 30.98
For High Early Strength, Type 3 ASTM C150, Add 23.83
For Lightweight Aggregate, ASTM C330, Add 71.50
For Up To 20, Add 12.36
For >20 To 50, Add 4.64
For >100 To 200, Deduct -5.38
For >200 To 400, Deduct -10.77
For >400, Deduct -16.15
03311300-0038 CY >6" By Concrete Pump, Place 3,000 PSI Concrete Slab On Grade...........coeuruiruiiiiriinieieiesieieieseeesieee et 261.76
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -12.87
For 2,500 PSI Concrete, Deduct -6.43
For 3,500 PSI Concrete, Add 11.92
For 3,750 PSI Concrete, Add 16.21
For 4,000 PSI Concrete, Add 20.50
For 4,500 PSI Concrete, Add 23.83
For 5,000 PSI Concrete, Add 27.17
For 6,000 PSI Concrete, Add 64.35
For White Cement Concrete, Add 28.60
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 30.98
For High Early Strength, Type 3 ASTM C150, Add 23.83
For Lightweight Aggregate, ASTM C330, Add 71.50
For Up To 20, Add 9.38
For >20 To 50, Add 3.52
For >100 To 200, Deduct -5.24
For >200 To 400, Deduct -10.47
For >400, Deduct -15.71

03 31 13 00-0039 Place Concrete Duct Bank (s 21 13 00-0011)

033113 00-0040 CY Direct Chute, Place 3,000 PSI Concrete DUCE BanK ............ccccoiiiiiiiiiiiiiicciicicc s 250.67
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 12.27
For >20 To 50, Add 4.60
For >100 To 200, Deduct -5.01
For >200 To 400, Deduct -10.03
For >400, Deduct -15.04

03 31 13 00-0041 Place Concrete Stairs (0331 13 00-0011)

03 311300-0042 CY Crane And Bucket, Place 3,000 PSI On Grade CONCIEIE SHAIIS.......c..ueeeieeiiirieeeeeiiiieeeeeiitteeeeeeiaaeeeeeaaisaeeaeeaeaaasaeesasrsaaeaans 596.61
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 150.65
For >20 To 50, Add 56.49
For >100 To 200, Deduct -11.93
For >200 To 400, Deduct -23.86
For >400, Deduct -35.80
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Cast-In-Place Concrete 03 30
Structural Concrete 0331

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
033113 00-0043 CY Direct Chute, Place 3,000 PSI ON Grade CONCIELE STAIIS.......ccciiiiuiiieeeeiiiieeeeeeiteeeeeeeiteeeeesetaeeeaeaaaaaseeaaasaesaeaaasasaeeaaineens 386.81
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 66.73
For >20 To 50, Add 25.02
For >100 To 200, Deduct -7.74
For >200 To 400, Deduct -15.47
For >400, Deduct -23.21
03311300-0044 CY Concrete Pump, Place 3,000 PSI On Grade CONCIEE STAIMS .........cetiuiiruiriireeiieeieteeeteateseeieseet et sse et see e eeeeeeseaeens 377.36
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -12.87
For 2,500 PSI Concrete, Deduct -6.43
For 3,500 PSI Concrete, Add 11.92
For 3,750 PSI Concrete, Add 16.21
For 4,000 PSI Concrete, Add 20.50
For 4,500 PSI Concrete, Add 23.83
For 5,000 PSI Concrete, Add 27.17
For 6,000 PSI Concrete, Add 64.35
For White Cement Concrete, Add 28.60
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 30.98
For High Early Strength, Type 3 ASTM C150, Add 23.83
For Lightweight Aggregate, ASTM C330, Add 71.50
For Up To 20, Add 55.62
For >20 To 50, Add 20.86
For >100 To 200, Deduct -7.55
For >200 To 400, Deduct -15.09
For >400, Deduct -22.64

03 31 13 00-0045 Place Concrete Superstructure By Method Indicated s s1 13000010
See CSl section 03 37 16 00-0001 for concrete pump truck.

03 31 13 00-0046 Place Elevated Concrete Beams ezs: 12 00.0045)

0331 1300-0047 CY Crane And Bucket, Place 3,000 PSI Elevated Concrete BEamS.............cccoiiiiiiiiiiiiiiiiiccccsscse s 424.46
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 81.79
For >20 To 50, Add 30.67
For >100 To 200, Deduct -8.49
For >200 To 400, Deduct -16.98
For >400, Deduct -25.47

03311300-0048 CY Concrete Pump, Place 3,000 PSI Elevated CONCrete BEAMS..........c.couiiiiriiiiiiiiiieieie ettt 324.56

Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -12.87
For 2,500 PSI Concrete, Deduct -6.43
For 3,500 PSI Concrete, Add 11.92
For 3,750 PSI Concrete, Add 16.21
For 4,000 PSI Concrete, Add 20.50
For 4,500 PSI Concrete, Add 23.83
For 5,000 PSI Concrete, Add 27.17
For 6,000 PSI Concrete, Add 64.35
For White Cement Concrete, Add 28.60
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 30.98
For High Early Strength, Type 3 ASTM C150, Add 23.83
For Lightweight Aggregate, ASTM C330, Add 71.50
For Up To 20, Add 34.50
For >20 To 50, Add 12.94
For >100 To 200, Deduct -6.49
For >200 To 400, Deduct -12.98
For >400, Deduct -19.47

03 31 13 00-0049 Place Elevated Concrete Slab ez 1 13 000025
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03 Concrete

0330 Cast-In-Place Concrete
03 31 Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03311300-0050 CY Up To 6", By Crane And Bucket, Place 3,000 PSI Elevated Concrete Slab, FE TSRS U PSPPI 316.25
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 38.50
For >20 To 50, Add 14.44
For >100 To 200, Deduct -6.33
For >200 To 400, Deduct -12.65
For >400, Deduct -18.98
0331 1300-0051 CY >6" By Crane And Bucket, Place 3,000 PSI Elevated CONCrete SIab ...........cc.ooiiiiiiiiiiieieieseeese e 293.02
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 29.21
For >20 To 50, Add 10.95
For >100 To 200, Deduct -5.86
For >200 To 400, Deduct -11.72
For >400, Deduct -17.58
0331 1300-0052 CY Up To 6", By Concrete Pump, Place 3,000 PSI Elevated COoncCrete SIab.............ooouiiiiiiiiiiiiniiiicieeeeeseeeese e 278.92
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -12.87
For 2,500 PSI Concrete, Deduct -6.43
For 3,500 PSI Concrete, Add 11.92
For 3,750 PSI Concrete, Add 16.21
For 4,000 PSI Concrete, Add 20.50
For 4,500 PSI Concrete, Add 23.83
For 5,000 PSI Concrete, Add 27.17
For 6,000 PSI Concrete, Add 64.35
For White Cement Concrete, Add 28.60
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 30.98
For High Early Strength, Type 3 ASTM C150, Add 23.83
For Lightweight Aggregate, ASTM C330, Add 71.50
For Up To 20, Add 16.24
For >20 To 50, Add 6.09
For >100 To 200, Deduct -5.58
For >200 To 400, Deduct -11.16
For >400, Deduct -16.74
03311300-0053 CY >6" By Concrete Pump, Place 3,000 PSI Elevated Concrete Slab s 269.13
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -12.87
For 2,500 PSI Concrete, Deduct -6.43
For 3,500 PSI Concrete, Add 11.92
For 3,750 PSI Concrete, Add 16.21
For 4,000 PSI Concrete, Add 20.50
For 4,500 PSI Concrete, Add 23.83
For 5,000 PSI Concrete, Add 27.17
For 6,000 PSI Concrete, Add 64.35
For White Cement Concrete, Add 28.60
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 30.98
For High Early Strength, Type 3 ASTM C150, Add 23.83
For Lightweight Aggregate, ASTM C330, Add 71.50
For Up To 20, Add 12.32
For >20 To 50, Add 4.62
For >100 To 200, Deduct -5.38
For >200 To 400, Deduct -10.77
For >400, Deduct -16.15

03 31 13 00-0054 Place Concrete Columns s 12 00004

copyright 2021 The Gordian Group, Inc. November 2021
Page 03 - 36 County of San Mateo, Flooring




Concrete 03

Cast-In-Place Concrete 03 30
Structural Concrete 0331

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03311300-0055 CY 12" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete COlUMNS ..........cceiveiiirieniiiieieiseeeeieeeeeeeieeeens 440.81
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 88.33
For >20 To 50, Add 33.12
For >100 To 200, Deduct -8.82
For >200 To 400, Deduct -17.63
For >400, Deduct -26.45
0331 1300-0056 CY 18" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete COIUMNS .........cceiiirierienieaieniesrenieseenieseeneennes 380.50
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 64.20
For >20 To 50, Add 24.08
For >100 To 200, Deduct -7.61
For >200 To 400, Deduct -15.22
For >400, Deduct -22.83
03 31 1300-0057 CY 24" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete COIUMNS .........cceiiirierienieaieniesrenieseenieseenieaees 337.36
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 46.95
For >20 To 50, Add 17.61
For >100 To 200, Deduct -6.75
For >200 To 400, Deduct -13.49
For >400, Deduct -20.24
0331 1300-0058 CY 36" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete COIUMNS .........cceiiirieriirieeieiesirenieseesieseeneeaees 318.13
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 39.26
For >20 To 50, Add 14.72
For >100 To 200, Deduct -6.36
For >200 To 400, Deduct -12.73
For >400, Deduct -19.09
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03 Concrete

0330 Cast-In-Place Concrete
03 31 Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0331 1300-0059 CY 12" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete COIUMNS .......c..oouiiiiiineiiiseeeesieeeesee e 331.46
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -12.87
For 2,500 PSI Concrete, Deduct -6.43
For 3,500 PSI Concrete, Add 11.92
For 3,750 PSI Concrete, Add 16.21
For 4,000 PSI Concrete, Add 20.50
For 4,500 PSI Concrete, Add 23.83
For 5,000 PSI Concrete, Add 27.17
For 6,000 PSI Concrete, Add 64.35
For White Cement Concrete, Add 28.60
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 30.98
For High Early Strength, Type 3 ASTM C150, Add 23.83
For Lightweight Aggregate, ASTM C330, Add 71.50
For Up To 20, Add 37.26
For >20 To 50, Add 13.97
For >100 To 200, Deduct -6.63
For >200 To 400, Deduct -13.26
For >400, Deduct -19.89
03311300-0060 CY 18" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete COlUMNS ..........ccuiiriiiieinienieinieseereeseeeeeseeeeneees 306.02
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -12.87
For 2,500 PSI Concrete, Deduct -6.43
For 3,500 PSI Concrete, Add 11.92
For 3,750 PSI Concrete, Add 16.21
For 4,000 PSI Concrete, Add 20.50
For 4,500 PSI Concrete, Add 23.83
For 5,000 PSI Concrete, Add 27.17
For 6,000 PSI Concrete, Add 64.35
For White Cement Concrete, Add 28.60
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 30.98
For High Early Strength, Type 3 ASTM C150, Add 23.83
For Lightweight Aggregate, ASTM C330, Add 71.50
For Up To 20, Add 27.08
For >20 To 50, Add 10.16
For >100 To 200, Deduct -6.12
For >200 To 400, Deduct -12.24
For >400, Deduct -18.36
0331 1300-0061 CY 24" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete COIUMNS .......c..oecuiriiiineiiiseeeesieeeeseeeee e 287.82
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -12.87
For 2,500 PSI Concrete, Deduct -6.43
For 3,500 PSI Concrete, Add 11.92
For 3,750 PSI Concrete, Add 16.21
For 4,000 PSI Concrete, Add 20.50
For 4,500 PSI Concrete, Add 23.83
For 5,000 PSI Concrete, Add 27.17
For 6,000 PSI Concrete, Add 64.35
For White Cement Concrete, Add 28.60
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 30.98
For High Early Strength, Type 3 ASTM C150, Add 23.83
For Lightweight Aggregate, ASTM C330, Add 71.50
For Up To 20, Add 19.80
For >20 To 50, Add 7.43
For >100 To 200, Deduct -5.76
For >200 To 400, Deduct -11.51
For >400, Deduct -17.27
03311300-0062 CY 36" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete COlUMNS ..........coueiriiiieinienieiniesieeeieeeeeeieseeeeneees 279.71
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -12.87
For 2,500 PSI Concrete, Deduct -6.43
For 3,500 PSI Concrete, Add 11.92
For 3,750 PSI Concrete, Add 16.21
For 4,000 PSI Concrete, Add 20.50
For 4,500 PSI Concrete, Add 23.83
For 5,000 PSI Concrete, Add 27.17
For 6,000 PSI Concrete, Add 64.35
For White Cement Concrete, Add 28.60
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 30.98
For High Early Strength, Type 3 ASTM C150, Add 23.83
For Lightweight Aggregate, ASTM C330, Add 71.50
For Up To 20, Add 16.56
For >20 To 50, Add 6.21
For >100 To 200, Deduct -5.59
For >200 To 400, Deduct -11.19
For >400, Deduct -16.78

03 31 13 00-0063 Place Concrete Walls oz 31 12 00-00s5)
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Concrete 03

Cast-In-Place Concrete 03 30
Structural Concrete 0331

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03311300-0064 CY Up To 8" Thick, By Crane And Bucket, Place 3,000 PSI Concrete WallS ............coueiiiiiiiiniiiieieeseeeseeeeeeeeeeeeene 427.01
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 82.81
For >20 To 50, Add 31.05
For >100 To 200, Deduct -8.54
For >200 To 400, Deduct -17.08
For >400, Deduct -25.62
0331 1300-0065 CY 12" Thick, By Crane And Bucket, Place 3,000 PSI CONCrete WallS ..........cc.oiiiiiiiiiiiniiiiesie et 409.85
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 75.94
For >20 To 50, Add 28.48
For >100 To 200, Deduct -8.20
For >200 To 400, Deduct -16.39
For >400, Deduct -24.59
0331 1300-0066 CY 15" Thick, By Crane And Bucket, Place 3,000 PSI CONCrete WallS..........cc.oiiriiiiiiiiniieiesie ettt 364.91
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 57.97
For >20 To 50, Add 21.74
For >100 To 200, Deduct -7.30
For >200 To 400, Deduct -14.60
For >400, Deduct -21.89
03 31 1300-0067 CY Up To 8" Thick, By Direct Chute, Place 3,000 PSI CONCrete WallS ..........cc.oiiiiiiiiiiiiiieeie ettt 311.67
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 36.67
For >20 To 50, Add 13.75
For >100 To 200, Deduct -6.23
For >200 To 400, Deduct -12.47
For >400, Deduct -18.70
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03 Concrete

0330 Cast-In-Place Concrete
03 31 Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0331 1300-0068 CY 12" Thick, By Direct Chute, Place 3,000 PSI CONCIete WallS .........cocuiiiiiiiiiieieeieeie sttt 293.34
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 29.34
For >20 To 50, Add 11.00
For >100 To 200, Deduct -5.87
For >200 To 400, Deduct -11.73
For >400, Deduct -17.60
03311300-0069 CY 15" Thick, By Direct Chute, Place 3,000 PSI CONCrete WallS ..........cc.eiuiiriiiiiiiiiieieie ettt 284.17
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 25.67
For >20 To 50, Add 9.63
For >100 To 200, Deduct -5.68
For >200 To 400, Deduct -11.37
For >400, Deduct -17.05
03311300-0070 CY Up To 8" Thick, By Concrete Pump, Place 3,000 PSI Concrete WallS ..........cccoioveiiiiiiiiiiicieisieeeeseseeeeieseeeee e 325.63
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -12.87
For 2,500 PSI Concrete, Deduct -6.43
For 3,500 PSI Concrete, Add 11.92
For 3,750 PSI Concrete, Add 16.21
For 4,000 PSI Concrete, Add 20.50
For 4,500 PSI Concrete, Add 23.83
For 5,000 PSI Concrete, Add 27.17
For 6,000 PSI Concrete, Add 64.35
For White Cement Concrete, Add 28.60
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 30.98
For High Early Strength, Type 3 ASTM C150, Add 23.83
For Lightweight Aggregate, ASTM C330, Add 71.50
For Up To 20, Add 34.92
For >20 To 50, Add 13.10
For >100 To 200, Deduct -6.51
For >200 To 400, Deduct -13.03
For >400, Deduct -19.54
03 311300-0071 CY 12" Thick, By Concrete Pump, Place 3,000 PSI CONCrete WIS .........c.couiriiiiiniiiieie ettt 308.17
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -12.87
For 2,500 PSI Concrete, Deduct -6.43
For 3,500 PSI Concrete, Add 11.92
For 3,750 PSI Concrete, Add 16.21
For 4,000 PSI Concrete, Add 20.50
For 4,500 PSI Concrete, Add 23.83
For 5,000 PSI Concrete, Add 27.17
For 6,000 PSI Concrete, Add 64.35
For White Cement Concrete, Add 28.60
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 30.98
For High Early Strength, Type 3 ASTM C150, Add 23.83
For Lightweight Aggregate, ASTM C330, Add 71.50
For Up To 20, Add 27.94
For >20 To 50, Add 10.48
For >100 To 200, Deduct -6.16
For >200 To 400, Deduct -12.33
For >400, Deduct -18.49
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Concrete 03

Cast-In-Place Concrete 03 30

Structural Concrete 0331

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0331 1300-0072 CY 15" Thick, By Concrete Pump, Place 3,000 PSI CONCrete WIS ..........coiiiiiiiiiieiiiieeie ettt 299.44
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -12.87
For 2,500 PSI Concrete, Deduct -6.43
For 3,500 PSI Concrete, Add 11.92
For 3,750 PSI Concrete, Add 16.21
For 4,000 PSI Concrete, Add 20.50
For 4,500 PSI Concrete, Add 23.83
For 5,000 PSI Concrete, Add 27.17
For 6,000 PSI Concrete, Add 64.35
For White Cement Concrete, Add 28.60
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 30.98
For High Early Strength, Type 3 ASTM C150, Add 23.83
For Lightweight Aggregate, ASTM C330, Add 71.50
For Up To 20, Add 24.45
For >20 To 50, Add 9.17
For >100 To 200, Deduct -5.99
For >200 To 400, Deduct -11.98
For >400, Deduct -17.97

03 31 13 00-0073 Place Elevated Concrete Stairs s s1 1300005

03 311300-0074 CY Crane And Bucket, Place 3,000 PSI Elevated CONCIEIE SLAIIS .........cceeiiiuiiieeieiiiieeeeeiitieeeeeeieeeeeeaeaaeeeeaseaaeaeeasaaasaeesaaneens 638.51
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 167.41
For >20 To 50, Add 62.78
For >100 To 200, Deduct -12.77
For >200 To 400, Deduct -25.54
For >400, Deduct -38.31

03 311300-0075 CY Direct Chute, Place 3,000 PSI Elevated CONCIELE SEAIIS..........ceieiiiuiieeeeeiiiieeeeeiitee e e e e ettee e e e eaaeee e e s eaaaaeeaseaaaaaessaaaasaeeaaannens 405.33
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60

For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For >20 To 50, Add
For >100 To 200, Deduct
For >200 To 400, Deduct
For >400, Deduct
0331 1300-0076 CY Concrete Pump, Place 3,000 PSI Elevated Concrete Stairs
Note: Excludes pumping equipment.

For 2,000 PSI Concrete, Deduct -12.87
For 2,500 PSI Concrete, Deduct -6.43
For 3,500 PSI Concrete, Add 11.92
For 3,750 PSI Concrete, Add 16.21
For 4,000 PSI Concrete, Add 20.50
For 4,500 PSI Concrete, Add 23.83
For 5,000 PSI Concrete, Add 27.17
For 6,000 PSI Concrete, Add 64.35
For White Cement Concrete, Add 28.60
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 30.98
For High Early Strength, Type 3 ASTM C150, Add 23.83
For Lightweight Aggregate, ASTM C330, Add 71.50
For Up To 20, Add 61.78
For >20 To 50, Add 23.17
For >100 To 200, Deduct -7.86
For >200 To 400, Deduct -15.71
For >400, Deduct -23.57

03 31 13 00-0077 Place Concrete Coping(oaal 13 00-0045)
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Concrete
Cast-In-Place Concrete

0331 Structural Concrete
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03311300-0078 CY Crane And Bucket, Place 3,000 PSI CONCIEte COPING ......eoveurruiriuiiiinteieiieteteieete st se et se et ss et et es et es e ete s eneseeees 652.98
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 173.20
For >20 To 50, Add 64.95
For >100 To 200, Deduct -13.06
For >200 To 400, Deduct -26.12
For >400, Deduct -39.18

0331 1300-0079 CY Direct Chute, Place 3,000 PSI CONCIEE COPING ...eureuteruritertiateetiateatteteaseasesseasseaseaseaaseaasaseaseeseaseeseaseasseaseaseenseannenseans 404.09
For 2,000 PSI Concrete, Deduct -11.88
For 2,500 PSI Concrete, Deduct -5.94
For 3,500 PSI Concrete, Add 11.00
For 3,750 PSI Concrete, Add 14.96
For 4,000 PSI Concrete, Add 18.92
For 4,500 PSI Concrete, Add 22.00
For 5,000 PSI Concrete, Add 25.08
For 6,000 PSI Concrete, Add 59.40
For White Cement Concrete, Add 26.40
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 28.60
For High Early Strength, Type 3 ASTM C150, Add 22.00
For Lightweight Aggregate, ASTM C330, Add 66.00
For Up To 20, Add 73.64
For >20 To 50, Add 27.62
For >100 To 200, Deduct -8.08
For >200 To 400, Deduct -16.16
For >400, Deduct -24.25

0331 1300-0080 CY Concrete Pump, Place 3,000 PSI CONCIELE COPING....c..eiureteruretertretiattataaseasesseasseaseasseaseaaraseaseeseaseeseaseesseaseassessaasnenseans 517.17

Note: Excludes pumping equipment.

For 2,000 PSI Concrete, Deduct -12.87
For 2,500 PSI Concrete, Deduct -6.43
For 3,500 PSI Concrete, Add 11.92
For 3,750 PSI Concrete, Add 16.21
For 4,000 PSI Concrete, Add 20.50
For 4,500 PSI Concrete, Add 23.83
For 5,000 PSI Concrete, Add 27.17
For 6,000 PSI Concrete, Add 64.35
For White Cement Concrete, Add 28.60
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 30.98
For High Early Strength, Type 3 ASTM C150, Add 23.83
For Lightweight Aggregate, ASTM C330, Add 71.50
For Up To 20, Add 111.54
For >20 To 50, Add 41.83
For >100 To 200, Deduct -10.34
For >200 To 400, Deduct -20.69
For >400, Deduct -31.03

03 31 13 00-0081

03 31 13 00-0082
03 31 13 00-0083
03 31 13 00-0084
03 31 13 00-0085
03 31 13 00-0086
03 31 13 00-0087

03 31 13 00-0088
03 31 13 00-0089

03 31 13 00-0090
03 31 13 00-0091

03 31 13 00-0092

03 31 13 00-0093

Concrete Carts 33113000010
Note: Used to place concrete were necessary.
50' Haul, Non Motorized, Concrete Buggy
150' Haul, Non Motorized, Concrete Buggy.......
250' Haul, Non Motorized, Concrete Buggy.......
50' Haul, Motorized, Concrete Buggy
150' Haul, Motorized, Concrete Buggy.
250" Haul, Motorized, Concrete Buggy.

Delivery Fee For Small Purchases cssi1s

Delivery Fee For Concrete Purchases Per CY For Each CY Less Than 9 CY ...
Note: The task quantity is 9 minus the number of CY's delivered. For example, the delivery fee for 2CY's is: (9-2)
=7.

Ccy

Equipment Pads esa113

Small Concrete Equipment Housekeeping Pad Assemblies a1 13000000
Note: Includes forms, hand mix concrete, finish, curing and reinforcing. For up to 50 SF per pad and up to 5 pads
per project. See CSI section 03 31 13 00-0002 for >50 SF concrete pads.
SF 4" Equipment Pad With Welded Wire Reinforcement
For >5 To 20 Pads, Deduct
For >20 To 50 Pads, Deduct
For >50 Pads, Deduct
SF 4" Equipment Pad With Rebar
For >5 To 20 Pads, Deduct
For >20 To 50 Pads, Deduct
For >50 Pads, Deduct
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0331 1300-0094 SF 6" Equipment Pad With Rebar
For >5 To 20 Pads, Deduct
For >20 To 50 Pads, Deduct
For >50 Pads, Deduct
03311300-0095 SF 8" Equipment Pad With Rebar
For >5 To 20 Pads, Deduct
For >20 To 50 Pads, Deduct
For >50 Pads, Deduct

03 31 13 00-0096 Delivery Fee For Concrete, Per Truck Load ess:1s

03311300-0097 EA Concrete Delivery Fee, Per Truck ..40.00
Note: To be added to all concrete leaving concrete yard

03 3116 Lightweight Structural Concrete essy

03 31 16 00-0001 Low Density Cellular / Foam Concrete Fill gs3116
033116 00-0002 CY Lightweight Low Density Cellular/Foam Concrete, 100 To 120 PCF Density RANGE..........ccoveriirieiiirieieisieieieeeeeeeeeens 256.57

03 35 Concrete Finishing e
033513 High-Tolerance Concrete Floor Finishing esss
03 35 13 00-0001 Floor Finishes esss 13

Note: Task is for final finish type and includes all required prior finishes.

03351300-0002 SF  Screed, Concrete FIOOr FiNMISH ...........coiiiiiiic e 0.92

For Up To 100, Add 1.84

For >100 To 250, Add 0.46

For >250 To 500, Add 0.23

For >5,000 To 10,000, Deduct -0.05

For >10,000, Deduct -0.09
033513 00-0003 SF  Darby, CONCrete FIOOT FiMISN ... ....c.iiiiiiit ettt ettt bttt ettt ettt et aeen 1.11

For Up To 100, Add 2.22

For >100 To 250, Add 0.56

For >250 To 500, Add 0.28

For >5,000 To 10,000, Deduct -0.06

For >10,000, Deduct -0.11
033513 00-0004 SF  Broom, CONCIEIE FlOOT FINMISN ... ...uuiiiiiiiiiii ettt e et e ettt e e e e tae e e e e e e aaeeaeeaeaaaaaeaaasaassaeaaansasaeeaassasaeaaanssssaeeanssasaaeaanns 1.22

For Up To 100, Add 2.44

For >100 To 250, Add 0.61

For >250 To 500, Add 0.31

For >5,000 To 10,000, Deduct -0.06

For >10,000, Deduct -0.12
033513 00-0005 SF  Final Float, CONCIEIE FIOOT FINISN........ciuiiiie it eece ettt e e ettt e e e e et ee e e e eateeeeeeaaaeaaeeaassaeaaeaaaasasaaeaassasaeaaanssssaeeaassasaseaanns 1.43

For Up To 100, Add 2.86

For >100 To 250, Add 0.72

For >250 To 500, Add 0.36

For >5,000 To 10,000, Deduct -0.07

For >10,000, Deduct -0.14
033513 00-0006 SF Steel Trowel, Concrete Floor Finish 1.61

For Up To 100, Add 3.22

For >100 To 250, Add 0.81

For >250 To 500, Add 0.40

For >5,000 To 10,000, Deduct -0.08

For >10,000, Deduct -0.16
033513 00-0007 SF  Concrete FIoor FINISNES, MACKIINE ........c.uuiiiiiiiiee ettt e e ettt e e e e et e e e e e eaa e e e e e e aaeeaeeaasaaasaeeaaasassaeaassesaeaaassssaeeaansasaaeaanes 1.43

For Up To 100, Add 2.86

For >100 To 250, Add 0.72

For >250 To 500, Add 0.36

For >5,000 To 10,000, Deduct -0.07

For >10,000, Deduct -0.14

033516 Heavy-Duty Concrete Floor Finishing esss

03 35 16 00-0001 Shake On Floor Hardeners s

03 3516 00-0002 SF 0.3 LB/SF, Metallic, Shake On Floor Hardener.......
03 3516 00-0003 SF 0.65 LB/SF, Metallic, Shake On Floor Hardener
033516 00-0004 SF 0.3 LB/SF, Non Metallic, Shake On Floor Hardener ..............c.ccocooiiiiicciiiiicccs
033516 00-0005 SF  0.65 LB/SF, Non Metallic, Shake On Floor Hardener

033519 Colored Concrete Finishing esss

03 35 19 00-0001 Concrete Surface Treatments csssis

03 3519 00-0002 SF Acrylic Latex Bonding Agent
03 3519 00-0003 SF Epoxy Resin Bonding Agent
033519 00-0004 SF Clear Acrylic Sealer, Hardener And DUSEProofer ...........ccocieiiiiiiiiieiniceeeeeieeeee
033519 00-0005 SF Colored Acrylic Sealer, Hardener And Dustproofer

033523 Exposed Aggregate Concrete Finishing csss
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0330 Cast-In-Place Concrete
03 35 Concrete Finishing

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 35 23 00-0001 Exposed Aggregate, Concrete Finish esss 2
03352300-0002 SF Exposed Aggregate, CoNCrete FIOOr FINISN ........coiiiiiiiiiiiie ettt ettt ee et 3.04

033526 Grooved Concrete Surface Finishing esss
03 35 26 00-0001 Ramp, Grooved Concrete Surface Finishing sssz

033526 00-0002 SF Ramp, Grooved Concrete SUrface FINISNING ........c.ooiiiiiii ettt e et et e e e et e e seeteaneenennes 4.11

033529 Tooled Concrete Finishing es

03 35 29 00-0001 Solid Board Concrete Finish esss29)
033529 00-0002 SF Solid Board Concrete, Non Uniform Finish, 1 Use, Add To Formwork

03 35 29 00-0003 Marblecrete Finishes :zs2)

033529 00-0004 SF 2" Thick Marblecrete And Finish
033529 00-0005 SF 4" Thick Marblecrete And Finish

033533 Stamped Concrete Finishing esss

03 35 33 00-0001 Stamped Concrete Finishes esass3
03 353300-0002 SF Up To 2,500 SF Stamped Concrete Finish
03 353300-0003 SF >2,500 To 10,000 SF Stamped Concrete Finish
03 353300-0004 SF >10,000 SF Stamped Concrete Finish

033543 Polished Concrete Finishing esss
03 35 43 00-0001 Concrete Floor Polishing System s s

Note: The floor polishing system below may consist of one or multiple applications of each task/step below
depending on existing conditions and desired results.

03 354300-0002 SF Mechanically Grind Concrete Floor With 40 Grit Metal Bonded Diamond Wheel e 1.75
For Up To 500, Add 3.32
For >500 To 1,000, Add 3.08
For >1,000 To 2,500, Add 2.03
For >2,500 To 4,000, Add 1.06
For >8,000 To 15,000, Deduct -0.41
For >15,000 To 25,000, Deduct -0.52
For >25,000, Deduct -0.74
03 354300-0003 SF Mechanically Grind Concrete Floor With 80 Grit Metal Bonded Diamond Wheel e 141
For Up To 500, Add 2.66
For >500 To 1,000, Add 2.47
For >1,000 To 2,500, Add 1.63
For >2,500 To 4,000, Add 0.85
For >8,000 To 15,000, Deduct -0.33
For >15,000 To 25,000, Deduct -0.42
For >25,000, Deduct -0.59
03 354300-0004 SF Mechanically Grind Concrete Floor With 100 Grit Resin Bonded Diamond WHeels ...........cccociiiiiiiininiiiiiieeeeseees 1.18
For Up To 500, Add 2.21
For >500 To 1,000, Add 2.05
For >1,000 To 2,500, Add 1.36
For >2,500 To 4,000, Add 0.71
For >8,000 To 15,000, Deduct -0.27
For >15,000 To 25,000, Deduct -0.35
For >25,000, Deduct -0.49
03 354300-0005 SF Mechanically Grind Concrete Floor With 150 Grit Metal Bonded Diamond Wheel e 1.10
For Up To 500, Add 2.06
For >500 To 1,000, Add 1.91
For >1,000 To 2,500, Add 1.26
For >2,500 To 4,000, Add 0.66
For >8,000 To 15,000, Deduct -0.25
For >15,000 To 25,000, Deduct -0.32
For >25,000, Deduct -0.46
03 3543 00-0006 SF Mechanically Grind Concrete Floor With 200 Grit Resin Bonded Diamond WHeels ...........cccoiiiiiiiiiiriiiiiiiieeseeseeees 1.01
For Up To 500, Add 1.88
For >500 To 1,000, Add 1.75
For >1,000 To 2,500, Add 1.15
For >2,500 To 4,000, Add 0.60
For >8,000 To 15,000, Deduct -0.23
For >15,000 To 25,000, Deduct -0.30
For >25,000, Deduct -0.42
03 3543 00-0007 SF Mechanically Grind Concrete Floor With 400 Grit Resin Bonded Diamond WHeels ...........cccoiiiiiiiiiiiniiiiieeeeseees 1.01
For Up To 500, Add 1.88
For >500 To 1,000, Add 1.75
For >1,000 To 2,500, Add 1.15
For >2,500 To 4,000, Add 0.60
For >8,000 To 15,000, Deduct -0.23
For >15,000 To 25,000, Deduct -0.30
For >25,000, Deduct -0.42
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 354300-0008 SF Mechanically Grind Concrete Floor With 800 Grit Resin Bonded Diamond Wheels
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,500, Add
For >2,500 To 4,000, Add
For >8,000 To 15,000, Deduct
For >15,000 To 25,000, Deduct
For >25,000, Deduct
03 354300-0009 SF Mechanically Grind Concrete Floor With 1,500 Grit Resin Bonded Diamond Wheels
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,500, Add
For >2,500 To 4,000, Add
For >8,000 To 15,000, Deduct
For >15,000 To 25,000, Deduct
For >25,000, Deduct
03354300-0010 SF High Speed Burnish Concrete Floor With Diamond Pads.............cccoiireiiininciiencieees
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,500, Add
For >2,500 To 4,000, Add
For >8,000 To 15,000, Deduct
For >15,000 To 25,000, Deduct
For >25,000, Deduct
03 354300-0011 SF Apply 1 Coat Of Concrete Densifier.
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,500, Add
For >2,500 To 4,000, Add
For >8,000 To 15,000, Deduct
For >15,000 To 25,000, Deduct
For >25,000, Deduct
03354300-0012 SF Apply 2 Coats Of Concrete Densifier With Stain Protector
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,500, Add
For >2,500 To 4,000, Add
For >8,000 To 15,000, Deduct
For >15,000 To 25,000, Deduct
For >25,000, Deduct
03 354300-0013 SF Concrete Floor Polishing Final Clean Up
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,500, Add
For >2,500 To 4,000, Add
For >8,000 To 15,000, Deduct
For >15,000 To 25,000, Deduct
For >25,000, Deduct

03 3563 Slip-Resistant Floor Finishing esss
03 35 63 00-0001 Slip-Resistant Floor Finishing essses

033563 00-0002 SF  Aluminum Oxide Abrasive Floor Finish, 0.25 LB/SF ...........cccccoiiiiiiiiiicccccc s 1.28
For Up To 100, Add 1.78
For >100 To 250, Add 0.45
For >250 To 500, Add 0.22
For >5,000 To 10,000, Deduct -0.04
For >10,000, Deduct -0.09
033563 00-0003 SF Silicone Carbide Abrasive FIoor Finish 0.25 LB/SF ............cccoiiiiiiiiiiiccic s 1.16
For Up To 100, Add 1.78
For >100 To 250, Add 0.45
For >250 To 500, Add 0.22
For >5,000 To 10,000, Deduct -0.04
For >10,000, Deduct -0.09

03 3566 Acid Etch Floor Finishing ez
03 35 66 00-0001 Acid Etch Floor esas e

033566 00-0002 SF  Concrete Floor Finishes, Etch With Acid AN RINSE ...........coiiiiiiiiiicc s 112
For Up To 100, Add 0.84
For >100 To 250, Add 0.21
For >250 To 500, Add 0.11
For >5,000 To 10,000, Deduct -0.02
For >10,000, Deduct -0.04

033583 Concrete Wall Finishing oz
03 35 83 00-0001 Wall FiniSheS(osssss)
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03358300-0002 SF Burlap Rub With Grout, New Concrete Wall FINISNES ..........c.ciiiiiiiiiieee et 1.68
For Up To 100, Add 3.10
For >100 To 250, Add 0.78
For >250 To 500, Add 0.39
For >5,000 To 10,000, Deduct -0.08
For >10,000, Deduct -0.16
03 3583 00-0003 SF 1/16" Float Finish, New Concrete Wall Finishes 2.51
For Up To 100, Add 4.64
For >100 To 250, Add 1.16
For >250 To 500, Add 0.58
For >5,000 To 10,000, Deduct -0.12
For >10,000, Deduct -0.23
03 3583 00-0004 SF Etch With Acid And Rinse, New Concrete Wall FINISNES ........c..vviiiiiiiiiiee ettt e e e e sttt e e e e e e aaaaaeeaannaens 1.21
For Up To 100, Add 1.02
For >100 To 250, Add 0.26
For >250 To 500, Add 0.13
For >5,000 To 10,000, Deduct -0.03
For >10,000, Deduct -0.05
033583 00-0006 SF Bush Hammer Green Concrete, New Concrete Wall Finishes et i———aeeaai———aaaaa———aaan 4.97
For Up To 100, Add 9.82
For >100 To 250, Add 2.46
For >250 To 500, Add 1.23
For >5,000 To 10,000, Deduct -0.25
For >10,000, Deduct -0.49
03 3583 00-0006 SF Bush Hammer Cured Concrete, New Concrete Wall FINISNES.........couviiii ittt e e e st e e e e e e aaaaaeeaennaens 7.72
For Up To 100, Add 15.18
For >100 To 250, Add 3.80
For >250 To 500, Add 1.90
For >5,000 To 10,000, Deduct -0.38
For >10,000, Deduct -0.76
033583 00-0007 SF Break Ties And Patch, New Concrete Wall Finishes 0.99
For Up To 100, Add 1.66
For >100 To 250, Add 0.42
For >250 To 500, Add 0.21
For >5,000 To 10,000, Deduct -0.04
For >10,000, Deduct -0.08
03 358300-0008 SF  Carborundum Dry Rub, New Concrete Wall FINISNES ..........coiiiiiiiiiiiiese et 3.25

For Up To 100, Add

For >100 To 250, Add

For >250 To 500, Add

For >5,000 To 10,000, Deduct

For >10,000, Deduct
03358300-0009 SF Carborundum Wet Rub, New Concrete Wall Finishes

For Up To 100, Add

For >100 To 250, Add

For >250 To 500, Add

For >5,000 To 10,000, Deduct

For >10,000, Deduct

.4.93

03358300-0010 SF Up To 1/4" Penetration Sand Blasting, New Concrete Wall FiNISNES..........cc.ciiiiiiiiiiiiiecee e 4.75
Note: 4.5 Lbs of sand or abrasive material per SF
For Up To 100, Add 7.80
For >100 To 250, Add 1.95
For >250 To 500, Add 0.98
For >5,000 To 10,000, Deduct -0.20
For >10,000, Deduct -0.39
03 358300-0011 SF >1/4"To 1/2" Penetration Sand Blasting, New Concrete Wall FINISNES............cociiiiiiiiiiiieeee s 9.52
Note: 9 Lbs of sand abrasive material per SF
For Up To 100, Add 15.62
For >100 To 250, Add 3.91
For >250 To 500, Add 1.95
For >5,000 To 10,000, Deduct -0.39
For >10,000, Deduct -0.78

03 37 Specialty Placed Concrete e

Note: Includes gun finish. Not to be used for pumping concrete tasks. See CSI section 03 35 00 00-0000 for finishing.

033713 Shotcrete(oasv)
03 37 13 00-0001 Shotcrete, Fiber Reinforced, Structural Repair oss713

03 37 1300-0002 SF 1" Thick Shotcrete, Fiber Reinforced
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add

0337 1300-0003 SF 2" Thick Shotcrete, Fiber Reinforced
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add

03 37 13 00-0004 SF 3" Thick Shotcrete, Fiber Reinforced
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add

0337 1300-0005 SF 4" Thick Shotcrete, Fiber Reinforced
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add

copyright 2021 The Gordian Group, Inc. November 2021
Page 03 - 46 County of San Mateo, Flooring




Concrete 03

Cast-In-Place Concrete 03 30
Specialty Placed Concrete 03 37

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03 37 13 00-0006 SF 6" Thick Shotcrete, FIDEr REINFOICEA .........cooiiiiiiie et e et e e e e et e e e e e et eeeeaaeaaaaaeeaaaasaeaeeaanseaaeeaaaaaaaen 14.26
For Up To 25, Add 2.39
For >25 To 50, Add 1.36
For >50 To 150, Add 0.48

03 37 13 00-0007 Gunite (Dry Mix Shotcrete), Sprayed ess713
See CSI section 03 22 11 00-0001 for wire mesh reinforcing.
03 37 1300-0008 SF 1" Thick Gunite (Dry Mix Shotcrete), Sprayed
For Radius Or Irregular Surface, Add
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add
03 37 1300-0009 SF 2" Thick Gunite (Dry Mix Shotcrete), Sprayed
For Radius Or Irregular Surface, Add
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add
03 37 1300-0010 SF 3" Thick Gunite (Dry Mix Shotcrete), Sprayed
For Radius Or Irregular Surface, Add
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add
0337 1300-0011 SF 4" Thick Gunite (Dry Mix Shotcrete), Sprayed
For Radius Or Irregular Surface, Add
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add
03371300-0012 SF 5" Thick Gunite (Dry Mix Shotcrete), Sprayed
For Radius Or Irregular Surface, Add
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add
0337 1300-0013 SF 6" Thick Gunite (Dry Mix Shotcrete), Sprayed
For Radius Or Irregular Surface, Add
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add
0337 1300-0014 SF 8" Thick Gunite (Dry Mix Shotcrete), Sprayed
For Radius Or Irregular Surface, Add
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add
0337 1300-0015 SF 10" Thick Gunite (Dry Mix Shotcrete), Sprayed
For Radius Or Irregular Surface, Add
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add
0337 1300-0016 SF 12" Thick Gunite (Dry Mix Shotcrete), Sprayed
For Radius Or Irregular Surface, Add
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add

03 37 16 Pumped Concrete es
03 37 16 00-0001 Concrete Pumping With Boom TruckK ess71s)

Note: Includes truck rental, operator, and local travel delivery. For delivery/set-up of equipment add one hour, for
clean-up of equipment add one hour. Use four hours as the minimum cost including set-up and clean-up.
Excludes concrete, use "Concrete Pump" concrete tasks from appropriate section to place into pump hopper and
place concrete. Sizes are measured at a 30 degree vertical reach. See CSI section 03 31 13 00-0010 for
concrete placement.
033716 00-0002 HR 55' To 60' Boom Truck For Concrete Placement (95 CY Per Hour Rating)
03 37 16 00-0003 HR 70" To 80' Boom Truck For Concrete Placement (117 CY Per Hour Rating)
03 37 16 00-0004 HR 90" To 100' Boom Truck For Concrete Placement (117 CY Per Hour Rating)
0337 16 00-0005 HR 105' To 115' Boom Truck For Concrete Placement (117 CY Per Hour Rating)
0337 16 00-0006 HR 120' To 130' Boom Truck For Concrete Placement (170 CY Per Hour Rating)
03 37 16 00-0007 HR 135' To 140' Boom Truck For Concrete Placement (170 CY Per Hour Rating)
03 37 16 00-0008 HR  148' To 155' Boom Truck For Concrete Placement (170 CY Per Hour Rating)
033716 00-0009 HR 170'To 175' Boom Truck For Concrete Placement (182 CY Per Hou